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UTTAR PRADESH METRO RAIL CORPORATION LTD. 

Administrative Building, Vipin Khand, Gomti Nagar 
Lucknow-226010 

 

NOTICE INVITING TENDER 
 

Invitation to Global Tender KNAG-03: Design, Manufacturing, Supply, Installation, 
Testing & Commissioning of Fully Automatic Synchronized Pit Jacks & Fully 

Automatic Synchronized Mobile Jacks for Kanpur and Agra Metro Depots of 
Uttar Pradesh Metro Rail Corporation                            Limited. 

 
1. General: 

Uttar Pradesh Metro Rail Corporation (UPMRC) Ltd. invites global tender from 
eligible applicants from all countries and all areas, for the scope “Design, 
Manufacturing, Supply, Installation, Testing & Commissioning of Fully 
Automatic Synchronized Pit Jacks & Fully Automatic Synchronized 
Mobile Jacks for Kanpur and Agra Metro Depots”. 

 
2. Key Details: 

 

Description of Work KNAG-03: Design, Manufacturing, 
Supply, Installation, Testing & 
Commissioning of Fully Automatic 
Synchronized Pit Jacks & Fully 
Automatic Synchronized Mobile 
Jacks for Kanpur and Agra Metro 
Depots 

Quantity 02 Sets of Pit Jack and 04 Sets of Mobile 
Jack 

Cost of Tender Document 21,000/- (inclusive of all Taxes) 
(In the form of Demand Draft in favour of 
“U.P. Metro Rail Corporation Ltd” issued 
by schedule commercial bank based in 
India, payable at Lucknow.) 

Earnest Money/ Tender 
Guarantee 

INR 14,16,812/- 

Tender documents on sale 
from 

05.05.2020 
 

Last date & time of 
submission of bids 

08.06.2020 up to 1500hrs 

Date & Time of opening of 
bids 

08.06.2020 up to 1530hrs 

 

 
3. Eligibility    Criteria    for    the    above    equipments    can be referred from the 

Tender Document-KNAG-03.  
 
4. Sale of Tender Document: 

4.1  Non-transferable Bid Document containing description of the items required as 

also the other terms & conditions are available on payment of non-refundable 

fee of INR 21,000(Rupees Twenty One Thousand Only) (Inclusive of all taxes) in 

the form of a crossed Demand Draft / Banker's Cheque drawn on a scheduled 
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commercial Bank based in India, in favour of ‘U.P Metro Rail Corporation 

Limited’, payable at Lucknow, from the office of: 

Chief Electrical Engineer (Rolling Stock) 

U.P Metro Rail Corporation Limited 

Administrative Building, Vipin Khand, 

Gomti Nagar, Lucknow (UP)-226010, India 

 
4.2      The sale of document will be closed at 17.00 hrs. on previous day to the day of 

submission of Bids.  
 
4.3 Non-transferable Bid Document can also be obtained by post on written request 

by  the  bidder  on  his  letterhead  duly  paying  the  cost  of  Bid  Document  as 
mentioned above. Tender document can also be downloaded from UPMRC's 
website www.upmetrorail.com, in which case the cost of the tender 
document, in the form as mentioned above, may be submitted in a separate 
envelope along with the bid. 
 

4.4 Addendum/corrigendum, if any, will not be published in the newspaper and the 
same will be uploaded on UPMRC's website mentioned above. 
 

5. Tenders shall be submitted to the office of Dy. COS/UPMRC at the address 

given above not later than mentioned date and time. 

 

6. Please note carefully the requirements for submitting tenders, and the date 

and time for submittal.  Late and delayed tenders will not be accepted. 

 

7. Offers shall be valid for a period of 180 days from the last date of submission 

of   Tenders,   and   shall   be   accompanied    by   Earnest Money/Tender 

Guarantee as described in Paragraph 6 of the “ Instruction to Tenderer”. 

 
 
 
 

Chief Electrical Engineer (Rolling Stock)  
On behalf of U.P. Metro Rail Corporation Limited 
Administrative Building, Vipin Khand, 
Gomti Nagar, Lucknow (UP)-226010, India 
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INITIAL FILTER CRITERIA  
 

(A)  FILTER OF APPLICANTS – CHECKLIST 
 

 Name of Applicant: 
 
 

S.No. Criteria Yes No 

1 Has the Applicant abandoned any work in the last ten(10) 
years? 

  

2 Has the Applicant involved in two or more litigations in the 
concluded/ongoing contracts in the last ten (10) years? 

  

3 Has the Applicant suffered bankruptcy / insolvency in the last 
ten(10) years? 

  

4 Has the Applicant been debarred by Government of India/any 
state government in India/Central or State government 
undertaking as on the due date of submittal?( Bidder  to furnish 
a specific under taking to effect) 

  

5 Has any misleading information been given in this application?   

6 Has the applicant certified that no agent / middleman has been 
or will be engaged or any agency commission been or will be 
paid? 

  

7 Is the Net Worth of the applicant (to be obtained from Balance 
Sheets Appendix FT-7) in the immediate previous financial year 
as considered in the bidder’s country of origin “POSITIVE”? 

  

8 Has the Applicant submitted the Statement for Covenant of 
Integrity as per Appendix FT-11(a) and Declaration/Undertaking 
in line with Code of Integrity, rule 175 (1)(i)(h) of the General 
Financial Rules, Government of India as per Appendix FT-
11(b)? 

  

 
Note:  

 
1) ‘‘Ten (10) years’/’Last ten(10) years’ means  the period of last ten(10) years ending on 31st March 2020. 

 
2) A “YES” answer to any question 1, 2, 3, 4, 5, will disqualify the Applicant. 

 
3) A “NO” answer to question 6 ,7 & 8 will disqualify the Applicant. 

 
4) In the case of a Joint Venture/Consortium/, each Individual member must qualify individually in the ‘Filter of 

Applicants– Check List’ except item -7. 
 

5)  In the case of a Joint Venture/Consortium, each member shall submit the balance sheet and Appendix-
FT-7 duly filled. Evaluation for the item. No. 7 above will be done in totality (aggregate of the evaluation of 
each member) and not as individual member. 

 
6) DEBARRED means that the applicant( applies to each member of JV/Consortium) has been black listed or 

debarred by Government of India/any state government in India/Central or State government undertaking 
from participating in the tenders for a notified period of time. Copy of the notification of such debarment 
shall be submitted in the bid. (See the format below): 

 
By virtue of my signature below, I confirm and verify to my best knowledge and belief that the company 
represented by me for submitting bid against this tender is not DEBARRED as on the date of submission 
of bid.  I also confirm that at any stage of  tender evolution  if  it is found that the above information given 
by me is incorrect then  our offer  shall be  rejected without further correspondance. 

 
SIGNATURE OF TENDERER 

 
(To be signed by applicant and each member of the group)            Date………………. 
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(B)  ELIGIBILITY QUALIFICATION CRITERIA: 
 

a. The bidder or consortium/JV lead partner must be a proven manufacturer of Fully 
Automatic Synchronized Pit Jacks & Fully Automatic Synchronized Mobile Jacks who 
must meet the following conditions on date of opening of tender: 

 
 

Col 1 Conditions Quantity 
 

i The Fully Automatic Synchronized Pit Jacks (say ‘X’) & Fully 
Automatic Synchronized Mobile Jacks (say ‘Y’), which the bidder 
or lead partner  must have supplied & commissioned in last five 
years ending on 31st March 2020. 
 

 
X=5  
&  

Y=12 

i(a) Out of 5 nos. of Fully Automatic Synchronized Pit Jacks & 12 nos. 
Fully Automatic Synchronized Mobile Jacks which the bidder or 
lead partner must have supplied & commissioned minimum 
numbers of Fully Automatic Synchronized Pit Jacks & Fully 
Automatic Synchronized Mobile Jacks that should be in operation 
outside the country of origin or in India in last five years ending 
on 31

st
  March 2020.  

The tenderer shall submit the complete information as per the 
enclosed Appendix FT-8. 
 

 
 
 

X=2 
& 

Y=7 

ii Out of the supplied Fully Automatic Synchronized Pit Jacks & 
Fully Automatic Synchronized Mobile Jacks by the bidder or lead 
partner in the last five years i.e., ending on 31

st
 March 2020, 

minimum number of Fully Automatic Synchronized Pit Jacks & 
Fully Automatic Synchronized Mobile Jacks that should be in 
operation with satisfactory performance for a minimum period of 2 
years after commissioning as on the date of opening of tender and 
supported by a recent performance certificate from clients.  
 
The tenderer shall attach the certificate from the clients for 
satisfactory operation of the machine. The certificate should not 
be older than 6 months on the date of opening of tender. 
 

 
 
 
 
 

X=2 
& 

Y=5 

ii(a) Out of these 02 nos. of Fully Automatic Synchronized Pit Jacks & 
05 nos. Fully Automatic Synchronized Mobile Jacks that should 
be in operation with satisfactory performance for a minimum 
period of 2 years after commissioning minimum numbers of 
Fully Automatic Synchronized Pit Jacks & Fully Automatic 
Synchronized Mobile Jacks that should be in operation outside 
the country of origin or in India   as on the date of opening of 
tender and supported by a recent performance certificates from 
clients, not older than 6 months on the date of opening of tender. 

 
 
 
 

X=01 
& 

Y=02 

 
The manufacturing unit, where the Fully Automatic Synchronized Pit Jacks & Fully 
Automatic Synchronized Mobile Jacks are proposed to be manufactured & supplied 
against this tender, should have experience of manufacturing of at least 05 nos. Fully 
Automatic Synchronized Pit Jacks & 15 nos. Fully Automatic Synchronized Mobile Jacks 
in last five years i.e. ending on 31

st
 March 2020, out of which at least 01 nos. Fully 

Automatic Synchronized Pit Jacks &  05 nos. Fully Automatic Synchronized Mobile 
Jacks should have been working satisfactorily after commissioning for a minimum period 
of two years as on the date of opening of bids. The bidder shall give complete details to 
establish the credentials of the proposed manufacturing unit as mentioned herein. 
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b. If a joint venture or consortium submits the bid, then lead partner should meet the criteria 

at a [i, i(a), ii & ii(a)] as above.  
 
c. The bidder if located outside India shall have an Indian associate for defects liability 

period and post defects liability period obligations, who should have at least 2 years 
experience of manufacturing the machines for railways/metros applications or of giving 
after-sales service for machines used in railways/metros or shall be RDSO/Railways 
approved vendors. In support of the above, relevant certificates from the respective 
clients should be submitted. 

 
d. The lead partner shall be fully responsible for supply, installation, testing & 

commissioning of the machine and training of engineers and also for coordinating 
maintenance and after sales service during DLP. 

 
e. A firm can be a partner only in one joint venture or consortium. Bids submitted by joint 

ventures or consortium, including the same firm, as partners in more than one bid will be 
rejected. 

 
The firm shall furnish a performance statement as per enclosed Appendices FT-8 and FT-
17 attached giving the information on Fully Automatic Synchronized Pit Jacks & Fully 
Automatic Synchronized Mobile Jacks supplied by him during the last 5 years.  
 
The technical offer of only those bidders who qualify the eligibility criteria as above shall be 
evaluated. 
 
In the absence of above informations as per of initial filter Criteria, the offer is liable to be 
treated as unresponsive and liable to be rejected. 

 
 

 
 

SIGNATURE OF TENDERER 

 



 

 

 

 

 

INSTRUCTIONS TO TENDERERS 

(ITT) 
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INSTRUCTIONS TO TENDERERS 
 

1. GENERAL INSTRUCTIONS 
    

1.1  Dy.COS/UPMRC, invites tenders from established and reliable manufacturers for 
the supply as set forth in the “Schedule of requirements.” 

 
1.2 The Tenderer shall bear all costs associated with the preparation and submission 

of its tender. All offers in the prescribed format at Annexure-1(a) & 1(b) should be 
submitted by the prescribed date and time fixed for the receipt of offers as set 
forth in the tender papers. Offers received after the stipulated time and date, are 
liable to be rejected. 

 
1.3 All information in the offer must be in English. Information in any other language 

must be accompanied by its authenticated translation in English. Failure to 
comply with this may render the offer liable to be rejected. In the event of any 
discrepancy between an offer in a language other than English and its English 
translation, the English translation will prevail. 

 
1.4 This tender document comprises the following sections: 

 
Part - 1 

a. Notice of Invitation to Tender 
b. Initial filter criteria.       
c. Instructions to Tenderers 
d. General Conditions of Contract 
e. Special Conditions of Contracts 

 
Part – 2 
 

a. Schedule of Requirements (General Specifications and Particular 
Specifications) 

b. Form of Tender  
c. Schedules & Appendices  

 
In case of any conflict between the above documents the order of precedence will 
be as under: 
 

a. Schedule of Requirements  
b. Special Conditions of Contract 
c. Instruction to Tenderers  
d. General Conditions of Contract 
e. Tenderer’s offer 
 

1.5 Clarification of Tendering Documents:- 
 
 A prospective Tenderer requiring any clarification of the tendering documents 

may notify the Employer in writing or by cable (hereinafter, the term cable is 
deemed to include e-mail, Electronic Data Interchange (EDI) or telefax. Similarly, 
if a Tenderer feels that any important provision in the documents will be 
unacceptable; such an issue should be raised at this stage. The Employer will 
respond in writing to any request for clarification or modification of the tendering 
documents that it receives no later than twenty-one (21) days prior to the 
deadline for submission of tenders prescribed by the Employer. Written copies of 
the Employer’s response on tenderer’s query (including an explanation of the 
query but not identification of its source) will be sent to all prospective tenderers 
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that have received the tendering documents. Foreign tenderers are encouraged 
to associate any Indian firm/s as a partner in a Joint Venture or consortium. 

 
1.6 Amendment of Tendering Documents 

At any time prior to the deadline for submission of tenders, the Employer may, for 
any reason, whether at its own initiative, or in response to a clarification 
requested by a prospective Tenderer, amend the tendering documents. 

 
The amendment will be notified in writing or by cable to all prospective tenderers 
that have purchased the tendering documents and will be binding on them. 
Tenderers are required to immediately acknowledge the receipt of any such 
amendment, and it will be assumed that the information contained therein will 
have been taken into account by the Tenderer in its tender and also submit 
Appendix –FT-5. 

 
2. INITIAL FILTER & MINIMUM ELEGIBILITY CRITERIA 

 
Bidder should comply the Initial Filter and Minimum Eligibility criteria as given in 
Part-I of this bidding document. Bid which does not fulfil the Initial Filter Criteria & 
Minimum Eligibility Criteria will not be further evaluated technically. 
 

3. COMPLIANCE WITH TENDER DOCUMENT 
 

3.1 The equipments offered should be in accordance with the stipulated 
specifications in “Schedule of Requirements”. 

 
3.2 The tenderer shall indicate his compliance or otherwise against each clause 

and sub-clause of the Schedule of requirements, ITT, GCC, SCC. The 
tenderer shall, for this purpose, enclose a separate statement of deviations 
(Appendix-FT-10) indicating compliance or otherwise of each clause and sub-
clause of specifications, which should invariably, be filled in (if there are no 
deviations, a nil statement should be submitted) and submitted along with the 
offer. Whenever the tenderer deviates from the provisions of a clause/sub-
clause, he shall furnish his detailed justification for the same in the ‘Remarks’ 
column. Tenderer wishing to offer technical alternatives to the requirements of 
the tendering documents must first price the Employer’s design of the 
facilities as described in the tender document, and shall further provide all 
information necessary for a complete evaluation of the alternatives by the 
employer, including drawings, design calculations, Schedule of requirements, 
break-up of prices, proposed installation methodology and other relevant 
details. Only the technical alternatives, if any, of the lowest evaluated 
tenderer to the basic technical requirements may be considered by the 
employer. 

 
4. INDIAN ASSOCIATE & HIS SERVICES/ FACILITIES IN INDIA (APPLICABLE 

FOR FOREIGN FIRMS/ TENDERERS ONLY) 
 
4.1 The foreign tenderer shall include in his offer the name of the person of the 

firm who will be acting as his representative / associate company in India in 
respect of his offer. He shall also indicate the after sales service facilities 
which he or his representative/ associate company have in India.  

 
4.2 Tenderers of foreign firms should furnish following particulars. Offers which 

do not comply are liable to be ignored.  
 

(i) The name and address of the local representative/associate company. 
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(ii) The precise relationship between the foreign manufacturer/principals and 
their Indian representative/ Associates. 

 
(iii) The mutual interest which the manufacturer/principal and the Indian 

representative /associates have in the business of each other. 
 
(iv) Foreign Tenderer has to submit a certificate that bidder is not having any 

Commission Agent in India and no agency commission will be paid 
otherwise it shall be sufficient ground for rejecting of his offer. Indian 
Associate/representative should also mention Income tax permanent 
account number. 

 
(v) All services (including after sales) to be rendered by the 

agents/associates whether the general nature or relation to the particular 
contract and the facilities/infrastructure available with them for the same. 

 
(vi) Past performance. 

 
4.3 Foreign Tenderer may note that an Indian Associate can represent only one 

firm in a tender and any Foreign Tenderer cannot submit more than one offer 
against a tender through different sole selling Indian Associates or one offer 
directly and other offers through sole selling Indian Associates. In other 
words, in a tender, either the Indian Associates on behalf  of  the  
Principal/OEM  or  Principal/OEM  itself   can  bid  but  both  cannot  bid 
simultaneously for the same item/product in the same tender. In such a 
situation all the offers will be rejected. Also a “100% Indian Subsidiary” of the 
foreign firm can-not bid through another agent. The relation between the 
Principal/OEM & Agent or Indian Subsidiary (100% or otherwise) should be 
contractually established and clear. 

4.4 The Indian Associate is official representative of 
manufacturer/principal/tenderer. Accordingly, manufacturer/principal/tenderer 
shall be fully responsible for the conduct of their appointed Indian Associates. 
This may please be noted. 

4.5 Foreign Tenderers may authorize their Indian Associates to represent them, 
to bid, negotiate and conclude the contract on their behalf. They must submit 
valid authorization as per Appendix-FT-4.  The  order/contract  shall  be  
directly  placed  in  the  name  of  foreign tenderers only and they shall be 
fully responsible for successful execution of contract in all respect. 

 
The Performance Guarantee bond shall be furnished by the successful tenderers 
necessarily as per clause 7.0 of General Conditions of Contract, Bid Document 
Part-I. 

 
5. QUALIFYING REQUIREMENTS OF TENDERERS 

 
5.1 The tenderer shall provide satisfactory evidence acceptable to the 

purchaser to show that: 
 

a. He is a manufacturer, who regularly manufactures the items offered and 
has adequate technical knowledge and practical experience; 

b. He has financial strength and resources to meet the obligations under 
the contract for which he is required to submit duly audited Annual 
financial statements (Balance sheet, profit & loss account etc.) for the 
last 3 years or a report from a recognized bank or a financial institution 
on financial position. 

c. He has adequate plant and manufacturing capacity to manufacture and 
supply the items offered within the delivery schedule offered by him; 
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d. He has established quality control system and organization to ensure 
adequate control at all stages of the manufacturing process. 

e. He  satisfies  the  provisions  mentioned  in  “Special  conditions  of  
Contract  (Reference Clause)” contained in “Special Conditions of 
Contract”. 

 

5.2 For purposes of clause-5.1, the tenderers should additionally submit: 

a.   A  performance  statement  as  in  Appendix-FT-8,  giving  a  list  of  
major  supplies  of same/similar equipments effected in last 5 years or 
for such period as specified elsewhere in Tender Document & special 
conditions of tender of the items offered by him, giving details of the 
User’s name and address, order no. and date and the quantity supplied 
and whether the supply was made within the delivery schedule. Such 
period shall be reckoned from the date of opening of tender. 

b. A statement indicating details of equipment deployed and quality control 
measures adopted by the manufacturer as in Appendix-FT-6. 

 

5.3 In addition to the above, further information regarding his capacity, 
capability, if required by the Purchaser, shall be promptly furnished by the 
tenderer and he would offer all facilities to representative of Purchaser for 
assessing capacity, capability by actual visit to his works/office. 

5.4 The evidence/documents submitted for meeting the qualifying requirements, 
if found false/fake/forged/manipulated at any stage during evaluation of 
offers and or even during the currency of  Contract,  the  purchaser  
reserves  the  right  to  summarily reject  the  offer  or terminate the Contract 
at his risk and cost and  take  action  as per applicable law including banning 
of business dealings etc. 

 
6. EARNEST MONEY/TENDER GUARANTEE 

 

6.1 Earnest Money/Tender Guarantee for an amount as stipulated in the 
“Notice of Invitation of Tender” or an equivalent amount in the currency of 
the country of the tenderer shall accompany each tender. The Earnest 
Money/Tender Guarantee shall be any one of the following alternative 
forms subject to the approval of the Purchaser: 

 
a. A crossed Bank Draft/pay order/banker cheque in favour of the U.P. Metro 

Rail Corporation Ltd, INDIA from a Nationalized Indian Bank/Scheduled 
commercial bank (in the case of indigenous offers) or from a reputable 
commercial Bank of the tenderer’s country having their branch in India (in 
the case of foreign offers). For the bank drafts in currencies as mentioned 
in NIT (Notice for Invitation of Tenderer) other than Indian Rupees, the 
validity of the same should be at least 195 days from the date of opening 
of tender. 

b. An irrecoverable Bank Guarantee of any Indian Nationalized 
Bank/Scheduled commercial bank (in case of indigenous offer) or from  
any scheduled foreign bank in India (in case of foreign offer), in favour of 
the U.P Metro Rail Corporation Ltd. in the format attached (Appendix-FT-
2). It shall be valid for minimum period of 195 days from the date of 
tender opening of tender.  

c. Fixed Deposit Receipt of a Schedule Commercial bank/ post Office based 
in India duly pledged in favour of U.P Metro Rail Corporation Limited. 

 
 

6.2 The Earnest Money/Tender Guarantee shall remain deposited with the 
Purchaser for the period of 195 days from the date of opening of tenders. If 
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the validity of the offer is extended, the Earnest Money/ Bank Guarantee 
duly extended shall also be furnished, failing which the offer after the 
expiry of the aforesaid period shall not be considered by the Purchaser. 

 

6.3 No interest will be payable by the Purchaser on the Earnest Money/Tender 
Guarantee. 

6.4 The Tender Guarantee shall be forfeited: 
 

a. if the Tenderer withdraws his Tender during the period of Tender 
validity; or 

b. if the Tenderer does not accept the correction of his Tender price, 
pursuant to Sub-paragraph 15.2 below; or 

c. if the Tenderer fails to withdraw conditions, qualifications, deviations etc. 
proposed by him at the price of withdrawal given in his tender; or 

d. if the successful Tenderer refuses or neglects to execute the Contract or 
fails to furnish the required Performance Guarantee within the time 
specified by the Employer. 

 

6.5 The Earnest Money of the successful tenderer will be returned after the 
Contract Performance Guarantee as required (clause-7.1 of the General 
conditions of contract) is furnished. 

 

6.6 The Earnest Money of all unsuccessful tenderers Shall be discharged/ 
returned promptly after issue of purchase order. 

 

In case of two-packet tender submission, the tender security will be released 
in two stages. Tender Security of tenderers who fail in technical evaluation 
shall be returned after opening of financial package. Tender Security of 
unsuccessful tenderers in financial evaluation shall be returned after issue 
of purchase order. Tender security of successful tenderer shall be returned 
after receipt of PBG, if applicable. Otherwise, the tender security of the 
successful bidder shall be returned after acceptance of PO. 

 

6.7 Any tender not accompanied by Earnest Money in one of the approved forms 
given in clause 6.1 shall be summarily rejected. 

 
7. QUALIFICATION OF THE TENDERER 

  

7.1 The Tenderer to qualify for award of Contract shall submit a written power of 
attorney authorising the signatories of the tender to commit each member of 
the partnership, consortium or joint venture. In case of Foreign Partners, 
Power of Attorney(s) and Board Resolution confirming authority on the 
persons issuing the Power of Attorney for such actions, shall be submitted 
duly notarized by the notary public of country of origin and should be 
stamped by Embassy/High Commission. Tenderers from Member Countries 
of Hague convention may submit all these documents with “Apostille” stamp 
instead of Embassy. 

 

7.2 Where the Tenderer comprises a consortium or joint venture, the Tenderer 
shall submit the following additional information to meet the criteria for 
eligibility: 

 
a. A Memorandum of Understanding/Consortium Agreement, comprising of 

all the members, shall be provided duly notarized by the notary public of 
country of origin and should be stamped by Embassy/High Commission. 
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Tenderers from Member Countries of Hague convention may submit all 
these documents with “Apostille” stamp instead of Embassy.   

 
b. Nomination of one of the members of the  consortium or joint venture to 

be in-charge (Leader); and this authorisation shall be covered in the 
Power of Attorney signed by the legally authorised signatories of all 
members of consortium or joint venture; 
 

c.  Details of the intended percentage participation given by each member 
shall be provided and reconfirmed and expanded with complete details of 
the proposed division of responsibilities and corporate relationships 
among the individual members. 

 
d. The partner in charge(Leader) shall be authorized to incur liabilities, 

receive payments (if provided for in MoU/Consortium Agreement) and 
receive instructions for and on behalf of any or all partners of the joint 
venture/consortium; 
 

e. All partners of the joint venture/consortium shall be jointly and severally 
responsible for the execution of the Contract in accordance with the 
Contract terms. 

 

7.3 The Tenderer shall submit with his Tender full details of his ownership and 
control or, if the Tenderer is a partnership, joint venture or consortium, full 
details of ownership and control of each member thereof. 

 

7.4 Indian Tenderers, or Indian members of a partnership, joint venture or 
consortium shall submit, a certified copy of the last 3 years (including the 
latest Financial Year) income tax return, duly acknowledged by Income Tax 
department in the Technical Package, 

 

7.5 Each Tenderer (each member in the case of a partnership, joint venture or 
consortium) or any associate is required to confirm and declare with his 
Tender that no agent, middleman or any intermediary has been, or will be, 
engaged to provide any services, or any other item or work related to the 
award and performance of this Contract.  They will have to further confirm 
and declare in the submittal that no agency commission or any payment 
which may be construed as an agency commission has been, or will be, 
paid and that the tender price will not include any such amount.  If the 
Employer subsequently finds to the contrary, the Employer reserves the 
right to declare the Tenderer as non-compliant, and declare any Contract if 
already awarded to the Tenderer to be null and void. Specific declaration to 
this effect exactly as per Appendix-FT-3 shall be submitted with the 
Technical Package. 

  

7.6 Canvassing or offer of an advantage or any other inducement by any 
person with a view to influencing acceptance of a Tender will be an offence 
under laws of India.  Such action will result in the rejection of the Tender, in 
addition to other punitive measures. 

 

7.7 The Applicant (including all members of a joint venture) shall not be one of 
the following: 
(i) A firm or an organization which has been engaged by the Employer to 

provide consulting services for the preparation related to procurement for 
or implementation of this project; 
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(ii) Any association/affiliates (inclusive of parent firm) of a firm or an 
organization mentioned in subparagraph (i) above. 

(iii) A firm or an organization who lends or temporarily seconds its personnel 
to firms or organizations which are engaged in consulting services for the 
preparation related to procurement for or implementation of the project, if 
the personnel would be involved in any capacity on the same project. 

 
8. FORM OF TENDER 

 
The Form of Tender shall be completed and signed by a duly authorised and 
empowered representative of the Tenderer. If the Tenderer comprises a 
consortium or a joint venture, the Form of Tender shall be signed by a duly 
authorised representative of each member or participant thereof.  Signatures on 
the Form of Tender shall be witnessed and dated.  Copies of relevant powers of 
attorney as indicated in the ‘Note’ to ‘Form of Tender’ shall be attached. 

 
9. SUBMISSION OF OFFERS 

 

9.1 All offers shall be either typed or written neatly in indelible ink. 
This is a two packets global tender. Tenderer has to submit their offer in two 
different packets. One packet will be for technical bid and another packet will 
be for financial bid”. 

  
i. Technical bid will be opened on due date (as per Notice for Invitation of 

Tender). This packet must contain:- 
 

a) Tender guarantee (EMD) in original,  
b) Technical bid   
c) Documents related to qualifying requirement of the tenderer. 
d) Letter of Application 
e) Letter of participation from each member of the group 
f) Form of Tender (with Power of Attorneys but without Appendices). 
g) Contract conditions. 
h) The Structure of the Tenderer including details of ownership and 

control of the Tenderer (See paragraph 7.3 of ITT) Appendix-FT-1. 
i) Certificate confirming receipt of all Tender Addenda as per proforma as 

given in Appendix-FT-5. 
j) List of Technical and Commercial Deviations (if any) as per format 

given in Appendix-FT-10along with the Undertaking that all the 
deviations have been listed and priced in the financial offer and 
Deviations not priced will be treated as Null and Void. 

k) Cost of tender document in the currency as indicated in NIT and 
undertaking for downloading declaration (Appendix-FT-18) if the tender 
document is downloaded from UPMRC’s website. 

l) Copy of all documents of Financial Package with Prices left blank. If 
any change is found in the unpriced document submitted along with the 
technical bid and in the priced financial offer then offer is liable to be 
rejected.  

m) ̀ One set of complete Tender documents (including all Addenda), 
signed and stamped on right hand bottom corner of each page. 

n) Any further documents which are requested in writing by Employer 
before submission of the Tender by way of evaluation documents but 
which are not to form part of the Contract.  

 
ii. Financial bid will be in the separate sealed envelope, which will contain  
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a) Price bid as per format of the Tenderers financial offers as given in 
tender document as Annexure- 1(a)/1(b) for UPMRCs requirement.  

b) Priced  Technical and Commercial Deviations (if any) as per format 
given in Appendix-FT-10 as given in part-II of this tender document 
along with the undertaking that all the Deviations have been listed and 
priced in the financial proposal and deviations not priced will be treated 
as Null and void. 

c) Financial bid will be opened in the presence of bidder only when 
tenderer’s bid qualifies technically and in case tenderer’s bid 
disqualifies technically, tenderers financial bid will be returned in sealed 
intact condition. 

 
Tenderer has to submit their offer in two copies (one in original copy and 
another in duplicate copy). 

 

9.2 Any individuals signing the tender or other documents connected therein 
should specify whether he is signing: 

 
(i) as sole proprietor of the concern or as attorney of the sole proprietor; 
(ii) as a partner or partners of the firm; 
(iii) as a Director, Manager or Secretary in the case of a limited company duly 

authorized by a resolution passed by the board of directors or in 
pursuance of the authority conferred by Memorandum of Association. 

 

9.3 The original power of attorney or other documents empowering the 
individual or individuals to sign should be furnished to the Purchaser for 
verification, if required. 

 

9.4 All prices and other information like discounts etc. having a bearing on the 
price shall be written both in figures and words in the prescribed offer form. 

 

9.5 The Tenderer shall seal the Original and Copy of the two parts of his Tender 
into separate envelopes, duly marking the envelopes as “ORIGINAL TENDER” 
and “COPY” and clearly state the contents of each with either ‘Part A) 
Technical and Commercial’ or ‘Part B) Financial’ as appropriate. The 
envelopes shall then be sealed in an outer envelope. 

9.5.1 The inner and outer envelopes shall 

(a) be addressed to the Dy. COS /UPMRC at the address given in the 

Invitation of Tender, and 

(b) bear the Contract name indicated in the Invitation of Tender and 

the statement “DO NOT OPEN BEFORE [date and time],” to be 

completed with the time and date specified in the Invitation of 

Tender.  

9.5.2 The inner envelopes shall also indicate the name and address of the 
Tenderer so that the Tender can be returned unopened in case it is 
declared “late.” 

 

9.5.3 If the outer envelope is not sealed and marked as required by ITT 
Sub-Clause 9.5.1 above, the Employer will assume no responsibility 
for the tenders misplacement or premature opening. If the outer 
envelope discloses the Tenderer’s identity, the UPMRC will not 
guarantee the anonymity of the Tender submission, but this disclosure 
will not constitute grounds for Tender rejection. 
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9.6 Offers shall be as per the Schedule of requirements, Instruction to 
Tenderers and “General Conditions of Contract”, Special condition of 
contracts given in the Tender documents. However the tenderer shall 
indicate his acceptance or otherwise against each clause and sub clause of 
the Schedule of requirements, Instruction to Tenderers and “General 
Conditions of Contract”, Special condition of contracts. For this purpose, the 
tender shall enclose a separate statement (Appendix-FT-10) indicating only 
the deviations from any clause or sub clause of the Schedule of 
requirements, Instruction to Tenderers and “General Conditions of Contract”, 
Special condition of contracts, which he proposes with full justification for 
such deviations. All deviations from the tender documents, remarks, 
comments etc. shall be included in the Statement of Deviations (Appendix-
FT-10). The price of unqualified and unconditional withdrawal of all the 
conditions, qualifications, deviations etc. as mentioned in (Appendix-FT-
10shall be quoted by the tenderer in the format given in Appendix-FT-10. All 
implicit and explicit deviations, remarks and comments mentioned elsewhere 
in the tenderer’s proposal shall be treated as NULL and VOID and 
considered withdrawn unconditionally. Any clause included in the Statement 
of Deviations (Appendix-FT-10) but not priced in the Appendix-FT-10, shall 
be treated as NULL and VOID and will be considered unconditionally 
withdrawn.  

 The Tenderer shall provide a valid and fully compliant proposal for the 
equipment as detailed in the Employer’s Requirements. The Tenderer 
shall submit a detailed clause by clause commentary on all the clauses of 
the Employer’s Requirements.  

 Tenderers shall note that their comments to the clause by clause 
commentary wherever given shall only be in the following form: 

 Complied : “Complied” shall be indicated by the tenderer where the 
tenderer is able to comply fully with the clause.   

 Noted : Where a clause merely provides information, and no other 
comment is necessary, “Noted” will suffice.   

 Not Complied: Where the tenderer is not able to comply fully with the  
clause or has any observation or proposes an alternative design, “Not 
Complied” shall be indicated and comments if any of the tenderer shall be 
indicated in detail. All Clauses with status as “Not Complied” shall be 
included in the statement of Deviations Appendix-FT-10and shall be 
priced in Appendix-FT-10. 
 

Tenderer shall also note that: 
 

 Any comment by the tenderer in the Clause By Clause Commentary, 
other than either of “Complied”, “Noted” or “Not Complied” shall be treated 
as “Not Complied”.  Unless tenderer prices against such clauses in the 
Appendix-FT-10, the comment against any clause shall be deemed to 
have been unconditionally withdrawn with no financial implications and 
shall be considered as NULL and VOID. 

 Any “Not Complied” comment by the tenderer in the Clause By Clause 
Commentary which has not been included in the Statement of Deviations 
Appendix-FT-10shall be treated as “Complied”. 

 Any “Not Complied” comment by the tenderer in the Clause By Clause 
Commentary which has also been included in the Statement of Deviations 
Appendix-FT-10 but has not been priced in Appendix-FT-10shall  be 
treated as null and void and deemed to have been unconditionally 
withdrawn.  
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 In case price for unqualified withdrawal of any remark, comment, 
condition, qualification or deviation etc. indicated in Appendix-FT-10(b) is 
not quoted of financial offer, it shall be considered that the remark, 
comment, condition, qualification or deviation is unconditionally withdrawn 
without any financial implication. However, Employer at its sole discretion 
and option may assess the financial implication of the said remark, 
comment, condition, qualification or deviation etc. based on best 
engineering principles and concepts, which shall be binding on the 
tenderer, and the same may be considered by Employer for financial 
evaluation. 

 A tender without a Clause by Clause Commentary, as stated above, is 
liable to be rejected. 

The Purchaser, however reserves the right to accept or reject these 
deviations and his decision thereon shall be final. 

 

9.7 Offers are required from the actual manufacturers of the stores or their 
authorized agents, who should submit a letter of authority from their 
Principals as in Appendix-FT-4. 

 

9.8 Each page of the offer must be numbered consecutively, should bear the 
tender number and should be signed by the tenderer at the bottom. A 
reference to the total number of pages comprising the offer must be made at 
the top right hand corner of the first page.  

 

9.9 The tenderer should avoid ambiguity in his offer e.g. if his offer to his 
standard sizes, lengths dimensions, he should specifically state them in 
details without any ambiguity. Brief descriptions such as ‘standard lengths’ 
etc. should be avoided in the offer. 

 
a. Tenderer shall give a break-up of the prices in the manner and details 

called in for statement of prices as given in financial offer. 
 

10. LOCAL CONDITIONS  
 

Local Conditions: It will be imperative on each tenderer to fully acquaint 
himself of all the local conditions and factors which would have any effect on 
the performance of the contract and cost of the stores. In his own interest, the 
foreign tenderer should familiarise himself with the Income Tax Act 1961, the 
Companies Act 1956, the Customs Act 1962 and related Laws in force in India. 
The Purchaser shall not entertain any request for clarifications from the 
tenderer regarding such local conditions. No request for the change of price, or 
time schedule of delivery of stores shall be entertained after the offer is 
accepted by the purchaser. 

 
11. PRICE BASIS AND INDEMNITY 

 

11.1 The equipments shall be installed at various depots as specified in 
Particular Specification of this tender document. Therefore, Foreign  
tenderers  shall  quote  their  prices  on  the  basis  of  FOR accordingly. 

 

11.2 Under the FOR price, the FOB price and the sea freight charges etc shall 
be indicated separately. 

 

11.3 The terms FOR shall be as defined in the current edition of International 
Rules for the interpretation of the trade terms published by International 
Chamber of Commerce, Paris and commonly referred to as  INCOTERMS. 
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11.4 Price should not include any type of agency commission payable to India 
Associate/ Representative. If it is established that any account of agency 
commission is being paid to any Associate/ Representative in India, it will 
be sufficient ground for rejection of offers. 

11.5 In case of invitation of bids on FOR destination basis, the tenderers are 
required to quote their price indicating the break-up of following items of 
cost:  

 

A. Foreign Tenderers 

1) F.O.B. Cost 

2) Insurance Charges 

3) Freight Charges applicable from Port of Dispatch to the Indian 
Port of discharge 

4) Charges for clearance at the Indian Port including Custom Duty 
which will be paid in Indian Rupees and claimed from Purchasers 
at actual 

5) Charges for despatch in Rupees for shipment of the machine from 
the Indian Port to the site and the supplier shall be entirely 
responsible for the receipt of the machine at the destination in 
good condition. 

6) If required, charges in Rupees for installation and commissioning 
of the machine at site.  

 

B. Indian Tenderers 

Indian Tenderers are required to quote on “Free delivery at 
consignee’s site” basis. They shall also quote, if required, charges for  
installation & commissioning of the machine at consignee’s site 
indicating taxes, if any. 

 
12. CURRENCY OF PAYMENT 

 

12.1 The Prices shall be quoted by the Tenderer separately in the following 
currencies: 
(a) For inputs to the Works, which are expected to be supplied from within 

India, in Indian Rupees. 
(b) For those inputs to the Works, which are expected to be supplied from 

outside India, in freely tradable foreign currencies. 
(c) Maximum Number of currencies of payment shall not be more than 

three. 
  
 The contract price will be paid in the contracted currency or currencies  
 

12.2 The prices quoted shall be firm and not subject to any variation.  
 

13. INSURANCE 
 

13.1 All risk cover marine insurance shall be arranged by the supplier in case 
of import of equipment/stores on FOR basis.  

 

13.2 In the case of indigenous offers, the supplier will be responsible till the 
entire stores contracted for arrive in good condition in destination. Where 
the tenderer intends to insure the goods, he may arrange for it himself 
and pay insurance charges. The consignee shall advise the contractor 
within 45 (forty five) days of the arrival of goods and it shall be 
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responsibility of the contractor to lodge the necessary claim on the carrier 
and or insurer and pursue the same. The tenderer shall, however at his 
own cost replace/ rectify the goods lost/ damage to the entire satisfaction 
of the consignee within 30 days from the date of receipt of intimation from 
the consignee, without waiting for the settlement of the claim. 

 
14. CLARIFICATION OF TENDERS 

  
To assist in the examination, evaluation and comparison of tenders, the Employer 

may, at his discretion, ask any tenderer for clarification of his tender.  The request 

for clarification and the response shall be in writing or by facsimile, but no change 

in the price or substance of the tender shall be sought, offered or permitted 

except as required to confirm the correction of arithmetic errors discovered by the 

Employer in the evaluation of the tenders in accordance with paragraph 15.2. 

. 

15. OPENING OF TENDERS 
 

15.1 Opening and Evaluation of Technical Tenders 
 

i. UPMRC will open the Tenders, including ”Withdrawals” and 
“Modifications” in the presence of Tenderers’ designated 
representatives who choose to attend, at the time, date, and location as 
stipulated. All Tenderers or their Representatives must bring with them 
an authority letter on the letterhead of the Tenderer or their Indian 
Agent (as the case may be) duly signed by Competent Authority to 
attend the Tender opening. Failing to which they will not be allowed to 
attend the opening of the Tenders at UPMRC, Lucknow. 
 

ii. Envelopes marked “WITHDRAWAL” shall be opened first and the name 
of the Tenderer shall be read out. Tenders for which an acceptable 
notice of Withdrawal has been submitted shall not be opened. 

 

iii. Subsequently, all envelopes marked “MODIFICATION” shall be opened 
and the submissions therein read out in appropriate detail. No Tender 
shall be rejected at Tender opening except for late Tenders. 
 

iv. UPMRC shall read out and prepare a record of the tender opening that 
shall include as a minimum: Tenderers’ names, , Tender Modifications 
and.or Withdrawals, the presence (or absence) of Tender Security, and 
any such other details as the UPMRC may consider appropriate, will be 
announced by the UPMRC at the opening.  
 

v. Tenders not opened and read out at Tender opening shall not be 
considered further for evaluation, irrespective of the circumstances.  
 

vi. First Technical Tenders will be opened and examined as per qualifying 
Criteria of the tender document  as mentioned in paragraph 5 and as 
per Schedule of requirements  of the Tender Documents and Financial 
Tenders will only be opened of those Tenderers, who will qualify in the 
Technical Tenders in case of two packet system (technical bid & 
financial bid). 
 

vii. UPMRC will examine the Tenders to determine whether they are 
complete, whether the required technical submissions have been 
included, whether required Securities have been furnished, whether the 
documents have been properly signed, and whether the tenders are 
generally in order. 
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viii. Prior to the detailed evaluation, the UPMRC will determine whether 
each Tender is of acceptable quality, is complete and is substantially 
responsive to the Tender Documents. For purposes of this 
determination, a substantially responsive Tender is one that conforms 
to all the terms, conditions and specifications of the Tender Documents 
without material deviations, objections, qualifications or reservations. A 
material deviation, objection, qualification or reservation is one (i) that 
affects in any substantial way the scope, quality or performance of the 
Contract; (ii) that limits in any substantial way, inconsistent with the 
Tender Documents, the UPMRC’s rights or the successful Tenderers 
obligations under the contract; or (iii) whose rectification would unfairly 
affect the competitive position of other Tenderers who are presenting 
substantially responsive Tenders. 

ix. If a Tender is not substantially responsive, it will be rejected and may 
not subsequently be made responsive by the Tenderer by correction of 
the nonconformity. The determination of a Tender’s responsiveness is 
to be based on the contents of the tender itself without recourse to 
extrinsic evidence. 
 

x. The UPMRC will carry out a detailed evaluation of the tenders 
previously determined to be substantially responsive in order to 
determine whether the technical and commercial aspects including 
qualifying criteria are in accordance with the requirements set forth in 
the Tender Documents. In order to reach such a determination, the 
Employer will examine commercial aspects including qualifying criteria 
and compare the technical aspects of the Tenders on the basis of the 
information supplied by the Tenderers, taking into account but not 
limited to the following factors: 

 
a) overall completeness and compliance with the Instruction to 

Tenderers, Conditions of contract, Schedule of requirements  and 
Drawings;  

 
b) deviations from the Schedule of requirements  and commercial 

conditions as identified in Appendix-FT-10 and those deviations 
not so identified; suitability of the Facilities offered in relation to the 
environmental and climatic conditions prevailing at the site; and 
quality, function and operation of any process control concept 
included in the Tender. The bid that does not meet minimum 
acceptable standards of completeness, consistency and detail will 
be rejected for non-responsiveness. 

 
c) achievement of specified performance criteria by the facilities 

  
d) type, quantity and long-term availability of mandatory and 

recommended spare parts and maintenance services. 
 
e) compliance with the time schedule provided in the Tender; 
 
f) any other relevant factors, if any, listed in the Tender document, or 

that the UPMRC deems necessary or prudent to take into 
consideration. 

 

15.2  Opening and Preliminary Examination of Financial Tenders 
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i. In case of tenders have been invited in two packet system (technical 
bid & financial bid) the date, time and place of opening of Financial 
Tenders will be advised to the Tenderers whose Technical and 
Commercial offers have been found acceptable, so that they can be 
present at the time of opening of the Financial tenders. The tenderer is 
to note that the Financial Tender of the Tender submissions for which 
the Technical and Commercial offer has satisfied as per requirement of 
the Tender only, will be opened.  

 
ii. UPMRC shall read out and prepare a record of the Tender opening that 

shall include, as a minimum: the name of the Tenderer and whether 
there is a Withdrawal, Substitution, or Modification; the Tender Price; 
including any discounts. The Tenderer’s representatives who are 
present shall be requested to sign the record. The omission of a 
Tenderer’s signature on the record shall not invalidate the contents and 
effect of the record 

iii. The UPMRC will examine the Tenders to determine whether they are 
complete, whether any computational errors have been made, whether 
required sureties have been furnished, whether the Documents have 
been properly signed, and whether the tenders are generally in order. 

 
a. Arithmetical errors will be rectified on the following basis. If there is a 

discrepancy between the unit price and the total price, which is 
obtained by multiplying the unit price and quantity, or between 
subtotals and the total price, the unit or subtotal price shall prevail, 
and the total price shall be corrected. If there is a discrepancy 
between words and figures, the amount in words will prevail. If the 
Tenderer does not accept the correction of errors, its Tender will be 
rejected and EMD/Tender Security will be forfeited.  

 
b. The UPMRC may waive any minor informality, nonconformity or 

irregularity in a Tender that does not constitute a material deviation, 
whether or not identified by the Tenderer in Appendix-FT-10 to its 
tender, and that does not prejudice or affect the evaluation of any 
Tenderer as a result of the technical and commercial evaluation.  

 

15.3 Tenders shall be deemed to be under consideration immediately after 
they are opened and until such time the official intimation of Award of 
Contract is made by the UPMRC to the Tenderer. While the Tenders are 
under such consideration, Tenderers and or their Representatives or 
other interested parties are advised to refrain from contacting the 
UPMRC by any means. If necessary, the UPMRC will obtain clarifications 
on the offers by requesting for such information from any or all the 
Tenderers, in writing by mail/fax/letter, as may be considered necessary. 
Tenderers will not be permitted to change the substance of their Tenders 
after they have been opened. 

 

15.4 During Tender evaluation, the UPMRC/Employer may, at its discretion, 
ask the Tenderer for a clarification of its Tender. The request for 
clarification and the response shall be in writing, and no change in the 
price or substance of the Tender shall be sought, offered or permitted. 

 

15.5 The Tenders received will be evaluated by the UPMRC to ascertain the 
substantially responsive, qualification and lowest Tender in the interest of 
the Employer, as specified in the specification and Tender Documents.  
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16. EVALUATION OF THE OFFERS 

 

16.1  In case of tenders have been invited in two packet systems (technical bids 
& financial bids) financial Tender will be opened in the presence of all 
qualified Tenderers only when Tenderer’s Tenders qualifies technically and 
in case tenderer’s Tender disqualifies technically, Tenderers Financial 
Tenders will be returned in sealed intact condition as unopened. 

 

16.2 The lowest acceptance tenderer will be evaluated by the purchaser in 
accordance with the terms and conditions of this tender specification. 
Evaluation criteria not mentioned herein but mentioned specifically in the 
Schedule of requirements will be taken into consideration in the evaluation 
of offers. 

 

16.3 Purchaser will convert all tender prices expressed in the amount in various 
currencies in the tender prices as payable, to the local currency of 
Purchaser’s country at the B.C selling market exchange rate established 
by State Bank of India on the due date of tender submittal. If there will be a 
bank holiday on the date of tender opening then Rate of Exchange will be 
taken on the day of previous working day of the bank.  

 

16.4 Also if a tenderer request for a variation in the payment terms stipulated in 
Conditions of Contract and if such variation is acceptable to the Purchaser, 
the same would be evaluated at an interest rate of 12% per annum for all 
earlier payments for the purpose of comparison with other tenderers offers. 

 

16.5 The quotations from indigenous tenderers (who will meet the eligibility 
qualification criteria) are required for delivery FOR destination indicating 
the break-up of prices upto FOR final destination basis as mentioned in 
Annexure- 1(a) for UPMRC  (statement of prices for supply within India). 
Foreign tenderers will quote their rates as per Annexure- 1(b) for UPMRC 
(statement of prices for supply from abroad).   

 

16.6 The offers received from indigenous tenderers should indicate clearly the 
rate/amount, GST, duties etc. as leviable on particular item. In case 
concessional duty or taxes are applicable, the tenderer should quote 
accordingly. However, if the tenderer state in his offer the  applicable taxes 
etc. will be charged as prevailing at the time of supply, then while working 
out F.O.R destination rates for comparison, the highest rate as applicable 
on the due date of submittal of tender will be loaded on the offer. Similarly, 
if concessional rate of  GST, Customs Duty   or any other levy is applicable 
due to lower turnover or otherwise, the highest applicable rate on the due 
date of submittal of tender will be taken for the evaluation of F.O.R 
destination rates unless the tenderer confirms in the offer that any increase 
in the GST, Custom Duty or any other levy due to increase in the turnover 
will be absorbed by the tenderer itself. 

 

16.7  
a. Evaluation of offers shall be done for the requirement of material of U.P 

Metro Rail Corporation Ltd. Order can be given to the lowest successful 
bidder.  
 

b. For overseas supply, evaluation of offers will be done on rates on Final 
Destination Basis at Kanpur and Agra Metro Depots of U.P Metro Rail 
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Corporation Ltd, India including loading/ unloading, carriage, insurance, 
custom duty & taxes etc.  
 

c. For indigenous supply, tenderer shall quote their rates on final 
destination basis. Evaluation of offers will be made on FOR destination 
incl. of all taxes and duties etc.). 

 

16.8 The tenderer shall be responsible for quoting the correct rates of taxes and 
duties. Applicable taxes and duties should be clearly mentioned in the 
price schedule (Annexure- 1(a) or 1(b)). Offers will be evaluated including 
applicable taxes, duties etc. If any bidder does not mention the applicable  
taxes and duties then it will be considered that their prices are inclusive of 
taxes and duties as applicable on due date of submittal of tender.  

 
In case of foreign offer, if the service provider does not have permanent 
establishment in India, then the applicable taxes has to be deposited by the 
service receiver (purchaser) on reverse charge basis. Also, if the service 
provider does not quote the applicable taxes in his offer, then applicable 
taxes on service portion will be considered inclusive in the quoted rates as 
applicable on the due date of submittal of tender. In this case, payment will 
be made after deducting the applicable taxes that will be paid by service 
receiver (purchaser).  
 

16.9  The Contract Price shall be adjusted to take account of any change, 
increase or decrease of any taxes and duties including Custom Duties, GST 
and other Additional Tax etc. enacted by law of the land in India only, 
affecting the cost of the goods and introduced after the date of submission 
of the Tender.  

 
In case the tenderer has not quoted the rates of taxes and duties separately 
and quoted the prices inclusive of taxes and duties and same has been 
considered for evaluation, UPMRC will not adjust the payment for an 
upward revision in the taxes and duties during the execution of the contract. 
However, for any downward revision, the benefit accrued shall be passed 
on UPMRC.  

 
If a tenderer quotes concessional rates of duties and taxes and 
subsequently rate of applicable taxes and duties revised by the 
Government then revision of taxes & duties on concessional rates of taxes 
& duties quoted by the firm will be adjusted on pro-rata basis.  

 
In the event of exemption or reduction of Custom Duties, GST or any other 
Cess/Levy being granted by the Government in respect of the works, the 
benefit of the same shall be passed on to the Employer. 

 

Other terms and conditions for evaluation of financial offers will be as 
mentioned in Special Conditions of Contract.  

 

16.10 Purchase preference shall be applicable to local suppliers in terms of 
Ministry of Commerce & Industry, Dept. of Promotion of Industry & Internal 
Trade (Public Procurement Section), Government of India Letter no. P-
45021/2/2017-PP (BE-II) dated 29 May 2019.  

 

The extracts of the above mentioned letter are as follows; 
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16.10.1 ‘Local Content’ means the amount of value added in India which shall 
be total value of the item procured (excluding net domestic indirect 
taxes) minus the value of imported content in the item (including all 
customs duties) as proportion to the total value, in percent. 

             16.10.2 ‘Local Supplier’ means a supplier or service provider whose product or 
service offered for procurement meets the minimum local content as 
prescribed under this order. 

             16.10.3 Minimum Local Content: The minimum local content shall ordinarily 
be 50%.  

             16.10.4 The Margin of Purchase preference shall be 20% 

 

            16.10.5 Verification of Local Content (Tenderer’s are required to submit 
the self certification / certificate from statutory auditor or cost 
auditor in Appendix FT-13) 

 
a. The local supplier at the time of tender, bidding or solicitation 

shall be required to provide self certification that the item 
offered meets the minimum local content and shall give details 
of location(s) at which the local value addition is made.  

b. In case of procurement for a value in excess of Rs10 Crores,  
the suppliers shall be required to provide a certificate from 
statutory auditor or cost auditor of the company (in case of 
companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content.  

 
 

17. HIGHER PRICE FOR EARLIER DELIVERY 
 

It should be noted that if a contract is placed on a higher tender as a result of this 
invitation to tender, the preference to the lowest acceptable offer in consideration 
of offer of earlier delivery, the Contractor will be liable to pay to the government 
the difference between the contract rate and that of the lowest acceptable tender 
on the basis of final price F.O.R. destination including all elements of freight, 
applicable taxes and duties and other incidentals in case of failure to complete 
supplies in terms of such contract within the date of delivery specified in the 
tender and incorporated in the contract. This in addition and without prejudice to 
other rights under the terms of contract.  

 
18. ACCEPTANCE OF TENDER 

 

18.1 The purchaser may accept a tender for all the packages or for a complete 
package (package shall not be splitted), reject any tender without assigning 
any reason and may not accept the lowest or any tender. Acceptance of the 
tender shall be for a complete package. 

18.2 The Purchaser reserves the right to increase or decrease the quantity up to 
25% of the quantity offered by the successful tenderer. The contractor is 
bound to accept the increase or decrease in the tendered quantity upto 25% 
under this clause as ordered at the time of placement of contract and/or 
during the currency of the contract. Purchaser may increase the qty. beyond 
25% at the same rate. However, the purchaser reserves the right to operate 
the increase in qty. beyond 25% at its sole discretion. While operating this 
clause the quantity shall be rounded off to the next whole no. 

18.3 Acceptance of tender will be communicated by Cable, Telefax, Telegram, 
Express Letter or formal acceptance of tender. In case where acceptance is 
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indicated by Cable, Telefax, Telegram, Express Letter or formal acceptance 
of tender will be forwarded to the Contractor as soon as possible, but the 
Cable, Telefax, Telegram, Express Letter should be deemed to conclude 
the contract. 

 
19. EFFECT AND VALIDITY OF OFFER 

 

19.1 The submission of any offer connected with these specifications and 
documents shall constitute an agreement that the tenderer shall have no 
cause of action and claim, against the Purchaser for rejection of offer. The 
Purchaser shall always be at liberty to reject or accept any offer or offers at 
his sole discretion and any such action will not be called into question and 
the tenderer shall have no claim in that regard against the Purchaser. 

 

19.2 The offer shall be kept valid for acceptance for a minimum period of 180 
(one hundred and eighty) calendar days from the date set for opening of 
tenders. 

 

19.3 Offers shall be deemed to be under consideration immediately after they 
are opened and until such time the official intimation of award of contract is 
made by the Purchaser to the Tenderer. While the offers are under such 
consideration, tenderers and or their representatives or other interested 
parties are advised to refrain from contacting the Purchaser by any means. 
If necessary, the Purchaser will obtain clarifications on the offers by 
requesting for such information from any or all the tenderers, either in 
writing or through personal contacts, as may be considered necessary. 
Tenderers will not be permitted to change the substance of their offers the 
offers have been opened. 

 
20. GENERAL 

 

The tenderers must ensure that the conditions laid down for submission of offers 
detailed in the preceding paras, are completely and correctly fulfilled. Offers, 
which are not complete in all respects as stipulated above, may be summarily 
rejected. For tenders guidance in submitting complete offers, a check List has 
been enclosed with the tender in  Appendix-FT-19 which must be filled in and 
furnished with the tender. 

 
21. LAST DATE OF RECEIPT OF TENDERS 

 
The offers complete in all respects should reach the U.P Metro Rail Corporation 
Ltd, Lucknow, INDIA, not later than the time and date as specified in the “NIT”. 

 
22. CHECK LIST 

 
A check List has been included at Appendix-FT-19 of this document. This has 
been designed to help the tenderers in submitting complete offers. An incomplete 
offer is liable to be rejected.   
 
The tenderers must fill the Check List & submit alongwith their offer in their own 
interest. 

 
U.P Metro Rail Corporation Ltd 

Administrative Building, Vipin Khand, 
Gomti Nagar, Lucknow-226010. 



 

 

 

 

 

GENERAL CONDITIONS OF 

CONTRACT  

(GCC) 

 



General Conditions of Contract 

1 
 

CONTENTS 

Clause Description Page 

1.0 DEFINATION AND INTERPRETATION 3 

2.0 PARTIES 5 

3.0 QUOTATIONS OF RATES BY CONTRACTORS  6 

4.0 PENALTY FOR DELAY IN COMMISSIONING  6 

5.0 DRAWINGS/SPECIFICATION 7 

6.0 CONTRACT 7 

7.0 PERFORMANCE GUARANTEE BOND 8 

8.0 DELIVERY 10 

9.0 NOTIFICATION OF DELIVERY 11 

10.0 TIME FOR AND DATE OF DELIVERY:  

THE ESSENCE OF THE CONTRACT 

11 

11.0 FORCE MAJEURE 14 

12.0 ACCEPTANCE OF STORES DESPATCHED AFTER THE 

EXPIRY OF DELIVERY PERIOD 

14 

13.0 SHIPMENT OF STORES BEYOND THE STIPULATED  

DELIVERY PERIOD FOR F.O.B. CONTRACT 

15 

14.0 PROGRESS REPORTS 16 

15.0 INSPECTION BY INSPECTING OFFICER 16 

16.0 PACKING AND MARKING 18 

17.0 FREIGHT 19 

18.0 PAYMENT TERMS 19 

19.0 PAYMENT PROCEDURE 19 

20.0 WITHHOLDING AND LIEN RESPECT OF SUMS  

CLAIMED 

20 

21.0 RESPONSIBILITY OF THE CONTRACTOR FOR  

EXECUTING THE CONTRACT 

21 

22.0 RESPONSIBILITY FOR COMPLETNESS 24 

23.0 CHARGES FOR WORK NECESSARY FOR  

COMPLETION OF THE CONTRACT 

24 

24.0 INDEMNITY 24 

25.0 RISK OF LOSS OR DAMAGE TO GOVERNMENT OR 

PURCHASER`S PROPERTY 

24 

26.0 CUSTOMS DRAWBACK 25 



General Conditions of Contract 

2 
 

27.0 BOOK EXAMINATION CLAUSE 26 

28.0 REMOVAL OF REJECTED STORES 26 

29.0 CURRUPT PRACTICES 27 

30.0 INSOLVENCY AND BREACH OF CONTRACT 28 

31.0 LAWS GOVERNING THE CONTRACT 28 

32.0 ARBITRATION 29 

33.0 SECRECY 31 

34.0 WARRANTY 31 

35.0 SERVICING AND WAREHOUSING FACILITIES 32 

36.0 OPERATION AND INSTRUCTION MANUALS & SERVICE 

TROUBLE SHOOTING GUIDES 

33 

37.0 TURN-KEY CONTRACTS 34 

38.0 POST WARRANTY MAINTENANCE 34 

 

  



General Conditions of Contract 

3 
 

GENERAL CONDITIONS OF CONTRACT 

1.0 DEFINATION AND INTERPRETATION 

In the contract, unless the context otherwise requires: 

1.1. “Acceptance of Tender” means the letter of memorandum communicating to the 

Contractor the acceptance of his tender and includes “Letter of Acceptance” of 

his tender; 

1.2. “Consignee” means where the stores are required by the acceptance of tender to 

be despatched by rail, road, air or steamer, the person specified in the 

Acceptance of Tender to whom they are to be delivered at the destination; where 

the stores are required by the acceptance of tender to be delivered to a person 

as an interim consignee for the purpose of despatch to another person, such 

other persons; and in any other case the person to whom the stores are required 

by the acceptance of tender to be delivered in the manner therein specified ; 

1.3. “Interim consignee” means the representative of the Purchaser to whom the 

material is delivered for onward despatch to the consignee and does not include 

a carrier for the purpose of transmission of the stores to the consignee ;  

1.4. “Contract” means and includes Bid Invitation, Instructions to Tenderers, General 

Conditions of Contract, Acceptance of Tender including Letter of Acceptance, 

Special conditions of contract/tender, Schedule of Requirements, particulars and 

the other conditions specified in the acceptance of tender(the agreement entered 

into between the purchaser and the contractor including all attachments and 

appendices thereto and all documents incorporated by reference therein) and 

also includes a repeat order, which has been accepted or acted upon by the 

Contractor and a formal agreement, if executed; 

1.5. The “Contractor” means the person, firm or company with whom the order for the 

supply is placed and shall be deemed to include the Contractor’s successors 

(approved by the Purchaser), representatives, heirs, executors and 

administrators, as the case may be, unless excluded by the terms of the 

contract; 

1.6. The “Sub-Contractor” means any person, firm of company from whom the 

Contractor may obtain any material or fittings to be used in the supply or 

manufacture of the stores; 

1.7. “Drawing” means the drawing or drawings specified in or annexed to the 

Specifications; 

1.8. “Government” means the Central Government or a State Government as the 

case may be; 

1.9. The “Inspecting Officer” means the person or organisation specified in the 

contract for the purpose of inspection of stores or works under the contract and 

includes his/their authorized representative; 
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1.10. “Material” means anything used in the manufacture or fabrication of the stores ; 

1.11. “Particulars” include —  

a) Specifications;  

b)  drawings;  

c)  “Proprietary mark” or “brand” means the mark or brand of a product which is 

owned by an industrial firm ;  

d) any other details governing the construction, manufacture or supply of stores 

as may be pre scribed by the contract; 

 

1.12. “Proving Test” means such test or tests as are prescribed by the specification(s) 

to be made by the Purchaser, or his nominee, either at firm’s premises or after 

erection at site, before the plant is taken over by the Purchaser; 

1.13. “Purchase Officer” means the officer signing the acceptance of tender and 

includes any officer who has authority to execute the relevant contract on behalf 

of the Purchaser; 

1.14. The “Purchaser” means the U.P Metro Rail Corporation Limited through the 

Chief Electrical Engineer (Rolling Stock), Administrative Building, Vipin Khand, 

Gomti Nagar, Lucknow -226 010, INDIA and includes his successors and 

assignees ; 

1.15. “Signed” includes stamped, except in the case of an acceptance of tender or any 

amendment thereof;  

1.16. “Site” means the place specified in the contract at which any work is required to 

be executed by the Contractor under the contract or any other place approved by 

the Purchaser for the purpose;  

1.17. “Stores” means the goods specified in the contract which the Contractor has 

agreed to supply under the contract;  

1.18. “Test” means such test as is prescribed by the particulars or considered 

necessary by the Inspecting Officer whether performed or made by the 

Inspecting Officer or any agency acting under the direction of the Inspecting 

Officer;  

1.19. “Work” means all the work specified or set forth and required in and by the said 

specifications, drawings and “Schedule of Requirements”, hereto annexed or to 

be implied therefrom or incidental thereto, or to be hereafter specified or required 

in such explanatory instructions and drawings (being in conformity with the said 

original specification(s), drawing(s) and “Schedule of Requirements”) and also in 

such additional instructions and drawings not being in conformity as aforesaid, 

as shall from time to time, during the progress of the work hereby contracted for, 

be supplied by the Purchaser; 
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1.20. The delivery of the stores shall be deemed to take place on delivery of the stores 

in accordance with the terms of the contract, after approval by the Inspecting 

Officer if so provided in the contract — 

a) the consignee at his premises; or  

b)  where so provided, the interim consignee at his premises ; or  

c) a carrier or other person named in the contract for the purpose of 

transmission to the consignee: or  

d) the consignee at the destination station in case of contract stipulating for 

delivery of stores at destination station. 

 

1.21. “Writing” or “Written” includes matter either in whole or in part, in manuscript, 

typewritten, lithographed, cyclostyled, photographed or printed under or over 

signature or seal, as the case may be.  

1.22. Words in the singular include the plural and vice-versa.  

1.23. Words importing the masculine gender shall be taken to include the feminine 

gender and words importing persons shall include any company or association or 

body of individuals, whether incorporated or not.  

1.24. ‘The heading of these conditions shall not affect the interpretation or construction 

thereof.  

1.25. Terms and expression not herein defined shall have the meanings assigned to 

them in the Indian Sale of Goods Act, 1930 (as amended) or the Indian Contract 

Act, 1872 (as amended) or the General Clauses Act, 1897 (as amended) as the 

case may be. 

2.0 PARTIES 

The parties to the contract are the Contractor and the Purchaser, as defined in 

clauses 1.5 and 1.14. 

2.1. Authority of Person Signing the Contract on behalf of the Contractor 

A person signing the tender or any other document in respect of the contract on 

behalf of the Contractor without disclosing his authority to do so shall be deemed 

to warrant that he has authority to bind the Contractor. If it is discovered at any 

time that the person so signing has no authority to do so, the Purchaser may, 

without prejudice to any other right or remedy of the Purchaser, cancel the 

contract and make or authorise the making of a purchase of the stores at the risk 

and cost of such person and hold such person liable to the Purchaser for all 

costs and damages arising from the cancellation of the contract including any 

loss which the Purchaser may sustain on account of such purchase. The 

provisions of clause 10.0 shall apply to every such purchase as far as applicable. 
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2.2. Address of the Contractor and notices and communications on behalf of 

the Purchaser:  

a) For all purposes of the contract, including arbitration thereunder, the address 

of the Contractor mentioned in the tender shall be the address to which all 

communications addressed to the Contractor shall be sent, unless the 

Contractor has notified change by a separate letter containing no other 

communication and sent by speed post/registered post acknowledgement due 

to the Purchaser. The Contractor shall be solely responsible for the 

consequence of an omission to notify a change of address in the manner 

aforesaid.  

b) Any communication or notice on behalf of the Purchaser in relation to the 

contract may be issued to the Contractor by the Purchase Officer and all such 

communications and notices may be served on the Contractor either by speed 

post/ registered post or under certificate of posting or by ordinary post or by 

mail or by hand delivery at the option of such officer. 

 

3.0 QUOTATIONS OF RATES BY CONTRACTORS  

3.1. The price quoted by the Contractor shall not be higher than the controlled price 

fixed by law for the stores or where there is no controlled price, it shall not 

exceed the prices or contravene the norms for fixation of prices laid down by 

Government or where no such prices or norms have been fixed by the 

Government, it shall not exceed the price appearing in any agreement relating to 

price regulation by any industry in consultation with the Government. In any 

case, save for special reasons stated in the tender, the price quoted shall not be 

higher than the lowest price charged by the Contractor for stores of the same 

nature, class or description to a Private Purchaser, domestic or foreign as well as 

Government Purchaser.  

3.2. If the price quoted is higher than the controlled price or where there is no 

controlled price, the price usually charged by the Contractor from a private 

Purchaser, domestic or foreign as well as Government Purchaser for the stores 

of the same nature, class or description, the Contractor will specifically mention 

this fact in his tender giving reasons for quoting higher price(s). If he fail to do so 

or makes any mis-statement it shall be lawful for the Purchaser, (i) to revise the 

price at any stage so as to bring it in conformity with the sub-clause 3.1 above 

4.0 PENALTY FOR DELAY IN COMMISSIONING 

The Contractor or his agents shall commission the machine within the stipulated 

time as shown in the contract. This time frame will be applicable from the date of 

intimation from the consignee in respect of readiness and installation of the 

machine in cases where the machine is to be installed by the consignee. The 

time schedule includes the time for installation in cases where installation is also 

to be undertaken by the supplier.  
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The time allowed for commissioning of machine by the Contractor or his agent 

shall be deemed to be the essence of the contract. In case of delay in 

commissioning of the machine on the part of Contractor, the Purchaser shall be 

entitled to recover and the Contractor shall be liable to pay pre estimated 

liquidated damage at the rate of 2% of the total contract value for each and every 

month or part thereof for which commissioning is delayed. Provided always that 

the entire amount of liquidated damages to be paid under the provision of this 

clause shall not exceed 10% of the total contract value. After expiry of 5 months 

period from the date of default i.e. from the date of commissioning provided in 

the contract, purchaser will be at liberty to invoke the PG bond submitted by the 

supplier.  

 

Continuance of commissioning work after expiry of stipulated time will also not 

absolve the Contractor from the liquidated damages as stated above.  

 

The decision of the Purchaser, whether the delay in commissioning has taken 

place on account of reasons attributed to the Contractor shall be final. 

5.0 DRAWINGS/SPECIFICATIONS 

5.1. When tenders are called for in accordance with the drawing/specification, the 

Contractor’s tender to supply in accordance with such drawing specification shall 

be deemed to be an admission on his part that he had fully acquainted himself 

with the details thereof and, in no circumstances, will any claim on his part which 

may arise on account of his insufficient examination of the said drawing/ 

specification be considered.  

5.2. The Contractor shall be responsible for and shall pay for any alternations for the 

works due to any discrepancies, errors or omissions in the drawings or other 

particulars supplied by him whether such drawings or particulars have been 

approved by the Purchaser or not provided that such discrepancies, errors or 

omissions be not due to inaccurate information or particulars furnished to the 

Contractor on behalf of the Purchaser. If any dimensions figuring upon a drawing 

differ from those obtained by scaling the drawing, the dimensions as figured 

upon the drawing shall be taken as correct.  

5.3. Any drawings, tracings or descriptions specified shall, unless otherwise directed, 

be furnished by the Contractor with the first consignment of the work to which 

they relate and no payment whatsoever will be made until such drawings, 

tracings or descriptions have been furnished to the satisfaction of the Purchaser. 

6.0 CONTRACT 

6.1. This contract is for the supply of the stores of the description, specifications and 

drawings, and in the quantities set forth in the contract on the date or dates 

specified therein. Unless otherwise specified, the stores shall be entirely brand 

new and of the best quality and workmanship to the satisfaction of the Inspecting 

Officer.  
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6.2. The whole contract is to be executed in the most approved, substantial and 

workmanlike manner, to the entire satisfaction of the Purchaser or his nominee, 

who, both personally and by his deputies, shall have full power, at every stage of 

progress, to inspect the stores at such times as he may deem fit and to reject 

any of the stores, which he may disapprove, and his decision thereon, and on 

any question of the true intent and meaning of the specifications shall be final 

and conclusive.  

6.3. Any variation or amendment of the contract shall not be binding on the 

Purchaser unless and until the same is duly endorsed on the contract or 

incorporated in a formal instrument or in exchange of letters and signed by the 

parties.  

6.4. The Purchaser or his nominee may require such alteration to be made on the 

work, during its progress as he deems necessary. Should these alterations be 

such that either party to the contract considers an alteration in price justified, 

such alteration shall not be carried out until amended prices have been 

submitted by the Contractor and accepted by the Purchaser. Should the 

Contractor proceed to manufacture such stores without obtaining the consent in 

writing of the Purchaser to an amended price, he shall be deemed to have 

agreed to supply the stores at such price as may be considered reasonable by 

the Purchaser. 

7.0 PERFORMANCE GUARANTEE BOND  

7.1. After Letter of Acceptance is issued by the Purchaser, the Contractor shall 

furnish a Performance Security within 30 days from the issue of the Letter of 

Acceptance to the Contractor for an amount equivalent to 10% of the value of the 

contract in the following forms.  

a) Bank Draft in favour of U.P Metro Rail Corporation Ltd. payable at Lucknow 

from a Scheduled Commercial Bank based in India, or  

b) Fixed Deposit Receipt of a Scheduled Commercial bank / Post offices based 

in India duly pledged in favour of U.P Metro Rail Corporation Ltd., or  

c) Irrevocable Bank Guarantee in the prescribed format issued by a Scheduled 

Commercial Bank based in India or from a branch in India of a scheduled 

foreign bank.  

d) In case of a joint venture / consortium, the performance security is to be 

submitted in the name of the JV/consortium. However, splitting of the 

performance security (while ensuring the security is in the name of 

JV/Consortium) and its submission by different members of the 

JV/Consortium for any amount proportionate to their scope of work or 

otherwise is also acceptable.  

 

7.2. In case furnishing of an acceptable Performance Guarantee Bond is delayed by 

the Contractor beyond the period provided in clause 7.1, and the bond is 

accepted by the Purchaser, liquidated damages equivalent to 2% of the value of 

the contract for each month or part of the month subject to max. of 10% of the 
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value of the contract for the period of delay in submission of the bond, shall be 

levied. Alternatively, the Purchaser may declare the contract as at an end and 

enforce clause-10.2 (b). However, total liquidated damages on account of delay 

in submission of performance guarantee bond and on account of liquidated 

damages for delay in supply as per clause 10.2(a) will be maximum 10% of the 

total value of contract. 

7.3. If the Contractor, having been called upon by the Purchaser to furnish 

Performance Guarantee Bond fails to furnish the same, it shall be lawful for the 

Purchaser:  

a) Recover from the Contractor the amount of Performance Guarantee Bond 

from the pending bills of the Contractor under any contract with the Purchaser 

or the Government or any person contracting through the Purchaser or 

otherwise howsoever, or  

b) To cancel the contract or any part thereof and to purchase or authorise the 

purchase of the stores at the risk and cost of the Contractor and in that event 

the provisions of clause 10.2 shall apply as far as applicable.  

 

7.4. On the performance and completion of the contract in all respects or after 

receiving the acceptable bank guarantee for warranty guaranty, the Performance 

Guarantee Bond will be returned to the Contractor within 90 days without any 

interest. The bank guarantee for warranty guarantee shall be released within 90 

days after expiry of warranty guarantee. If contract is also placed for CAMC, then 

bank guarantee for warranty guarantee will be returned after getting the PBG of 

5% value of the contract for CAMC as specified in the particular specifications as 

specified in Bid Document part-II.  

7.5. The Purchaser shall be entitled and it shall be lawful on his part to forfeit the 

amount of the Performance Guarantee Bond in whole or in part in the event of 

any default, failure or neglect on the part of the Contractor in the fulfillment or 

performance in all respects of the contract under reference or any other contract 

with the Purchaser or any part thereof to the satisfaction of the Purchaser and 

the Purchaser shall also be entitled to deduct from the amount of the 

Performance Guarantee Bond any loss or damage which the Purchaser may 

suffer or be put by reason of or due to any act or other default, recoverable by 

the Purchaser from the Contractor in respect of the contract under reference or 

any other contract and in either of the events aforesaid to call upon the 

Contractor maintain the amount of the Performance Guarantee Bond at its 

original limit by furnishing fresh Bank Guarantee of additional amount, provided 

further that the Purchaser shall be entitled to recover any such claim from any 

sum then due or which at any time thereafter may become due to the Contractor 

under this or any other contracts with the Purchaser.  

7.6. The Performance Guarantee Bond shall remain in full force and effect during the 

period that would be taken for satisfactory performance and fulfillment in all 

respects of the contract i.e. till satisfactory commissioning of the machine(s) at 

consignee’s works, and shall in the first instance be valid upto twelve months 
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after the date of last shipment delivery of the goods contracted to be purchased 

provided that before the expiry of the date of validity of the Performance 

Guarantee Bond, the Contractor on being called upon by the Purchaser from 

time to time, shall obtain from the Guarantor Bank, extension of time for validity 

thereof for a period of six months, on each occasion. The extension or 

extensions aforesaid, executed on non judicial stamp paper of appropriate value 

must reach the Purchaser atleast thirty days before the date of expiry of the 

Performance Guarantee Bond on each occasion.  

7.7. As and when an amendment is issued to the contract, the Contractor shall, within 

fifteen days of the receipt of such an amendment furnish to the Purchaser an 

amendment to the Performance Guarantee Bond rendering the same valid for 

the contract as amended and upto twelve months beyond the extended delivery 

date. 

7.8. The Performance Guarantee Bond and or any amendment thereto shall be 

executed on a stamped paper of requisite money value in accordance with the 

laws of the country in which the same is/are executed by the party competent to 

do so. The Performance Guarantee Bonds executed in India shall also be got 

endorsed by the Collector under section 32 of the Indian Stamp Act, 1899 for 

adequacy of the Stamp Duty, by the Contractor. 

7.9.  

I. The Bank Guarantee to be submitted by the contractor/supplier under this 

clause, shall be sent directly by the issuing bank to the UPMRC under 

Registered Post AD or Speed Post or Courier Service.  

II. In exceptional cases, when the BGs are submitted by the 

contractors/suppliers etc. through themselves (and not directly by the issuing 

bank under Registered Post AD or Speed Post or Courier Service), the BG 

issuing Bank Branch immediately should send by Registered Post AD or 

Speed Post or Courier Service an unstamped duplicate copy of the Bank 

Guarantee directly to the UPMRC with a covering letter to enable UPMRC to 

compare with the original BGs and to confirm that the submitted BG is in 

order.  

7.10. NSIC registered firms are not exempted from submission of Performance 

Guarantee Bond. Hence, they are required to necessarily submit Performance 

Guarantee Bond in case their offers are accepted and are called upon to do so.  

7.11. If the contract is also placed for CAMC, then Warranty/Guaranty PBG will be 

returned after getting the PBG of 5% value of the contract for CAMC as specified 

in the Particular specifications/Special Condition of Contract. 

8.0 DELIVERY  

8.1. The Contractor shall as may be required by the Purchaser deliver FOR at the 

place/places detailed in the contract, the quantities of the stores detailed therein 
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and the stores shall be delivered or dispatched not later than the dates specified 

in the contract. The delivery will not be deemed to be complete until and unless 

the stores are inspected and accepted by the Inspecting Officer as provided in 

the contract.  

8.2. Notwithstanding any inspection and approval by the Inspecting Officer on the 

Contractor’s premises, property in the stores shall not pass on to the Purchaser 

until the stores have been received, inspected and accepted by the consignee.  

8.3. In the case of indigenous supplies, the Purchaser shall not be liable to render 

assistance to the Contractor in securing or to arrange for or provide transport to 

the Contractor, notwithstanding that transport of the stores, is controlled by or 

under the orders of the Government.  

8.4. In the case of foreign contracts on FOR basis: 

All activities for delivery of Imported as well as Indigenous components like Sea 

freighting, Insurance, Port clearance, Custom clearance, Inland freighting, 

Loading & Unloading both on the Vessel as well as consignee’s site and 

thereafter, its complete supply to ultimate consignee, shall be discharged by the 

supplier or their agent. Custom duty will be reimbursed by UPMRC on proof of 

documents by the successful bidder. 

9.0 NOTIFICATION OF DELIVERY 

Notification of delivery or despatch in regard to each and every instalment shall 

be made to the Purchaser, Consignee and Port Consignee (if applicable) 

immediately on despatch or delivery. The Contractor shall further supply to the 

consignee, or the interim consignee, as the case may be, a packing account 

quoting number and date of the acceptance of tender and date of despatch of 

the stores. All packages, shall be fully described in the packing account and full 

details of the contents of the packages and quantity of materials shall be given to 

enable the consignee to check the stores on arrival at destination. The copy of 

Railway Receipt/Consignment Note or Bill of Lading or Airway Bill with other 

shipping documents, if any, shall be forwarded to the consignee and or the port 

consignee named in the contract, as applicable, by registered post immediately 

on the despatch of stores. The Contractor shall bear and reimburse to the 

Purchaser demurrage charges, if any, paid by reason of delay on the part of the 

Contractor in forwarding the copy of the Railway Receipt, Consignment Note or 

Bill of Lading and other shipping documents. 

10.0 TIME FOR AND DATE OF DELIVERY: THE ESSENCE OF THE CONTRACT  

The time for and the date specified in the contract or as extended for the delivery 

of the stores shall be deemed to be the essence of the contract and delivery 

must be completed not later than the date(s) so specified or extended: 

10.1. Progressing of Deliveries  
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The Contractor shall allow reasonable facilities and free access to his works and 
records to the Inspecting Officer, Progress Officer or such other Officer as may 
be nominated by the Purchaser for the purpose of ascertaining the progress of 
the deliveries under the contract.  

10.2. Failure and Termination  

If the Contractor fails to deliver the stores or any installment thereof within the 
period fixed for such delivery in the contract or as extended or at any time 
repudiates the contract before the expiry of such period, the Purchaser may 
without prejudice to his other rights: 

a) Recover from the Contractor as agreed pre estimated liquidated damages and 
not by way of penalty a sum equivalent to 2 per cent of the price of any stores 
(including elements of taxes, duties, freight etc.) which the Contractor has 
failed to deliver within the period fixed for delivery in the contract or as 
extended for each month or part of a month during which the delivery of such 
stores may be in arrears where delivery thereof is accepted after expiry of the 
aforesaid period subject to max. of 10% of the contract value. Provided, 
however, that if the delay shall have arisen from any cause which the 
Purchaser may admit as reasonable ground for further time, the Purchaser 
may in his discretion allow such additional time as he may consider to have 
been required by the circumstances of the case and shall forego the whole or 
such part, as he may consider reasonable of his claim for such loss or 
damages as aforesaid; or 

 
b) Cancel the contract or a portion thereof and if so desired purchase or 

authorise the purchase of the stores not so delivered or others of a similar 
description (where stores exactly complying with particulars are not, in the 
opinion of the Purchaser, which shall, be final, readily procurable) at the risk 
and cost of the Contractor. It shall, however, be in the discretion of the 
Purchaser to obtain or not the Performance Guarantee Bond from the 
firm/firms on whom the contract is placed at the risk and expense of the 
defaulting firm. However, in respect of contracts where performance 
guarantee bond of 10% of contract value has been taken, risk purchase 
clause will not be applicable and in case of default by such firms, the 
performance guarantee bond submitted shall be forfeited for in part or full 
and the quantities unsupplied shall be procured independently without risk 
and cost of the original contractor and adverse performance of defaulting firm 
will be taken into account in future tender cases on merit.  

 
Where risk purchase action is taken under sub-clause (b) above, the 
Contractor shall be liable for any loss which the Purchaser may sustain on 
that account provided the purchase, or, if there is an agreement to purchase, 
such agreement is made, in case of failure to deliver the stores within the 
period fixed for such delivery in the contract or as extended within nine 
months from the date of such failure and in case of repudiation of the contract 
before the expiry of the aforesaid period of delivery, within nine months from 
the date of cancellation of the contract. The Contractor shall not be entitled to 
any gain on such purchase and the manner and method of such purchase 
shall be in the entire discretion of the Purchaser. It shall not be necessary for 
the Purchaser to serve a notice of such purchase on the Contractor. 
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10.3. Extension of Time for Delivery 

If such failure as in the aforesaid clause 10.2 shall have arisen from any cause 

which the Purchaser may admit as reasonable ground for extension of time, the 

Purchaser shall allow such additional time as he considers to be justified by the 

circumstances of the case, and shall forgo the whole or such part, as he may 

consider reasonable, of his claim for such loss or damage as aforesaid. Any 

failure or delay on the part of Sub-Contractor, though their employment may 

have been sanctioned under condition 21.0 hereof, shall not be admitted as a 

reasonable ground for any extension of time or for exempting the Contractor 

from liability for any such loss or damage as aforesaid. 

10.4. Consequence of Rejection 

If on the stores being rejected by the Inspecting Officer or Interim Consignee or 

Consignees at the destination, the Contractor fails to make satisfactory supplies 

within the stipulated period of delivery, the Purchaser shall be at liberty to: 

i. require the Contractor to replace the rejected stores forthwith but in any event 

not later than a period Of 21 days from the date of rejection and the 

Contractor shall bear all cost of such replacement including freight, if any, on 

such replacing and replaced stores but without being entitled to any extra 

payment on that or any other account; or 

ii. purchase or authorize the purchase of quantity of the stores rejected or others 

of a similar description (when stores exactly complying with particulars are not 

in the opinion of the Purchaser, which shall be final, readily available) without 

notice to the Contractor at his risk and cost and without affecting the 

Contractor’s liability as regards the supply of any further installments due 

under the contract; or 

iii. cancel the contract and purchase or authorise the purchase of the stores or 

others of a similar description (when stores exactly complying with particulars 

are not, in the opinion of the Purchaser, which shall be final, readily available) 

at the risk and cost of the Contractor. In the event of action being taken under 

sub-clause (ii) above or under this sub-clause, the provisions of clause 10.02 

above will apply as far as applicable. 

iv. where under the contract the price payable is fixed F.O.B. port of export or 

F.O.R. despatching station, the Contractor shall, if the stores are rejected at 

destination by the consignee, be liable, in addition to his other liabilities, 

including refund of price recoverable in respect of the stores so rejected, to 

reimburse to the Purchaser the freight and all other expenses incurred by the 

Purchaser in this regard. 

10.5. Penalty for delays in supplies during delivery period: 

In case of failure on the part of supplier to arrange supplies as per the delivery 

schedule/installments fixed in advance, save force majeure conditions or delays 
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attributable to Purchaser, the purchaser reserves the right to levy liquidated 

damages, which shall be levied as per para 10.2 (a) above, for the delayed 

quantity which have remained unsupplied for that period. This will be applicable 

both in indigenous and foreign contracts. 

10.6. Thus the total liquidated damages on account of clause 1.02 (a) and 4.0 above 

will be maximum 20% of the total contract value. 

11.0 FORCE MAJEURE 

In the event of any unforeseen event directly interfering with the supply of stores 

arising during the currency of the contract, such as war, hostilities, acts of the 

public enemy, civil commotion, sabotage, fires, floods, explosions, epidemics, 

quarantine restrictions, strikes, lockouts, or acts of God, the Contractor shall, 

within a week from the commencement thereof, notify the same in writing to the 

Purchaser with reasonable evidence thereof. If the force majeure condition(s) 

mentioned above be in force for a period of 90 days or more at any time, the 

Purchaser shall have the option to terminate the contract on expiry of 90 days of 

commencement of such force majeure by giving 14 days’ notice to the 

Contractor in writing. In case of such termination, no damages shall be claimed 

by either party against the other, save and except those which had occurred 

under any other clause of this contract prior to such termination. 

12.0 ACCEPTANCE OF STORES DESPATCHED AFTER THE EXPIRY OF 

DELIVERY PERIOD 

12.1. In cases where only a portion of the stores ordered is tendered for inspection at 

the fag end of the delivery period and also in cases where inspection is not 

completed in respect of the portion of the stores tendered for inspection during 

the delivery period because of the reason that adequate notice for inspection in 

accordance with clause 15.1 was not given by the Contractor, the Purchaser 

reserves the right to cancel the order for the balance quantity, as per clause 10.2 

above without any further reference to him. If the stores tendered for inspection 

during or at the fag end of the delivery period are not found acceptable after 

carrying out the inspection, Purchaser is entitled to cancel the contract in respect 

of the same If, however, the stores tendered for inspection are found acceptable, 

the Purchaser may grant an extension of the delivery period subject to the 

following conditions: 

a) The Purchaser has the right to recover from the Contractor the liquidated 
damages on the stores, which the Contractor has failed to deliver within the 
period fixed for delivery.  

b) That no increase in price on account of any statutory increase in or fresh 
imposition of Customs Duty, GST , Freight Charges or on any account of any 
other tax or duty leviable in respect of the stores specified in the contract, 
which takes place after the date of delivery period stipulated in the said 
Acceptance of Tender, shall be admissible on such of the said stores as are 
delivered after said date.  

c) That notwithstanding any stipulation in the contract for increase in price on 
any other ground, no such increase which takes place after the delivery date 
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stipulated in the contract shall be admissible on such of the said stores as are 
delivered after the said date.  

d) But nevertheless the Purchaser shall be entitled to the benefit of any 
decrease in price on account of reduction in or remission of Customs Duty, 
GST or on account of any other ground which takes place after the expiry of 
the delivery date stipulated in the contract. The Contractor shall allow the said 
benefit in his bills or in the absence thereof shall certify that no decrease in 
price on account of any of these factors has taken place.  

 
12.2. The Contractor shall not despatch the stores till such time an extension in terms 

of clause 12.1 (a) to (d) above is granted by the Purchaser and accepted by the 

Contractor. If the stores are despatched by the Contractor before an extension 

letter as aforesaid is issued by the Purchaser and the same are accepted by the 

consignee, the acceptance of the stores shall be deemed to be subject to the 

conditions (a) to (d) mentioned in clause 12.1 above.   

12.3. In case where the entire quantity has not been tendered for inspection within the 

delivery period stipulated in the contract and the Purchaser chooses to grant an 

extension of the delivery period the same would be subject to conditions (a) to 

(d) mentioned in clause 12.1 above. 

13.0 SHIPMENT OF STORES BEYOND THE STIPULATED DELIVERY PERIOD  

13.1. In the event of the Contractor failing to ship the stores duly inspected and passed 

within the stipulated delivery, the Purchaser is entitled to cancel the contract in 

respect of the same as per clause 1002 above or invoke the clauses providing 

other remedies such as liquidated damages as provided in the contract. 

However, if he so chooses, the Purchaser may grant an extension of the delivery 

period subject to :—  

a) The Purchaser recovering from the contractor liquidated damages as 
stipulated in the conditions of contract for the stores, which the Contractor has 
failed to ship within the period fixed for delivery after the inspection and 
passing of the stores.  

b) The Purchaser retaining the right to recover from the Contractor any extra 
expenditure which might has been incurred by the Purchaser on account of 
additional bank charges payable for extension/amendment of the Letter of 
Credit, the increase in Custom Duty and Freight Charges directly relatable to 
the delay in shipping of the stores, etc.  

c) That any additional expenditure incurred by the purchaser or custom duty, 
freight charges as also extra cost which may arise on account of variation in 
exchange rate during the extended delivery schedule shall be borne by the 
Contractor.  

 

13.2. The Contractor shall not despatch the stores till such time an extension in terms 

of the above is granted by the Purchaser. If the stores are despatched by the 

Contractor before an extension letter as aforesaid is issued by the Purchaser, 

the supply of the stores shall be deemed to be subject to conditions set above. 
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14.0 PROGRESS REPORTS 

14.1. The Contractor shall, from time-to-time, render such reports concerning the 

progress of the contract and/or supply of the stores including commissioning in 

such form as may be required by the Purchaser.  

14.2. The submission, receipt and acceptance of such reports shall not prejudice the 

rights of the Purchaser under the contract, nor shall operate as an estoppel 

against Purchaser merely by reason of the fact that he has not taken notice of/or 

subjected to test any information contained in such report.  

15.0 INSPECTION BY INSPECTING OFFICER  

15.1. When Inspection during manufacture or before delivery or despatch is required, 

notice in writing shall be sent by the Contractor to the Inspecting Officer when 

the stores or material to be supplied are ready for inspection and test, and no 

stores shall be delivered or despatched until the Inspecting Officer has certified 

in writing that such stores have been inspected and approved by him. At least 

four weeks’ notice must be given to the Inspecting Officer to enable him to 

arrange the necessary inspection. The examination of stores will be made as 

soon as practicable after the same have been submitted for inspection, and the 

result of the examination will be notified to the Contractor.  

15.2. In cases where the Inspecting Authority specified in the contract requires on 

behalf of the Purchaser that inspection of the raw materials to be used and/or 

stage inspection during the manufacturing process of the component/stores etc. 

is also to be done, notice in writing shall be sent by the Contractor to the 

Inspecting Officer to visit his premises/works to test the raw materials and/ or 

conduct necessary inspection during the manufacturing process of the 

component/stores etc. as deemed essential.  

15.3. Marking of Stores 

The Contractor shall, if so required, at his own expense, mark all the approved 

stores with a recognized Government or Purchaser’s mark. The stores which 

cannot be so marked shall, if so required by the Inspecting Officer, be packed at 

the Contractor’s expense in suitable packages or cases, each of which shall be 

sealed and marked with such mark. 

15.4. Facilities for Test and Examination 

The Contractor shall, at his own expense afford to the Inspecting Officer all 

reasonable facilities as may be necessary for satisfying himself, that the stores 

are being and/or have been manufactured in accordance with the Particulars. 

The Inspecting Officer shall have full and free access at any time during the 

execution of the contract to the Contractor’s work for the purpose aforesaid, and 

he may require the Contractor to make arrangements for inspection of the stores 

or any part thereof or any material at his premises or at any other place specified 

by the Inspecting Officer and if the Contractor has been permitted to employ the 
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services of a Sub-Contractor, he shall in his contract with the Sub-Contractor, 

reserve to the Inspecting Officer a similar right. 

15.5. Cost of Test  

The Contractor shall provide, without any extra charge, all materials, tools, 
labour and assistance of every kind which the inspecting Officer may demand of 
him for any test, and examination, other than special or independent test, which 
he shall require to be made on the Contractor’s premises and the Contractor 
shall bear and pay all costs attendant thereon. If the Contractor fails to comply 
with the conditions aforesaid, the Inspecting Officer shall, in his sole judgment, 
be entitled to remove for test and examination all or any of the stores 
manufactured by the Contractor to any premises other than his (Contractor’s) 
and in all such cases the Contractor shall bear the cost of transport and/or 
carrying but such tests elsewhere. A certificate in writing of the Inspecting 
Officer, that the Contractor has failed to provide the facilities and the means for 
test and examination, shall be final.  

 
15.6. Delivery of Stores for Test  

The Contractor shall provide and deliver free of charge, at such places as the 
Inspecting Officer may nominate, such materials as he may require for test by 
chemical analysis or independent testing machines.  

 
15.7. Liability for Costs of Special or Independent Test  

The cost of any special or independent tests to be carried out by the Inspecting 
Officer at a place other than the Contractor’s premises will be defrayed by the 
Purchaser unless it is stated in the specification that it is to be paid by the 
Contractor. However, in the event of rejection of stores or any part thereof by the 
Inspecting Officer in the consequence of the sample thereof which is removed to 
the laboratory or other places of test, being found on test, to-be not in conformity 
with the Contract, or, in the event of the failure of the Contractor for any reason 
to deliver the stores passed on test within the stipulated period, the Contractor 
shall, on demand, pay to the Purchaser all costs incurred in the inspection and/or 
test, Cost of test shall be assessed at the rate charged by the laboratory to 
private person for similar work. 

  
15.8. Method of Testing  

The Inspecting Officer shall have the right to put all the stores or materials 
forming part of the same or any part thereof to such tests as he may think fit and 
proper. The Contractor shall not be entitled to object on any ground whatsoever 
to the method of testing adopted by the Inspecting Officer.  

 
15.9. The Contractor shall satisfy the Inspector that adequate provision has been 

made :-  

i. to carry out his instructions fully, and with promptitude ;  
ii. to ensure that parts required to be inspected before use are not used before 

inspections; and 
iii. to prevent rejected parts being used in error. Where, parts rejected by the 

Inspector have been rectified or altered, such parts shall be segregated for 
separate inspection and approval before being used in the work. 
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15.10. Powers of Inspecting Officer 

The Inspecting Officer shall have the power: 
 

i. Before any stores or part thereof are submitted for inspection to certify that 
they cannot be in accordance with the contract owing to the adoption of any 
unsatisfactory method of manufacture ;  

ii. To reject any stores submitted as not being in accordance with the particulars 
;  

iii. To reject the whole of the installment tendered for inspection, if after 
inspection of such portion thereof as he may in his discretion think fit, he is 
satisfied that the same is unsatisfactory;  

iv. To mark the rejected stores with a rejection mark, so that they may be easily 
identified if re-submitted for inspection.  
The Inspecting Officer’s decision as regards the rejection shall be final and 
binding on the Contractor. 

 
15.11. Inspection Certificates 

On the stores being found acceptable by the Inspecting Officer, he shall furnish 
the Contractor with necessary copies of the Inspection certificates duly 
completed for being attached to the Contractor’s bill in support thereof. 

15.12. Certification of Inspection and Approval in Case of Foreign Contracts  

i. No Stores will be considered ready for delivery until the Purchaser or the 
Inspecting Officer nominated by him shall have certified in writing that they 
have been inspected and approved by him. 

ii. It shall be the responsibility of the contractor to ensure that only such goods 
as have been duly inspected and approved by the Inspecting Authority, are 
offered for arranging shipment to the UPMRC’s Forwarding Agents and to 
furnish to them a certificate as under: 
“Certified that the goods offered for arranging shipment have been duly 
inspected and approved by the prescribed authority in accordance with the 
terns of the contract and a copy of the Inspection Certificate issued in this 
regard is enclosed.” 

 
16.0 PACKING AND MARKING 

16.1. Packing 

16.1.1. The Contractor shall pack at his own cost the stores sufficiently and properly for 

transit by rail/road, air and/or sea as provided in the contract so as to ensure 

their being free from loss or damage on arrival at their destination. He shall 

decide the packing for the stores by taking into account the fact that the stores 

will have to undergo arduous transportation before reaching the destination and 

will have to be stored and handled in tropical climatic conditions (Including 

Monsoons) before being put to actual use. 

16.1.2. Unless otherwise provided in the contract, all packing cases, boxes, tins, drums 

and wrappings in which the stores are supplied by the Contractor, shall be 

considered as non-returnable and their cost as having been included in the 

contract price. Containers used for transportation are returnable. 
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16.1.3. Each package shall contain a packing note specifying the name & address of the 

Contractor, the number and date of the acceptance of tender and the designation 

of the Purchase Officer issuing the supply orders, the description of the stores 

and the quantity contained therein. 

16.2. Marking 

The marking of all goods supplied shall comply with the requirement of the Indian 
Acts relating to merchandise marks or any amendment thereof and of the rules 
made thereunder. The following marking of the materials is required :—  

a) The following particulars should be stenciled with indelible paint on all the 
materials/packages: 
i. Contract No.  
ii. Specification No.  
iii. Item No.  
iv. Port consignee (wherever applicable)  
v. Abbreviated Consignee marks.  

b) In addition to the marking as specified above, distinguishing colour marks 
should be given so as to distinguish the ultimate consignees in India. 

16.3. Inspection of Packing/Marking 

The inspection officer may reject the stores, if the stores are not packed and/or 

marked as aforesaid and in case, where the packing materials are separately 

prescribed, if such materials are not in accordance with the terms of the contract, 

such rejection of stores by the inspecting officer shall be final and binding on the 

contract. 

17.0 FREIGHT  

17.1. The stores shall be despatched at public tariff rates. In the case of F.O.R. station 

of despatch contract, the stores shall be booked by the most economical route 

and or at the most economical tariff available at the time of despatch as the case 

may be. Failure to do so will render the Contractor liable for any avoidable 

expenditure caused to the Purchaser. Where alternative routes exist the 

Purchaser shall, if called upon to do so, indicate the most economical route 

available or name the authority whose advice in the matter shall be taken and 

acted upon. If any advice of any such authority is sought his decision or advice in 

the matter shall be final and binding on the Contractors for indigenous supplies.  

17.2. The purchaser will not bear any Octroi charges.  

18.0 PAYMENT TERMS 

The Standard payment terms subject to recoveries, if any, by way of Liquidated 

Damages shall be as mentioned in Special Condition of Contracts. 

19.0 PAYMENT PROCEDURE   

19.1. Payment for indigenous suppliers will be made in Indian Rupees against bills 

preferred by the Contractor. Any payment in the foreign exchange that the 
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Contractor may have to make for imported components forming part of the 

tender will be arranged by him direct.  

19.2. Payments against foreign contractors will be arranged through normal banking 

channels except where payment through letter of credit has been stipulated in 

the contract. In the case of payment through the letter of credit, all charges levied 

by the foreign bank(s) shall be borne by the Contractor.  

19.3.  

i. Tenderer to give consent in a mandate form for receipt of payment through 

EFT( Electronic Fund Transfer).  

ii.  Tenderers to provide the details of Bank A/c in line with RBI guidelines for the 

same. These details will include Bank name, Branch name & Address, 

Account type, Bank A/c No. and Bank & Branch Code as appearing on MICR 

cheque issued by bank.  

iii. Tenderer to attach certificate from their bank certifying the correctness of all 

above mentioned information ( as mentioned in para (II) above).  

iv. In case of non payment through EFT or where EFT facility is not available, 

payment will be released through cheque.  

 

19.4. In case of payment through direct remittance/letter of credit to foreign contractors 

they have to submit the certificates/information before opening of the LC or 

making the payment to them.  

20.0 WITHHOLDING AND LIEN IN RESPECT OF SUMS CLAIMED 

20.1. Whenever any claim or claims for payment of a sum of money arises out of or 

under the contract against the Contractor, the Purchaser shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from 

the amount of Performance Guarantee Bond and any other Guarantee furnished 

by the Contractor and for the purpose aforesaid, the Purchaser shall be entitled 

to encash the Performance Guarantee Bond etc. and also have a lien over the 

amount of the Performance Guarantee Bond etc. pending finalisation or 

adjudication of any such claim. In the event of the said amount being insufficient 

to cover the claimed amount or amounts or if no Performance Guarantee Bond 

etc. has been taken from the Contractor, the Purchaser shall be entitled to 

withhold and have lien to retain to the extent of the such claimed amount or 

amounts referred to supra, from any sum or sums found payable or which at any 

time thereafter may become payable to the Contractor under the same contract 

or any other contract with the Purchaser or the Government pending finalization 

or adjudication of any such claim.  

It is an agreed term of the contract that the sum of money or moneys so withheld 
or retained under the lien referred to above, by the Purchaser will be kept 
withheld or retained as such by the Purchaser till the claim arising out of or under 
the contract is determined by the Arbitrator (if the contract is governed by the 
arbitration clause) or by the competent court as prescribed under clause 3103 
hereinafter provided, as the case may be, and that the Contractor will have no 
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claim for interest or damages whatsoever on any account in respect of such 
withholding or retention under the lien referred to supra and duly notified as such 
to the Contractor.  

 
20.2. For the purpose of clause 20.1, where the Contractor is a partnership firm or a 

limited company, the Purchaser shall be entitled to withhold and also have a lien 

to retain towards such claimed amount or amounts in whole or in part from any 

sum found payable to any partner/ limited company, as the case may be, 

whether in his individual capacity or otherwise.  

20.3. Lien in respect of Claims in other Contracts-Any sum of money due and 

payable to the Contractor (including the amount of Performance Guarantee Bond 

any other Guarantee) under the contract may be withheld by way of lien by the 

Purchaser or Government against any claim of the Purchaser or Government in 

respect of payment of a sum of money arising out or under any other contract 

made by the Contractor with the Purchaser or Government.  

It is an agreed term of the contract that the sum of money so withheld or retained 
under this clause by the Purchaser or Government will be kept withheld or 
retained as such by the Purchaser or Government till his claim arising out of in 
the same contract or any other contracts is either mutually settled or determined 
by the Arbitrator, if the contract is governed by the arbitration clause or by the 
competent court under clause 3103 hereinafter provided, as the case may be, 
and that the Contractor shall have no claim for interest or damages whatsoever 
on this account or any other ground in respect of any sum of money withheld or 
retained under this clause and duly notified as such to the Contractor.  

20.4. In addition to this other remedies under the law and these conditions, the 

Purchaser shall have a lien on each machine in respect of which the 80% has 

been paid to secure payment of this amount and recovery of any sum due from 

the Contractor, should the machine(s) not be successfully commissioned within 

the time specified as per clause Installation, Commissioning & Proving Tests in 

the Technical Specifications contained in Bid Documents Part-II. 

21.0 RESPONSIBILITY OF THE CONTRACTOR FOR EXECUTING THE 

CONTRACT 

21.1. Risk in the Stores:- The Contractor shall perform the contract in all respects in 

accordance with the terms and conditions thereof. The stores and every 

constituent part thereof, whether in the possession or control of the Contractor, 

his agents or servants or a carrier, or in the joint possession of the Contractor, 

his agents or servants and the Purchaser, his agents or servants, shall remain in 

every respect at the risk of the Contractor, until their actual delivery to the 

consignee at the stipulated place or destination or, where so provided in the 

acceptance of tender, until their delivery to a person specified in the contract as 

interim consignee for the purpose of despatch to the consignee. The Contractor 

shall be responsible for all loss, destruction, damage or deterioration of or to the 

stores from any cause whatsoever while the stores after approval by the 

Inspecting Officer are awaiting despatch or delivery or are in the course of transit 

from the Contractor to the consignee or the interim consignee as the case may 

be. The Contractor shall alone be entitled and responsible to make claims 
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against a Railway Administration or any other carrier in respect of non-delivery, 

short delivery, misdelivery, loss, destruction, damage or deterioration of the 

goods entrusted to such carrier by the Contractor for transmission to the 

consignee or the interim consignee, as the case may be. 

21.2. Consignee’s Right of Rejection — Notwithstanding any approval which the 

inspecting Officer may have given in respect of the stores or any materials or 

other particulars or the work or workmanship involved in the performance of the 

contract (whether with or without any test carried out by the Contractor or the 

Inspecting Officer or under the direction of the Inspecting Officer) and 

notwithstanding delivery of the stores where so provided to the interim 

consignee, it shall be lawful for the consignee, on behalf of the Purchaser, to 

reject the stores or any part, portion of consignment thereof within 90 days after 

expiry of the stipulated time provided in the contract for the commissioning of the 

machine or in case the commissioning is completed after the stipulated time, 

after commissioning of the machine at the place or destination specified in the 

contract if such stores or part, portion of consignment thereof is not in all 

respects in conformity with the terms and conditions of the contract whether on 

account of any loss, deterioration or damage before despatch or delivery or 

during transit or otherwise howsoever. The rejection advice issued by consignee 

may be in the standard format as per Store Code Vol-I, para 764. 

21.3. Provided that where, under the terms of the contract, the stores are required to 

be delivered to an interim consignee for the purpose of despatch to the 

consignee, the stores shall be at the Purchaser’s risk after their delivery to the 

interim consignee, but nevertheless it shall be lawful for the consignee on behalf 

of the Purchaser to reject the stores or any part, portion of consignment thereof 

upon their actual delivery to him at the destination if they are not in all respects in 

conformity with the terms and conditions of contract except where they have 

been damaged or have deteriorated in the course of transit or otherwise after 

their delivery to the interim consignee. 

21.4. The provisions contained in clause 28.0 relating to the removal of stores rejected 

by the Inspecting Officer shall, mutatis mutandis apply to stores rejected by the 

consignee as herein provided. 

21.5. The Contractor shall refund any advance/part payment received by him in 

respect of the rejected stores within 21 days of the receipt of intimation from the 

consignee about the rejection of the stores. In default, the Purchaser may take 

steps against Contractor for recovery of such price. This is strictly without 

prejudice and in addition to the rights provided in clause 10.4. 

i. In case of rejection of pre-inspected supply of goods at consignee end, the 
material rejection advice/rejection memo should be sent to all concerned i.e. 
firm, purchaser, pre-inspecting agency, paying authority as per the contract, 
associate bill paying authority etc. without fail.  

ii. The concerned paying authority as per the contract and associated bill paying 
authority should note the rejection advice details in its recovery register for 
effecting recovery of payments made, as the case may be.  
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iii. Joint inspection of rejected lot of goods should be held with pre-inspection 
agency and firm. In cases of failure of the firm to associate with joint 
inspection, the same should be held with pre-inspecting agency.  

iv. Firm may be permitted to rectify the rejected goods in its premises only after 
the firm has deposited the payments already made against the same or 
equivalent amount has been withheld for this purpose.  

v. In case of replacement supply against the rejected lot of goods, the same 
should be pre-inspected by the pre-inspecting agency prior to acceptance of 
the same by the consignee.  

vi. In case of acceptance of replacement supply/ rejected supply after 
rectification, the material rejection advice/ rejection memo issued earlier 
should be withdrawn under advice to all concerned. 

 
21.6. Subletting and Assignment — The Contractor shall not sublet (otherwise than 

that which may be customary in the trade concerned), transfer, assign or 

otherwise part with directly or indirectly to any person or persons, whatever is in 

this contract, or any part thereof without the previous written permission of the 

Purchaser or his nominee. 

In the event of the Contractor’s failure to obtain such permission, the Purchaser 

shall be entitled to cancel the contract and to purchase the stores elsewhere on 

the Contractor’s account and risk and the Contractor shall be liable for any loss 

or damage which the Purchaser may sustain in consequence or arising out of 

such purchase. 

21.7. Changes in a Firm 

a) Where the Contractor is a partnership firm, a new partner shall not be 
introduced in the firm except with the previous consent in writing of the 
Purchaser, which may be granted only upon execution of a written 
undertaking by the new partner to perform the contract and accept all 
liabilities incurred by the firm under the contract prior to the date of such 
undertaking. In the event of the Contractor’s failure to comply with this 
requirement, it shall be lawful for the Purchaser to cancel the contract and 
purchase or authorise the purchase of the stores at the risk and cost of the 
Contractor and in that event the provisions of clause 1002 as far as applicable 
shall apply.  

b) On the death or retirement of any partner of the Contractor firm before 
complete performance of the contract, the Purchaser may, at his option 
cancel the contract and in such case the Contractor shall have no claim 
whatsoever to compensation against the Purchaser.  

c) If the contract is not determined as provided in sub-clause (b) above 
notwithstand-ing the retirement of a partner from the firm he shall continue to 
be liable under the contract for acts of the firm until a copy of the public notice 
given by him under section 32 of the Partnership Act, has been sent by him to 
the Purchaser by registered post acknowledgement due.  

d) The decision of the Purchaser as to any matter or thing concerning or arising 
out of this sub-clause or on any question whether the Contractor or any 
partner of the Contractor firm has committed a breach of any of the conditions 
in this sub-clause shall be final and binding on the Contractor. 
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22.0 RESPONSIBILITY FOR COMPLETENESS 

22.1.  Any fittings or accessories which may not be specifically mentioned in the 

specifications but which are usual or necessary, are to be provided by the 

Contractor without extra charge, and the plant must be complete in all details.  

22.2.  The work shall be performed at the place or places specified in the contract or at 

such other place or places as may be approved by the Purchaser.  

22.3. In all cases where the contract provides for tests on site, the Purchaser, except 

where otherwise specified, shall provide, free of charge, such labour, materials, 

fuels, stores, apparatus and instruments as may be required from time to time 

and as may reasonably be demanded, efficiently to carry out such tests of the 

plants, materials or workmanship etc. in accordance with the contract.  

22.4. In the case of contracts requiring electricity, for the completion of the work and 

for test on site, such electricity, when available, shall be supplied free to the 

Contractor at the pressure of the ordinary supply. 

However, responsibilities of Purchaser and the contractor required for execution 

of work at consignees site shall be as defined in bid document Part-II. 

23.0 CHARGES FOR WORK NECESSARY FOR COMPLETION OF THE 

CONTRACT  

The Contractor shall pay all charges for handling, stamping, painting, marking, 

protecting or preserving patent rights, drawings, templates, model and gauges 

and for all such measures as the Purchaser or the Inspecting Officer may deem 

necessary for the proper completion of the contract though special provision 

therefore may not be made in the specification or drawings. The Contractor shall 

also pay for Dock and Harbour dues, port’s rates, export taxes and other fees’ or 

charges, if any, levied because of exportation. 

24.0 INDEMNITY 

The prices stated are to include all rights (if any) of patent, registered design or 

trade mark and the Contractor shall at all times indemnify the Purchaser against 

all claims which may be made in respect of the stores for infringement of any 

right protected by patent, registration of designs or trade mark; provided always 

that in the event of any claim in respect of alleged breach of a patent, registered 

designs or trade mark being made against the Purchaser, the Purchaser shall 

notify the Contractor of the same and the Contractor shall, at his own expense, 

either settle any such dispute or conduct any litigation that may arise there from. 

25.0 RISK OF LOSS OR DAMAGE TO GOVERNMENT OR PURCHASER’S 

PROPERTY  

25.1. All the property of the Government or Purchaser loaned, whether with or without 

deposit on terms and conditions to be separately agreed upon in respect of each 

particular contract, to the Contractor in connection with contract shall remain the 
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property of the Government or the Purchaser, as the case may be. The 

Contractor shall use such property for the purpose of the execution of the 

contract and for no other purpose whatsoever.  

25.2. All such property shall be deemed to be in good condition when received by the 

Contractor unless he shall have within twenty four hours of the receipt thereof 

notified the Purchase Officer or the concerned authority to the contrary. If the 

Contractor fails to notify any defect in the condition or quality of such property, he 

shall be deemed to have lost the right to do so at any subsequent stage.  

25.3. The Contractor shall return all such property and shall be responsible for the full 

value thereof to be assessed by the Purchaser/loaning authority whose decision 

shall be final and binding on the Contractor. The Contractor shall be liable for 

loss or damage to such property from whatever cause happening while such 

property is in the possession of or under the control of the Contractor, his 

servants, workmen or agents.  

25.4. Where such property is insured by the Contractor against loss or fire at the 

request of the Government or Purchaser such insurance shall be deemed to be 

effected by way of additional precaution and shall not prejudice the liability of the 

Contractor as aforesaid. 

25.5. Safety Measures 

25.5.1. The Contractor should take all precautionary measures in order to ensure the 

protection of his own personnel moving about or working on the railway 

premises, and should conform to the rules and regulations of the Railway. 

25.5.2. The Contractor should abide by all railway regulations in force from time to time 

and ensure that the same are followed by his representatives, agents or sub-

contractor or workmen. 

25.5.3. The Contractor should ensure that unauthorised, careless or inadvertent 

operation of installed equipment which may result in accident to staff and/or 

damage to equipment does not occur. 

25.5.4. The Contractor should indemnify and keep the Purchaser indemnified and 

harmless against all actions, suits, claims, demands costs charges or expenses 

arising in connection with any accident, death or injury, sustained by any person 

or persons within the railway premises and any loss or damage to railway 

property sustained due to the acts or omissions of the Contractor irrespective of 

whether such liability arises under the workman’s compensation act or the fatal 

accidents act or any other statute in force from time to time. 

26.0 CUSTOMS DRAWBACK 

If, by reason of a customs notification published after the placing of the contract, 

the stores to be supplied shall become, on exportation, subject to customs 

drawback in respect of duty paid on them or on the materials used in their 
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manufacture, the Contractor shall recover the amount of the drawback and the 

contract price of the stores shall be reduced by the amount so recovered. 

27.0 BOOK EXAMINATION CLAUSE 

The Purchaser shall have the right for “Book Examination” as follows: 

27.1. The Contractor shall whenever called upon and requiring to produce or cause to 

be produced or examination by any Govt. Officer duly authorised in that behalf, 

any cost or other account book of account, voucher, receipt, letter, 

memorandum, paper or writing or any copy of or extract from any such document 

and also furnish information any way relating to such transaction and procedure 

before the duly authorised Government Officer returns verified in such manner 

as may be required relating in any way to the execution of this contract or 

relevant for verifying or ascertaining the cost of execution of this contract. The 

decision of such Government Officer on the question of relevancy of any 

document, information or return being final and binding on the parties. 

The obligation imposed by this clause is without prejudice to the obligation of the 

Contractor under any statute, rules or orders and it shall be binding on the 

Contractor. 

27.2. The Contractor shall, if the authorised Government Officer so required (whether 

before or after the prices have been finally fixed), afford facilities to the 

Government Officer concerned to visit the Contractor’s works for the purpose of 

examining the processes of manufacture and estimating or ascertaining the cost 

of production of the articles. If any portion of the work be entrusted or carried out 

by a Sub-Contractor or any of its subsidiary or allied firm or company, the 

authorised Government Officer shall have the power to examine all the relevant 

books of such Sub-Contractor or any subsidiary or allied firm or company which 

shall be open to his inspection as mentioned in clause 27.1. 

27.3. If on such examination, it is established that the contracted price is in excess of 

the actual cost plus reasonable margin of profit, the Purchaser shall have the 

right to reduce the price and determine the amount to a reasonable level. 

27.4. Where a contract provides for book examination clause, the Contractor or ‘its 

agency is bound to allow examination of its books within a period of 60 days from 

the date the notice is received by the Contractor, or its agencies calling for the 

production of documents as under clause 27.1 above. In the event of 

Contractor’s or his agencies failure to do so, the contract price would be reduced 

and determined according to the best judgment of the Purchaser which would be 

final and binding on the Contractor and his agencies. 

28.0 REMOVAL OF REJECTED STORES 

28.1. On rejection of any stores submitted for inspection at a place other than the 

premises of the Contractor, such stores shall be removed by the Contractor at 

his own cost subject as herein after stipulated, within 21 days of the date of 



General Conditions of Contract 

27 
 

intimation of such rejection. If the concerned communication is addressed and 

posted to the Contractor at the address mentioned in the contract, it will be 

deemed to have been served on him at the time when such communication 

would in the course of ordinary post reach the Contractor, provided that where 

the price or part thereof has been paid, the consignee is entitled without 

prejudice to his other rights to retain the rejected stores till the price paid for such 

stores is refunded by the Contractor save that such retention shall not in any 

circumstances be deemed to be acceptance of the stores or waiver of rejection 

thereof.  

28.2. All rejected stores shall in any event and circumstances remain and always be at 

the risk of the Contractor immediately on such rejection. If such stores are not 

removed by the Contractor within the periods aforementioned, the Inspecting 

Officer may remove the rejected stores and either return the same to the 

Contractor at his risk and cost by such mode of transport as the Purchaser or 

Inspecting Officer may decide, or dispose of such stores at the Contractor’s risk 

and on his account and retain such portion of the proceeds, if any, from such 

disposal as may be necessary to recover any expense incurred in connection 

with such disposals (or any price refundable as a consequence of such 

rejection). The purchaser shall, in addition, be entitled to recover from the 

Contractor handling and storage charges on the rejected stores after the expiry 

of the time-limit mentioned above.  

28.3. The stores that have been despatched by rail and rejected after arrival at 

destination may be taken back by the Contractor either at the station where they 

were rejected or at the station from which they were sent, after refunding the 

price paid for such stores and other charges refundable as a consequence of 

such rejection. If the contract is placed for delivery F.O.R. station of despatch, 

the Contractor shall pay the carriage charges on the rejected consignment at 

public tariff rates from the station of despatch to the station where they are 

rejected. If the Contractor elects to take back the goods at the station from which 

they were despatched, the goods shall in addition, be booked back to him freight 

to-pay at public tariff rates and at Contractor’s risk. The Contractor shall be liable 

to reimburse packing and incidental costs and charges incurred in such return of 

rejected stores in addition to other charges refundable as a consequence of 

rejection. The goods shall remain the property of the Contractor unless and until 

accepted by the Purchaser after inspection. 

29.0 CORRUPT PRACTICES 

29.1. The Contractor shall not offer or give or agree to give to any person in the 

employment of the Purchaser or working under the orders of the Purchaser any 

gift or consideration of any kind as an inducement or reward for doing or 

forbearing to do or having done or forborne to do any act in relation to the 

obtaining or execution of the contract or any other contract with the Purchaser or 

Government or for showing any favour or for bearing to show disfavour to any 

person in relation to the contract or any other contract with the purchaser or 

Government. Any breach of the aforesaid condition by the Contractor, or any one 
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employed by him or acting on his behalf (whether with or without the knowledge 

of the Contractor) or the commission of any offence by the Contractor, or by any 

one employed by him or acting on his behalf, under Chapter IX of the Indian 

Penal Code, 1860 or the Prevention of Corruption Act, 1947 or any other act 

enacted for the prevention of corruption by public servants shall entitle the 

Purchaser to cancel the contract and all or any other contracts with the 

Contractor and to recover from the Contractor the amount of any loss arising 

from such cancellation in accordance with the provisions of clause 10.2.  

29.2. Any dispute or difference in respect of either the interpretation, effect or 

application of the above clause or of the amount recoverable there under by the 

Purchaser from the Contractor, shall be decided by the Purchaser, whose 

decision thereon shall be final and binding on the Contractor. 

30.0 INSOLVENCY AND BREACH OF CONTRACT 

The Purchaser may at any time, by notice in writing summarily determine the 
contract without compensation to the Contractor in any of the following events, 
that is to say :—  

a) if the Contractor being an individual or if a firm, any partner thereof, shall at 
any time, be adjudged insolvent or shall have a receiving order or order for 
administration of his estate made against him or shall take any proceeding for 
composition under any Insolvency Act for the time being in force or make any 
conveyance or assignment of his effects or enter into any assignment or 
composition with his creditors or suspend payment or if the firm be dissolved 
under the Partnership Act, or  

b) if the Contractor being a company is wound up voluntarily or by the order of a 
Court or a Receiver, Liquidator, or Manager on behalf of the Debenture 
holders is appointed, or circumstances shall have arisen which entitle the 
Court or Debenture holders to appoint a Receiver, Liquidator or Manager, or  

c) if the Contractor commits any breach of the contract not herein specifically 
provided for.  
Provided always that such determination shall not prejudice any right of action 

or remedy which shall have accrued or shall accrue thereafter to the 

Purchaser and provided also the Contractor shall be liable to pay to the 

Purchaser any extra expenditure he is thereby put to and the Contractor shall, 

under no circumstances, be entitled to any gain on re-purchase. 

31.0 LAWS GOVERNING THE CONTRACT 

31.1. This contract shall be governed by the Laws of India for the time being in force. 

31.2. Irrespective of the place of delivery and the place of payment under the contract, 

the contract shall be deemed to have been made at the place in India from 

where the acceptance of tender has been issued. 

31.3. Jurisdiction of Courts.—The Courts of the place from where the acceptance of 

tender has been issued shall alone have jurisdiction to decide any dispute arising 

out of or in respect of the contract. 
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31.4. Compliance with provisions of Contract Labour (Regulation and Abolition) 

Act, 1970 — For Indigenous Supplies: 

i. The Contractor shall comply with the provisions of the Contract 
Labour(Regulation and Abolition) Act, 1970 and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, as modified from time-to-time, 
wherever applicable and shall also indemnify the Purchaser from and against 
any claims under the aforesaid Act and the Rules.  

ii. The Contractor shall obtain a valid license under the aforesaid Act as modified 
from time-to-time before the commencement of the contract and continue to 
have a valid license until the completion of the contract. Any failure to fulfill 
this requirement shall attract the penal provisions of the contract arising out of 
the resultant non-execution of the contract.  

iii. The Contractor shall pay to labour employed by him directly or through Sub-
Contractors the wages as per provisions of the aforesaid Act and the Rules 
wherever applicable. The Contractor, shall notwithstanding the provisions of 
the contract to the contrary, cause to be paid the wages to labour indirectly 
engaged on the contract including any engaged by his Sub-Contractors in 
connection with the said contract, as if the labour had been immediately 
employed by him.  

iv. In respect of all labour directly or indirectly employed in the contract for 
performance of the Contractor’s part of the contract, the Contractor shall 
comply with or cause to be complied with the provisions of the aforesaid Act 
and the Rule; wherever applicable.  

v. In every case in which, by virtue of the provisions of the aforesaid Act or the 
Rules, the Purchaser is obliged to pay any amount of wages to a workman 
employed by the Contractor or his Sub-Contractor in execution of the contract 
or to incur any expenditure in providing welfare and health amenities required 
to be provided under the aforesaid Act and the Rules or to incur any 
expenditure on account of the contingent liability of the Purchaser due to the 
Contractor’s failure to fulfill his statutory obligations under the aforesaid Act or 
the Rules, the Purchaser will recover from the Contractor, the amount of 
wages so paid or the amount of expenditure so incurred, and without 
prejudice to the rights of the Purchaser under section 20, sub-section (2) and 
section 21, sub-section(4) of the aforesaid Act, the Purchaser shall be at 
liberty to recover such amount or part thereof by deducting it from the amount 
of the Performance Guarantee Bond and/or from any sum due by the 
Purchaser to the Contractor whether under the contract or otherwise. The 
Purchaser shall not be bound to contest any claim made against it under sub-
section (1) of section 20 and sub-section (4.) of section 21 of the aforesaid Act 
except on the written request of the Contractor and upon his giving to the 
Purchaser full security for all costs for which the Purchaser might become 
liable in contesting such claim. The decision of the Purchaser regarding the 
amount actually recoverable from the Contractor as stated above, shall be 
final and binding on the Contractor. 

 
32.0 ARBITRATION 

32.1. If conciliation fails, then such disputes or differences, whatsoever arising 

between the parties, arising out of touching or relating to manufacture, 

measuring operation or effect of the Contract or the breach thereof shall be 

referred to Arbitration in accordance with the following provisions: 
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i. Matters to be arbitrated upon shall be referred to a sole Arbitrator where the 
total value of claims does not exceed Rs. 1.5 million. Beyond the claim limit of 
Rs. 1.5 million, there shall be three Arbitrators. For this purpose Employer will 
make out a panel of engineers. This panel will be of serving or retired 
engineers of Government Departments or of Public Sector Undertakings;  

ii. For the disputes to be decided by a sole Arbitrator, a list of three engineers 
taken from the aforesaid panel will be sent to the Contractor by the Employer 
from which the Contractor will choose one; 

iii. For the disputes to be decided by three Arbitrators, the employer will make 
out a list of five engineers from the aforesaid panel. The Contractor and 
Employer shall choose one Arbitrator each and the two so chosen shall 
choose the third Arbitrator from the said list who shall act as the presiding 
Arbitrator;  

iv. Neither party shall be limited in the proceedings before such Arbitrators(s) to 
the evidence or the arguments put before the Conciliator;  

v. The Conciliation and Arbitration hearings shall be held in Lucknow only. The 
language of the proceedings that of the documents and communications shall 
be English and the awards shall be made in writing. The Arbitrators shall 
always give item-wise and reasoned awards in all cases where the total claim 
exceeds Rs. One million; and  

vi. The award of the sole Arbitrator or the award by majority of three Arbitrators 
as the case may shall be binding on all parties.  

 

32.2. Interest on Arbitration Award 

Where the arbitral award is for the payment of money, no interest shall be 

payable on whole or any part of the money for any period, till the date on which 

the award is made. 

32.3. Cost of Arbitration 

The cost of arbitration shall be borne by the respective parties. The cost shall, 

inter alia, include the fees of the Arbitrator(s) as per rates fixed by the Employer 

from time to time. 

32.4. Jurisdiction of Courts 

Where recourse to a Court is to be made in respect of any matter, the Employer 

and the Contractor agree to the sole jurisdiction of courts in Lucknow. 

32.5. Suspension of work on Account of Arbitration 

The reference to Conciliation/ Arbitration shall proceed not withstanding that the 

Works shall not then be or be alleged to be complete, provided always that the 

obligations of the Employer, Engineer and the Contractor shall not be altered by 

reasons of arbitration being conducted during the progress of the Works. Neither 

party shall be entitled to suspend the work or part of the work to which the 

dispute relates on account of arbitration and payments to the Contractor shall 

continue to be made in terms of the Contract. 
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33.0 SECRECY 

33.1. The Contractor shall take all reasonable steps necessary to ensure that all 

persons employed in any work in connection with the contract, have full 

knowledge of the Official Secrets Act and any regulations framed thereunder. 

33.2. Any information obtained in the course of the execution of the contract by the 

Contractor,; his servants or agents or any person so employed, as to any matter 

whatsoever, which would or might be directly or indirectly, of use to any enemy 

of India, must be treated secret and shall not at any time be communicated to 

any person. 

33.3. Any breach of the aforesaid conditions shall entitle the Purchaser to cancel the 

contract and to purchase or authorise the purchase of the stores at the risk and 

cost of the Contractor in accordance with the clause-1002 of the General 

Conditions of Contract, In the event of such cancellation, the stores or parts 

manufactured in the execution of the contract shall be taken by the Purchaser at 

such price as he considers fair and reasonable and the decision of the Purchaser 

as to such price shall be final and binding on the Contractor. 

34.0 WARRANTY 

34.1. The Contractor shall warrant that everything to be furnished hereunder shall be 

free from defects and faults in design, material, workmanship and manufacture 

and shall be of the highest grade and consistent with the established and 

generally accepted standards for goods of the type ordered and in full 

conformity, with the contract specifications and samples if any and shall if 

operatable, operate properly.  

34.2. This warranty shall survive inspection of, payment for and acceptance of the 

goods and shall expire after 24 month from the date of commissioning of 

machine at ultimate destination in India, Any approval of acceptance by 

purchaser of the Stores or of the material incorporated here in shall not in any 

way limits the contractor’s liability.  

34.3. The contractor’s liability in respect of any complaints defects and or claims shall 

be limited to the furnishing and installation of replacement parts free of any 

charge or the repair or defective parts only to the extent that such replacement or 

repairs are attributable to or arise from faulty workmanship or material or design 

in the manufacture of the stores, provided that the defects are brought to the 

notice of Contractor with in 3 (Three) months of their being first discovered 

during the warranty period or 3 (Three) months from the date of expiry of 

warranty period or at the option of the Purchaser to the payment of the value, 

expenditure and damage as hereafter mentioned.  

34.4. The contractor shall, if required, replace or repair the goods or such portion 

thereof as is rejected by the Purchaser free of cost at the ultimate destination or 

at the option of the purchaser, the contractor shall pay to the purchaser value 

thereof at the contract price or in the absence of such price at price decided by 
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the Purchaser, and such other expenditure and damages as may arise by reason 

of the breach of the condition herein specified.  

34.5. All replacement and repairs that the purchaser shall call upon the contractor to 

deliver or perform under this warranty shall be delivered and performed by the 

contractor within 1 (one) weeks, promptly and satisfactorily. The warranty period 

will be extended by the number of days the machine remains under breakdown 

during the warranty period and the warranty Bank Guarantee would be returned 

at the end of such extended warranty period for the full machine.  

34.6. If the Contractor so desires, the replaced parts can be taken over by him or his 

representative in India for disposal as he deems fit at the time of replacement of 

goods/parts. No claim whatsoever shall lie on the Purchaser for the replaced 

parts thereafter.  

34.7. The warranty herein contained shall not apply to any material which shall have 

been repaired or altered by the Purchaser, or on his behalf in any way without 

the consent of the Contractor, so as to effect the strength, performance or 

reliability or to any defects to any part due to misuse, negligence or accident,  

34.8. The decision of the Purchaser in regard to Contractor’s liability and the amount, if 

any, payable under this warranty shall be final and conclusive.  

34.9. The warranty period in the offer shall survive for a period of 24 months from the 

date of commissioning of machine. If the offer is found with less than 24 months 

or ambiguous/uncertain on warranty conditions, the tender is liable to be 

rejected.  

34.10. The Purchaser, without prejudice, shall be entitled and it shall be lawful on his 

part to forfeit the amount of the Guarantee Bond furnished in respect of Warranty 

in whole or in part in the event of any default, failure or neglect on the part of the 

Contractor in the fulfillment or performance in all respects of the warranty 

provisions under reference or failure to extend the validity of Guarantee Bond for 

the period of break down occurred during warranty period and for such part(s) 

replaced and/or repaired and part(s) immediately connected thereto as per 

clause 34.5. 

35.0 SERVICING AND WAREHOUSING FACILITIES 

35.1. The tenderer will clearly spell out in the offer the facilities available with him or 

his agent for providing adequate after-sales service in India during warranty 

period. The tenderer will also indicate the organisation located at various places 

in India and the availability of trained staff, maintenance spares etc. at different 

centres in the country. In the case of imported machines, presence of qualified 

service engineering personnel with the supplier or his agent will be essential and 

the bidder should certify in the offer that such service team will be available. This 

information should be provided by the bidder in relevant Section of Bid document 

Part-II. 
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35.2. All spares required for the maintenance of these machines should be made 

available to various consignees for ware-housing in India for a period as 

specified in Bid Document part-II. 

35.3. After the warranty period, the manufacturer or his agent shall agree to provide 

service supports for trouble shooting and obtaining spare parts. The 

manufacturer shall be obliged to provide spare parts required by the Purchasers 

for a period of 15 (Fifteen) years or as per codal life of machine mentioned in bid 

document Part-II from the date of delivery of the machine at the ultimate 

destination to safeguard against obsolescence. 

35.4. The following information must be furnished by the Tenderer/Manufacturer 

regarding facilities for after sale service available in India. 

i. Whether similar types of machines have been sold earlier by the manufacturer 
through the agents in India, if so the machine model number and details of the 
customers to whom the machines were sold should be furnished.  

ii. Whether any trained engineers are available in India either with the firm or 
with their agents to attend to after sale problems of;  

a. Control equipment  
b. Machine and  
c. Location where these engineers are available in India.  

iii. If reply to (ii) above is in negative, the nature of after sale service proposed to 
be provided by the manufacturer during the warranty period and later. The 
number of service engineers and their location may also be specified;  

iv. What inventory of spare parts for the control equipment and the machine will 
be maintained by the manufactures directly or with their Indian Associate in 
India for the warranty period requirement. The location of proposed 
warehouse for maintaining the inventory and the approximate value of such 
inventory may also please be indicated, alongwith the list of such spares.  

v. Whether repairable parts assemblies like printed circuit boards will be 
repaired in India or sent to the manufacturer aboard during the warranty 
period and the modalities for the same, 

 
36.0 OPERATION AND INSTRUCTION MANUALS & SERVICE TROUBLE 

SHOOTING GUIDES 

36.1. The supplier shall furnish per machine ordered 4 copies each or such number as 

specified in Bid Document Part-II of the relevant operating manual, maintenance 

manual, instruction for both electrical and mechanical equipments, trouble 

shooting guide, spare parts catalogue with price list, detailed wiring diagram, 

hydraulic circuit diagram, Lubrication diagram with schedule of lubrication and 

lubricants to be used. In case of imported machines equivalent indigenously 

available brands of lubricants hydraulic oils and other consumable and spare 

parts should be indicated. All technical documents will be in English language. 

36.2. In addition, one hard copy and one soft copy each of the above mentioned 

literature shall be supplied to the consignee. All the drawings/diagrams shall be 

reproducible tracing film. 
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36.3. Dimensions Specifications for rubber spare parts and electronic spare parts 

should be given. 

37.0 Turn-Key contracts 

37.1. The supplier shall arrange certification by a RCC Consultant, who should be a 

Chartered Engineer registered with the Institution of Engineers, that: 

a. The design of the machine foundation & 

b. Construction of the foundation. 

is in accordance with the latest version of the relevant part of the Indian Standard 
for Code of Practice for design & construction of machine foundation as specified 
in IS:2974.  
The original certificate issued by the consultant for certification of both the design 

& construction of the foundation and a copy of his registration certificate from the 

Institution of Engineers shall be submitted by the supplier to the consignee. 

37.2. The supplier shall stand a warranty for the foundation alongwith the machine. He 

shall arrange to rectify any defects (e.g. sinking or cracking) occurring during the 

warranty period in the foundation. He shall also be responsible for uprooting and 

reinstalling the machine if so required for carrying out the repairs to the 

foundation. The warranty period would be extendable by the time period for 

which the machine remains out of commission due to the defect in the foundation 

or a period of one year, whichever is more.  

37.3. The payment for the construction of the foundation and installation & 

Commissioning of the machine would be released only after submission of a 

certificate as required vide Para-3701 above, which has to be certified by the 

consignee. This certification shall be done while issuing the PTC for the 

machine.  

37.4. Detailed specifications of the quantity and quality of the material etc. of the 

turnkey work is to be specified by the firm alongwith the offer so that these can 

be incorporated in the contract to ensure right quality as well as quantity of the 

material etc.  

38.0 Post Warranty Maintenance 

38.1. Tenderers may be required to quote for post warranty Annual Maintenance for a 

period of 5 years or such period as specified in Bid Document Part-II after expiry 

of the warranty period of the M&P alongwith their offers.  

38.2. In such cases, tenderers are required to mention such CAMC schedule of such 

Annual periodic maintenance alongwith offers giving the charges for CAMC 

maintenance schedule and other details of items to be used in such preventive 

maintenance. 
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SPECIAL CONDITION OF CONTRACT 
 

1.0 Payment Terms: (refer clause no. 18.0 of GCC) 
 
Payment terms should be followed strictly as per terms and conditions of bid 
document. 

 
A. Foreign Suppliers: All the payments will be made through an unconfirmed, 

irrevocable Letter of Credit (LC) payable at site from a bank in India. The 
standard payment terms subject to recoveries, if any, by way of Liquidated 
Damages as per clause 10.2 of GCC will be as under :-    
  

(a) 80% of the payment of shipped material value against irrevocable L.C, will be 
made on proof of inspection certificate and shipment documents within 30 
days of receipt of shipping documents as specified. The shipping documents 
shall consists of:  
 

i. Two copies of negotiable cum original Bill of Lading/Airway Bill.  
ii. A copy of inspection certificate issued by the inspecting officer.  
iii. Signed/certified commercial invoice (of 100% SHIPPED VALUE) 

showing the description, quantity and price of stores shipped along 
with packing list/shipping specification. 

iv. A copy of contractor’s letter addressed to the insurer as advance 
intimation sent by the beneficiary to insurer advising the 
closing/shipping particulars to enable insurer to arrange insurance. 

v. Certificate for country of origin issued by the appropriate authority. 
vi. A certificate that one set of non negotiable document has been sent to 

purchaser and ultimate consignee. 
vii. Certificate of purchasers of having receipt of PBG as per Clause no. 

7.0 of GCC.  
viii. Any other document apart from i) to vii) above and as per the 

requirement of the contract. 
ix. Packing List 

  
In case of FOR contracts, 80% payment for supplied material will be made on receipt of 
the material duly pre inspected and receipted at site by the consignee in good condition. 
Payment for the imported portion will be made against irrevocable L.C on receipt of the 
complete consignment in good condition as per specification at ultimate consignee’s 
end. 

  
(b) In case where dispatch is permitted by road, 80% payment will be made 

against receipt of the material duly pre inspected and receipted at site by the 
consignee in good condition.  

(c) i) Balance 20% payment of the shipped material value and payment of 
installation testing commissioning and training if any will be made through 
bank transfer on furnishing a Bank Guarantee for an amount equal to 10% of 
the contract value, as per format fully indemnifying the Purchaser against all 
losses incurred by the Purchaser during the Warranty period stipulated in the 
Warranty Clause No. 34.0 within 30 days of the receipt of Bill alongwith 
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Proving Test Certificate after successful completion of proving test in which 
the machine performance would have been demonstrated by the supplier or 
his Indian associate after its commissioning at the consignee’s premises. 
Where, however, the installation and commissioning of the machine is 
delayed or put off beyond 90 days of the receipt of goods at the ultimate 
destination due to express written instructions of the Purchaser/Consignee, 
the balance 20% payment shall be released to the supplier on his furnishing 
the necessary Bank Guarantee of equal amount i.e. balance 20% valid for the 
period as asked by the purchaser.  
ii) The Bank Guarantee as mentioned above should be in the prescribed 

format issued by a Scheduled Commercial Bank based in India or from a 
branch in India of a scheduled foreign bank.  

iii) In exceptional cases, when the BGs are submitted by the 
contractors/suppliers etc. through themselves (and not directly by the 
issuing bank under Registered Post AD or Speed Post or Courier Service), 
the BG issuing Bank Branch immediately should send by Registered Post 
AD or Speed Post or Courier Service an unstamped duplicate copy of the 
Bank Guarantee directly to the UPMRC with a covering letter to enable 
UPMRC to compare with the original BGs and to confirm that the 
submitted BG is in order.  

(d) Payment of maintenance during DLP or CAMC if any will be made quarterly 
basis against the certificate from the consignee for satisfactorily maintenance 
of equipment/plant. 

 
B. For indigenous Suppliers:-. 

The standard payment terms subject to recoveries, if any, by way of 
Liquidated Damages as per clause 10.2 of GCC will be as under: 
  

(a) 80% payment of the supplied material value will be made on receipt of the 
material duly pre inspected and receipted at site by the consignee in good 
condition.  

(b) i) Balance 20% payment of supplied material value and payment of 
installation, testing, commissioning, and training if any will be made on 
furnishing a Bank Guarantee for an amount equal to 10% of the contract 
value, as per Annexure-11 fully indemnifying the Purchaser against all losses 
incurred by the Purchaser during the Warranty period stipulated in the 
Warranty Clause No. 34.0 within 30 days of the receipt of Bill alongwith 
Proving Test Certificate after successful completion of proving test in which 
the machine performance would have been demonstrated by the supplier or 
his Indian associate after its commissioning at the consignee’s premises. 
Where, however, the installation and commissioning of the machine is 
delayed or put off beyond 90 days of the receipt of the goods at the ultimate 
destination due to express written instructions of the Purchaser/Consignee, 
the balance 20% payment shall be released to the supplier on his furnishing 
the necessary Bank Guarantee of equal amount i.e balance 20% valid for the 
period ask by the purchaser. 
ii) The Bank Guarantee as mentioned above should be in the prescribed 
format issued by a Scheduled Commercial Bank based in India or from a 
branch in India of a scheduled foreign bank 
iii) In exceptional cases, when the BGs are submitted by the 
contractors/suppliers etc. through themselves (and not directly by the issuing 
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bank under Registered Post AD or Speed Post or Courier Service), the BG 
issuing Bank Branch immediately should send by Registered Post AD or 
Speed Post or Courier Service an unstamped duplicate copy of the Bank 
Guarantee directly to UPMRC with a covering letter to enable UPMRC to 
compare with the original BGs and to confirm that the submitted BG is in 
order.  

 
Payment of maintenance during DLP or CAMC if any will be made quarterly basis 
against the certificate from the consignee for satisfactorily maintenance of 
equipment/plant. 
 

 
2.0 EVALUATION CRITERIA 

2.1. Total value of the offer will be calculated on the followings: 

2.1.1. The cost of Supply of 02 sets of Fully Automatic Synchronized Pit Jacks & 04 

sets of Fully Automatic Synchronized Mobile Jacks  with Spares as per 

specifications given in Schedule of Requirement (Particular Specifications).  

2.1.2. Erection, Testing & commissioning, integrated commissioning  of 02 sets 

Fully Automatic Synchronized Pit Jacks & 04 sets of Fully Automatic 

Synchronized Mobile Jacks  and O&M documentation and training to 

employer's staff and other obligations as mentioned in Schedule of 

Requirement (Particular Specifications). 

2.1.3. Maintenance of equipments for 24 Months of DLP. 

2.2. Following items will not be taken into evaluation and may be quoted as optional 

2.2.1. Deleted 

 
Note: 

a) Above items are required strictly as per specifications given in Schedule of 

Requirement. 

 

b) The above prices shall be on ‘FOR destination basis’ at Kanpur and Agra.  

 i Quoted price against S. No. '2.1.3 above shall be more than or equal to 3% of 

the total quoted price against S. No. '2.1.1' to 2.1.3'.   

ii   In case quoted price for item no. 2.1.3 is less than 3% of the total price 

against item no. '2.1.1' to 2.1.'3' then for financial evaluation and contract 

execution, the price for item no. ‘2.1.1’ to ‘2.1.2’ shall be reduced on pro-rata 

basis and price against item ‘2.1.3’ will be so adjusted so as to ensure that 

the adjusted price of item no. ‘2.1.3’ is equal to 3% of the total revised 

(adjusted/reduced) price against the items no. 2.1.1 to 2.1.3. 

c) On supply items applicable taxes and custom duty shall be clearly indicated. These 

are payable only when tenderer indicate these in their offer clearly. Supplier shall 
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undertake transit insurance and will be responsible for the supply of contracted 

stores to be delivered in good condition at final destination. 

 

d) Payment related to local services if any such as Erection, testing & commissioning, 

integrated commissioning, O&M documentation, training to employer's staff and 

Maintenance during DLP shall attract Tax Deduction at Source under the income tax 

regulations as applicable. 

 

e) For indigenous supply, tenderer shall quote their rates on final destination basis. 

Evaluation of offers will be made on FOR destination incl. of all taxes and duties. 

 

f) Purchaser reserves the right to increase/decrease the quantity (to any extent) of 

procurement of any spare quoted against the Mandatory spares/ RECOMMENDED 

SPARES. Purchaser at its sole discretion may place order for spares at any time 

within six months before the expiry of the Defect Liability Period. 

 

g) Supplier shall not undertake supply of any spare unless specifically confirmed by the 

Purchaser. 

 

h) Supplier shall indicate the lead time for supply of each item of spares (against 

Mandatory as well as Recommended) in their offer. In the event of delay of supply of 

ordered spares beyond the commuted lead time, penalty as per contract conditions 

shall be leviable. 

 

i) For overseas manufacturer, the price shall be on ‘FOR destination. Offer without 

freight charges will be loaded with highest rate of freight charges received against 

the tender. 

 

j) For overseas supply, in case details of Freight charges, Insurance etc are not given, 

evaluation of offers will be done on CIF + 1% landing charges + total concessional 

custom duty (Including basic custom duty, applicable IGST, cess & other applicable 

taxes and duties, if any) as applicable under project import on (CIF + 1%) basis. 

Insurance charges will be loaded @0.25% of C&F value. Offer without freight 

charges will be loaded with highest rate of freight charges received against the 

tender. 

 

k) In case of foreign offer, if the service provider does not have permanent 

establishment in India, then the applicable taxes has to be deposited by the service 

receiver (purchaser) on reverse charge basis. Also, if the service provider does not 

quote the applicable taxes in his offer, then applicable taxes on service portion will 

be considered inclusive in the quoted rates as applicable on the due date of 

submittal of tender. In this case, payment will be made after deducting the service 

taxes that will be paid by service receiver (purchaser). 
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1. GENERAL DESCRIPTION AND SCOPE OF SUPPLY 

1.1 Application of the General Specification (GS) 

The provisions contained in the GS shall prevail over the provisions contained 
in International/European/British/Indian Standards and Codes of Practice and 
similar documents stated in the contract. 

The provisions contained in the Particular Specification (PS) and the 
 

The GS shall be read in conjunction with the Particular Specification and other 
documents constituting the contract. This specification will apply to those 
design features that are part of Particular Specifications. 

1.2 Abbreviations 

Common abbreviations used in the GS and in the PS shall have the following 
meanings: 

AC Alternating Current 

ACB Air circuit breaker 

BS British Standard 

CAD Computer aided design 

DC Direct current 

UPMRC-Uttar Pradesh Metro Rail Corporation 

E Earth 

EMC Electromagnetic compatibility 

EMIP Environmental mitigation plan 

EMU Electrical multiple unit 

EN Euro norm 

FAT Factory acceptance tests 

GCC General conditions of contract 

GS General specifications 

GOW General overhaul workshop 

HRC High rupturing capacity 

HRc Rockwell hardness 

HS/LS High speed/low speed 

HV High voltage 

IEC International electrotechnical commission 

IS Indian Standard 

ISO International Standards Organisation 

ITT Instruction to Tenderers 
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LED Light emitting diode 

OHE Overhead equipment 

PS/TS Particular specification/Technical specification 

QAP Quality assurance plan 

SCC Special conditions of contract 

LRW Light repair Workshop 

LV Low voltage 

MCB Miniature circuit breaker 

MCCB Moulded case circuit breaker 

MIG Metal inert gas 

NC Numerical control 

NF French Standard 

PLC Programmable logic controller 

PO Power outlet 

PVC Polyvinyl chloride 

TIG Tungsten inert gas 

UIC International Union of Railways 

US Ultrasonic 

UV Ultraviolet 

VLV Very low voltage 

1.3 Definitions 

Words and phrases defined in the GCC or SCC shall retain the same meaning 
within the GS and PS unless specifically redefined within this GS: 

1. U.P Metro Rail Corporation (UPMRC) and 
Manager of the contract to which this tender invitation relates. 

2. 
responsible persons or parties designated by the Client to act on his behalf 
in his name for all management tasks or actions concerning the works and 
installations defined in the contract. 

3. 
to which this procurement has been awarded. 

4. 
specification to which it is associated. 

5.  ontract. 

6. 
service after successful completion of installation works and Site tests. 

7. 
premises before shipment/despatch of the equipment to the site. 
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8. 
equipment at site. 

1.4 Scope of work 

1.4.1 The scope of work includes design, manufacture, supply, installing, 
testing and commissioning of the Machinery and Plant & training of 
employer staff.  

1.4.2   The Contractor for Electrical & Mechanical works shall terminate 
mains of electric power for battery charging etc, within about 10 m of 
the designated required place. Contractor shall do all connection from 
the mains to his machine. 

The arrangement of electric power, compressed air and wastewater disposal 
during the commissioning phase shall be the responsibility of the Contractor. 
For operational and testing requirements, the Client shall provide,  the above. 

1.5 Training of maintenance and operation staff 

enable safe and efficient maintenance and operation of the equipment 
supplied as part of the contract to achieve maximum reliability and economy of 

approval, a training plan at least 2 months before the readiness of the 
equipment for commissioning. The training plan shall include: 

 schedule of training courses, 

 syllabus, size of class and duration of each capsule, 

 training facilities to be provided by the Client, 

 qualifications and experience level necessary for the trainees, 

 
OEM. 

 normal modes of operation of equipment, 

 procedures to be followed for safe and efficient operation of the 
equipment. 

The training shall be held at nominated Depot comprising of : 

(i.) Operational training  

(ii.)   Maintenance & Overhauling training, 

The training shall consist of classroom training and practical hands on training. 
The training shall take place in Employer nominated Depot. The Contractor 
shall depute competent trainers to carry out training with a high degree of 
proficiency. During the warrantee period, the Contractor is responsible for 
faultfinding and repairs, he shall also provide practical hands on training to the 

 

The Contractor shall also provide training courses and training materials to the 
aining instructors to a higher level of competence to allow the 

operation of the equipment. 
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1.6 Spares and tools 

The Tenderer shall quote in the bid, for the mandatory spares & recommended 
spares. Details may be seen in Particular Specification. 

least 10 years after completion of the DLP i.e the defect liability period of the 
last supplied  machine.      

The Contractor shall provide to the Client, all special tools and instruments 
required for the maintenance of the  machine. These shall be supplied in 
prescribed tool boxes having padlocking facilities. 

All spares shall be manufactured, works tested, calibrated, suitably packed 
and labelled and delivered to the Site and placed in the Employer nominated 
Depot store after joint check. 

1.7 Use of drawings and data 

All data in respect of  rolling stock written in this General specification is for 
information only and there may be slight variations. 

The compatibility of the equipment with the rolling stock characteristics is the 
responsibility of the Contractor and he shall obtain the required 
data/documents from the respective Rolling Stock Contractors. 

All information or documents related to the Rolling Stock and which are 
deemed necessary are to be obtained by the Contractor from the respective 
rolling stock supplier. 

The drawings shown on the plans define the operating conditions and are 
provided for indicative purpose only. These may be adapted by the Contractor 
in consultation with the Client. 

1.8 Inscriptions 

 The marking and inscriptions mentioned in the technical specifications shall 
be presented in English. 

 Inscriptions shall be engraved or enameled. Painting of inscription will not 
be permitted. 

 Fixations shall be riveted or directly engraved on the support. 

1.9  Technical relationships between Client and Contractor 

The consultant or the technical bodies, if designated by the Client will be 
empowered to settle, on behalf of the Client, the technical problems related to 
the Contract. 

1.10  Exchange of information with third parties 

Exchange of information may be required between the Contractor and other 
parties playing a part in execution of the line: 

 to finalize matters relative to interfaces or layout of equipment, 

 to enable the Contractor to ascertain that the environmental 
conditions planned for his installations are indeed met (tolerances 
on power supply, air conditioning etc), 
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 to achieve this, the Contractor may establish direct contact with 
these parties, contingent upon prior notification of the Client. The 
list of relevant contractors shall be advised to the contractor for 
necessary interface requirements. 

1.11  Disclosure of results of design or studies 

The Contractor undertakes not to communicate to third parties the results of 
the studies carried out under this Contract, unless authorized to do so by the 
Client or his Representative. 

1.12   

The Machinery and Plant to be supplied shall be new, manufactured according 
to the best manufacturing practices and according to the latest, state of the art 
technology. 

The machinery and Plant shall be of proven design. 

Rigid quality control shall be followed by the main manufacturer of the 
equipment as well as his subcontractors for the subassemblies. 

The main manufacturers of the equipment as well as the suppliers of main 
assemblies to the main manufacturer should have ISO9000/9001/9002 or 
equivalent certification. 

The International/European/British/Indian Standards to be followed as per GS 
or PS shall be the latest on the date of award of contract. 

 
Standard N° Description 
EN 60 204-1 Safety of machinery - Electrical equipment of machines  

General requirements  09/1998 
NF E 85-101 Items used on industrial installations  Metal railings  

10/1988 
NF C 15-100 Low-voltage electrical installations  Rules 
ISO 2632 Surface texture  Methods of measurement  Roughness 

comparison specimens 
ISO 1217 Displacement compressors  Acceptance tests  09/1996 
BS 7333 Specification for Jib Cranes - 1990 
IS 3938 Hoist class of duty 
IS 806  For structure portion of jib crane 
IS 4758 Sound level 
ISO 1711 Assembly tools for screws and nuts - Technical 

specifications - Hand operated wrenches and sockets 
BS 4568 Specification for steel conduit and fittings metric of ISO form 

for electrical installations (page 26) 
BS 7671 Requirements for electrical installations (page 29)  1997 
BS 6651 Code of practice for Protection of Structures against 

Lighting (page 30) - 1992 
BS 5378 
ISO 3864 

Safety colors and safety signs 

BS EN 60529 Degrees of protection provided by enclosures (IP code) 
IS 4460/1967 Specifications for gears 
IS 226 & IS 2062 Specifications for carbon steel 
IS 816/823 Welding 
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IS 325 Electric motors 

IS 13947 Degree of protection 
IS 2516/1985 Moulded case circuit breakers 
IS 8623/1977 Factory built assembled switch gear and control gear 
IS 3043 Code of practice for earthing 

1.13  Climatic Conditions and operating environment 

The equipment shall be required to work under the following climatic 
conditions: 

-Maximum temperature during summer 50 0 C 

      -Relative humidity during rainy season 100 % 

      -Minimum temperature during winter 30 C 

      -Environment Dusty with industrial pollutants 

 

1.15   Reference Data of Tracks 

The trains shall be operated on the tracks with the following specifications. 
The track specification may however vary slightly and the Contractor shall 
obtain the details from the Track Work Contractor.  

Track Gauge 1435 mm for SG   

1.15.1 Reference Data of EMU Coaches 

The details of EMU coaches like Number of Coaches in the train, Weight of 
coach, Length of coach, Width of coach, Height of coach, is placed at 
Particular Specification of Tender Document. 

1.16 Electromagnetic compatibility 

Deleted 

1.17 General Electrical Requirements 

1.17.1 Motors 

All equipment shall withstand the local climatic and environmental conditions 
(temperature, humidity, dust, etc.) defined in para. 1.14 above. 

The motors shall be dust and water splash prrof and shall be suitable to work 
on 380 to 440V AC, 50Hz, three phase, 4 Wires supply. 

The protection level of the motors shall be at least IP 55 for internal and IP 65 
for external motors unless mentioned otherwise in PS. 

These shall be ventilated and specially designed for duty ratio and start-ups 
per hour as per equipment group and shall be fitted with a built-in under-
voltage electric brake, wherever required. 

The Contractor shall specify but not limited to the following details: 

 the brand, 
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 the type, 

 the insulation class : H 

 the power, 

 the nominal rotation speed, 

 the current input at start-up, 

 the current input under nominal load, 

 the construction of the rotor, stator winding 

 the brand of brake, 

 the type of brake, 

 the mode of action of the brake, 

 the nominal braking torque. 

 
1.17.2  The motors shall be sized such as to withstand the start-up forces and 

sudden braking and accidental blocking forces without damage. They 
shall be protected on all three phases. The Contractor may also 
propose a variable power supply wherever felt advantageous. 

  Electrical cabinet 

Material for electrical cabinet shall be stainless steel grade -316L . 

Cubicles shall be symmetrically arranged as far as possible 

The arrangements of the equipment within each cubicle shall be such 
that all normal maintenance can be carried out through hinged access 
doors or removable covers, from the front. 

Where a number of different items are in close proximity, the 
enclosure shall be grouped to form a single suite or a composite 
enclosure shall be provided. 

 
Each suite of panels or cubicles shall be fitted with a designation label 
giving identification number, voltage rating and duty. Such labels shall 
be fitted on the front of the cubicle, and on the sides and/or rear where 
appropriate. 

All electrical and electronic equipment/components used in the plant 
shall be designed for use in outdoor application in very rough 
environmental conditions (as specified in TS) (power, control, 
regulation, etc.) & shall be contained in a dust and water splash tight 
cabinet and shall be at least IP 56. 

An approved method of construction shall be employed and the use of 
externally visible assembly bolts and screws will not be accepted. 

The design of cubicles shall be such as to ensure adequate ventilation 
and air circulation without permitting the entry of vermin.  Dust 
penetration shall be kept to a minimum by the fitting of recessed 
rubber seals around doors and removable panels. 
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Cubicles shall be provided with flush front access doors fitted with 
lockable handles and lift-off type hinges so arranged that one shank 
engages before the other to permit ease of fitting.  No instruments or 
relays shall be mounted on the doors unless otherwise specified.  

Control wiring within the cubicles shall be neatly looped or contained in 
purposely designed trunking unless every cable is insulated for the 
highest voltage present in accordance with the requirements of BS 
7671. 

The front door of all cubicles shall only be opened when the functional 
unit is shut off .  

Live panel wiring terminations shall have a protective cover and 
warning labels. 

Where the voltage exceeds 110V d.c. or a.c., danger signage with 
suitable labels shall be fitted to give warning of the potentials 
contained therein. Where applicable, labels shall be fixed adjacent to 
the warning label advising isolation and earthing of conductors before 
removal of the panel. The wording of the labels shall be subject to the 
approval of the Employer's Representative. 

1.17.3 Electrical cabinet equipment 

Component layout within panels shall provide a logical arrangement of 
equipment with the maximum feasible segregation between mains 
voltage/high current and low voltage/low current components and 
wiring. 

All components within control panels shall be either directly mounted 
on the back plate by means of screws in tapped holes or onto a "DIN" 
type mounting rail itself directly mounted on the back plate by means 
of screws in tapped holes. The arrangement shall be got approved first 
by the Employer. 

For incoming and outgoing power cabling this space shall be 
increased as necessary to ensure that the bending radius of the 
conductors is not compromised and segregation between power 
cabling and control cabling is preserved. 

Wiring shall be carried out in a neat and systematic manner and 
securely fixed by insulated cleats or other approved methods, and 
arranged so that access to any apparatus or connection point is not 
impeded. 

Where inter-panel wiring passes through panel side sheets the access 
hole shall be fitted with a suitable rubber grommet. 

 
Identification ferrules shall be fitted on all wires at both ends; numbers 
and letters used shall correspond with the appropriate wiring diagram 
and shall be read from the terminals outwards.  They shall be legible 
and durably marked and shall not be affected by oil or moisture. All 
cables connected to any nodal point shall be allocated with a discrete 
number which must not be used elsewhere in the associated circuits. 
The wires shall not be jointed or broken in between terminal points. 
Wiring for all known future equipment shall be provided and all wires 
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shall be terminated. Wires of different voltages, AC or DC shall be 
completely separated. All equipment and terminals associated with 
voltages in excess of 110V shall be fully shrouded. Isolators, clearly 
labelled, shall be provided in such positions and connections so that 
maintenance can be carried out with maximum safety.   All power 
supply terminals and cables shall be marked in accordance with the 
electrical schematic diagrams. 

The functions of the main components shall be identified on engraved 
labels whose content is identical to that given on the electrical 
schematic diagrams. 

 
Warning labels shall be fitted in all situations where the removal of 
covers or access panels may expose live equipment operating at 
voltages above 50V between circuits or to earth and shall bear the 
inscription 'Danger - Live Parts' in red letter on a white background. 
Minimum height of letters is 10 mm. 

If the cubicle contains items of equipment which may retain electrical 
charges after they have been switched off, a warning label shall be 
provided. 

All labels shall be of Formica engraving laminate or similar approved, 
of ample size and engraved in English characters.  A permanent 
mechanical means of fixing these labels shall be provided, other than 
by adhesives. 

All equipment and apparatus, both inside and outside the switchboard, 
including instruments, meters, and relays, which is not clearly 
identified by integral labelling, shall be adequately labelled by means 
of an engraved label bearing, in black letters on a white background. 
 
Miniature circuit-breakers  (MCB's)  and  moulded  case  circuit-
breakers (MCCB's) shall comply with BS EN 60898 and BS EN 60947-
2 respectively. They shall be fitted with latest state of the art over load 
& short-circuit protections. Earth leakage protection shall be of the 
current operated type.  Unless otherwise specified, the A.C. rated 
short-circuit capacity for MCB shall not be less than 10 kA, and that for 
MCCB shall not be less than 25kA. In case of Residual Current Circuit 
Breakers with Integral Overload Protection, manually operated 
ON/OFF facilities shall be provided. 

Auxiliary switches supplied for indication, protection, metering, control 
interlocking and supervisory purposes shall be readily accessible and 
enclosed in a transparent dust-proof cover. Terminal blocks at different 
voltages shall be segregated into voltage groups and terminal board 
layouts shall correspond with the wiring diagrams.   

Fuses and links shall be provided to enable any circuit to be isolated 
as necessary for maintenance and test purposes without isolating the 
whole panel. 

Push  Buttons shall  be coloured  as follows: 

(1)  "Start"  -     Green; 

(2)  "Stop"        Red; All other push buttons shall be black. 
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Emergency stop push buttons shall be provided and positioned in the 
immediate vicinity of the associated motor drive 

Emergency stop push buttons shall be connected in the control circuits 
such that they are effective under all conditions, and shall have red 
mushroom headed stay put on push type pattern. A deliberate reset 
action shall be required before the drive can be put back into service, 
but resetting of the push button shall not restart the drive.  

All control circuit supplies for contactor starting shall be obtained from 
a 110V 50Hz internal control transformer contained in the cubicle. 

Main drive motor starters shall be suitable for their required frequency 
duty in line with this Particular Specification. Other motors starters 
shall also be suitable for their required frequency duty but in no 
circumstance shall the frequency duty be less than 40 operations per 
hour. Their performance shall be in accordance with BS EN 60947-4-
1. Protective, control, interlock and alarm relays shall be placed in 
positions readily accessible during operation of the plant.    

All the equipment shall be designed to operate in electrified railway 
environment. 

It shall in particular be protected against the following effects: 

 the numerous disturbing phenomena due to the proximity of high 
amperage current liable to be working in switching mode, 

 the proximity of equipment generating high frequencies 
(converters, etc,) various parasitic disturbances, and against 
power supply anomalies such as: high ripple ratio, high over-
voltage, slow voltage or frequency variations, etc. 

The equipment shall normally be able to operate at the ambient 
temperature of the workshop. 

All components, and in particular the relays, shall be of the high 
endurance type whose high degree of reliability shall allow normal 
operation of the machine over a period of 10000 hours. 

1.18 General Mechanical Requirements 

1.18.1 Materials- General 

 All materials incorporated in the Works shall be suitable for the duty 
concerned and shall be new and of best commercial quality, free from 
imperfections, and selected for long life and minimum maintenance 
under the conditions specified. 

 All material used shall be of current production and well-proven 
application for the design and intended usage. 

 Where different components of equipment are interconnected to form 
a complete system, their characteristics of performance and capacities 
shall be matched in order to ensure efficient, economical, safe and 
sound operation of the complete system. 

1.18.2  Workmanship- General 

 Workmanship and general finishes shall be of best quality and in 
accordance with best workshop practice. 
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 All similar items of Plant and their component parts shall be completely 
interchangeable. Spare parts shall be manufactured from the same 
materials as used for the originals and shall fit all similar items or plant. 
Where machining may be needed before fitting renewable parts, the 
machining fits with their tolerances shall be shown on the drawings 
accompanying the instruction manuals. 

 All revolving parts shall be truly balanced both statically and 
dynamically so that when running at normal speeds and at any load up 
to the maximum, there shall be no significant vibration due to out-of-
balance forces. 

 All parts and equipment, which are subject to, wear or damage by dust 
or moisture in the environment they are installed shall be totally 
enclosed in housings of the appropriate degree of protection. 

 All equipment shall operate without excessive vibration and with a 
minimum of noise. 

 
1.18.3 Materials and Ancillaries 

a. Structural Steel Sections: - 

 Hot rolled structural steel section shall comply with BS 4: Part 1. 

 Corrosion protection shall be by hot dip galvanization with minimum 
thickness of coating of 85 micron or heavy protective finish as 
specified in the Specification. 

b. Mild Steel: - 

 Mild steel for general purposes shall conform with the requirement 
of BS:4360. 

 Steel parts shall be galvanized as appropriate to approved 
standards and as specified above. Uncoated or non-corrosion 
resistant steel parts shall not be used unless otherwise approved 
by the Employer's Representative. 

c. Steel Castings and Forgings: - 

 All steel castings shall conform with the requirements of BS:3100.  
Forgings shall confirm to BS:29. 

 No repair shall be undertaken without prior Approval by the 
Employer's Representative. Such Approval shall also refer to the 
procedure for repair. Repairs by welding to steel castings and 
forgings shall be undertaken only by properly qualified welders and 
in full accordance with an Approved procedure. All such repairs 
shall be subject to stress relief. 

d. Corrosion Resistant Steel: - 

i. Unless otherwise specified or approved by the Employer's 
Representative, stainless steel tubes, sheets and plates used in 
this Contract shall be in accordance with the following 
Standards: - 

Austenitic stainless steel tubes shall comply with BS 6323: Part 
1 and 8. 
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Stainless and heat-resisting steel plates, sheet and strip shall 
comply with BS 1449: Part 2, grade 304 unless otherwise 
specified. 

ii. Stainless steel shall have good arc-welding properties and low 
carbon content. Stainless steels adversely affected by welding 
shall not be used. There shall be no visible welding marks on the 
exterior surface. All stainless steels shall be subject to Approval 
by the Employer's Representative. 

iii. Stainless steel protective cover shall be applied on the 
external surface and retained until installation is completed. 
Covering materials between seams or panel joints shall be 
removed before assembly. The protective cover shall be 
removed by the Contractor as instructed by the Employer's 
Representative, there shall be no residual covering materials left 
on the surface or in between seams or panel joints after 
removal. 

All die-cast aluminium components in large quantities shall bear 
a marking clearly indicating the month and the year of 
manufacture. 

iv. Aluminium die-casting shall conform to BS 1490. 

e. Bronze : - 

 Bronze castings for bearings, packing boxes, and similar 
applications shall be of the phosphor bronze type to BS 1400. 

f. Copper: - 

i. Copper tubing shall be of the seamless type to BS 2871. 

ii. Copper for electrical purposes shall conform to the requirements 
of BS1432-4 and BS 1977 as appropriate for the duty. 

g. Brass : - 

Brass tubing shall be of the heavy gauge seamless type and shall 
comprise 70% copper, 29% zinc and 1% tin. 

1.18.4 Welding and Fabrication 

These clauses on welding refer to fabrications in mild steel. If the 
Contractor supplies any equipment welded from other metals he shall 
propose the relevant welding standards and procedures for the 

 

a. Distortion and assembly: 

Metal arc welding shall comply with the provisions of BS EN 499 
and BS 5135 or equivalent. The temperature of steel shall be more 
than 10°C when welding is commenced. Finished members shall 
be true to line and free from twists, bends and open joints. 

During the fabrication of a welded assembly, the procedure and 
sequence shall be such as to minimise distortion and shrinkage. 
All welds shall be deposited in a sequence that will balance the 
applied heat as welding progresses. 
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Members to be joined by welding shall be accurately cut to size to 
ensure that the finished dimensions are met and, where required, 
shall be rolled or pressed to proper curvature in accordance with 
the approved drawings. Edges of members shall be suitably 
machined for the required type of welding and to permit thorough 
penetration. 

The design of welded joints and connections, and the fabrication of 
welded steel parts shall conform to the requirements of an 
acceptable British Standard or equivalent for structural steelwork, 
and shall also be stress relieved to an acceptable British Standard 
or equivalent if required. If stress relieving is used then the 
Contractor shall ensure that no distortion arises as a result of the 
process and that the finished size of the equipment is within the 
required tolerances. 

Any welding of steel castings to the framework shall conform to BS 
4570 or equivalent. 

b. Equipment: 

Electrodes, fluxes and equipment shall be used in accordance with 

other than those covered by BS 5135 or equivalent, will be subject 

Welding electrodes for manual electric arc welding shall be of the 
heavily coated type, suitable for all positions of welding. 

All welding shall be performed by a process, which will exclude the 
atmosphere from the molten metal and, whether possible, be 
under procedure control using automatic machines. Electric arc 
welding is preferred. 

c. Quality assurance: 

Procedures in line with ISO 9000 or equivalent shall be followed as 
part of the Quality Plan for all welding procedures and welder 
certification. These procedures and certifications shall be in line 
with BS EN 287 and BS EN 288 or equivalent. 

All critical welds, as identified by the Contractor, shall be traceable. 
The Contractor shall submit weld maps and a sample of weld 
traceability records. These critical welds shall also be subject to a 
non-destructive test to be proposed by the Contractor for the 

 

Welding shall be carried out by qualified welders only. Welding 
procedures and welder certificates in accordance with BS EN 288 
and BS EN 287 or equivalents shall be followed by the Contractor. 

d. Preparation and cleaning: 

Surfaces prepared for welding shall exhibit sound metal without 
laminations and other injurious defects. Surfaces of plates to be 
welded shall be free from rust, grease, mill scale and other foreign 
matter over a distance of at least 25 mm back from weld edges. 
The Contractor shall indicate on his drawings material grade to be 
used for all fabrications. 
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Particular care shall be exercised in aligning and separating edges 
of members to be joined by butt-welding in order to ensure 
complete penetration and fusion at the bottom of the joint. Each 
fully penetrated butt joint shall be finished with a sealing run. 

All galvanised surfaces to be welded shall have all zinc coating 
thoroughly removed by means of angle grinding until bare parent 
metal is revealed. Care must be exercised not to remove more 
parent metal than absolutely necessary so as not to weaken the 
strength of the structure. 

After deposition, welds shall be cleaned of slag and shall show 
uniform sections, smoothness of weld metal, feather edges without 
overlay and freedom from porosity, inclusions and undercut. As a 
minimum, visual inspection at the edges and ends of welds shall 
indicate sound fusion with the parent metal. The Contractor shall 
propose for t
standards and criteria to be used for weld acceptance. In the case 
of pressure-tight components, all slag shall be removed by shot-
blasting. 

1.18.5 Gearboxes and Gearing 

All gears shall be heat treated for maximum wear and fracture 
resistance. High speed gears shall be of helical teeth configuration. 
Each geared shaft assembly shall be supported on ball or roller 
bearings. 
 
Gearboxes shall be designed such that the gears will be 
automatically lubricated at all operating speeds. The box shall 
prevent escape or contamination of the lubricant. Breathing shall be 
provided. Where oil replacement is necessary, facilities for filling, 
drainage and means of indicating clearly the correct oil level shall 
be provided. 
 
 Lifting lug(s) shall be provided for gearboxes where deemed 
necessary. Gearing shall comply with BS 436, BS 545 and BS 721 
or equivalent. 

1.19 General Hydraulic Requirements 

1.19.1 General 

Hydraulic power transmission systems if provided, shall be 
constructed in accordance with BS 4575 or equivalent. All cylinders, 
piston rods, pipes, hoses, valves and fittings shall be designed to 
withstand a static pressure of at least three (3) times the maximum 
operating pressure without plastic deformation. 

The power unit shall be of integral and compact design consisting of 
all components necessary for the system to function efficiently and 
safely as intended. It shall be constructed as a self-contained 
removable module with all components systematically mounted on a 
structural steel frame for easy maintenance. 

The hydraulic system shall be equipped with the following protection 
devices: 
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1. Overheating 

2. Overpressure 

3. Low oil level 

4. Surge protection if required 

The hydraulic oil proposed shall have characteristics suitable for the 
intended duties and be compatible with all the components and 
elastomers used in the system. The oil shall be of appropriate 
viscosity, correct specific gravity and have good oxidation resistance 
and good anti-foaming properties. The oil shall not be classified as 
dangerous goods. The oil shall be readily available in India. 

The system shall be designed to ensure that any tripping or transient 
operation does not result in surge pressures that could cause damage 
to the system. 

The contractor shall achieve Indian equivalent of lubricant & hydraulics 
oil used in machines. 

1.19.2 Hydraulic cylinders and Rams 

All hydraulic cylinders and rams shall be designed to sustain axial 
forces resulting from a pressure equal to 2.5 times the full load 
pressure. A ram shall not be subject to bending stress or eccentric 
loading. The rams shall be provided with over centre valves locally 
fitted at the inlet and outlet ports to prevent creeping of the cylinder 
when pressure is not applied. 

The piston rod shall be constructed of austenitic stainless steel, which 
is chrome plated and polished. 

Cylinders shall be provided with solid metal stops at the end of the 
stroke, or with other equally effective means to prevent the rod from 
travelling beyond the limits of the cylinder at maximum speed and 
maximum operating pressure. 

Adjustable cushions shall be provided at the limits of the cylinder 
stroke. Cushions shall be designed to decelerate the ram from the 
maximum speed to stop without impact. 

All hydraulic cylinders shall be provided with self-aligning clevises at 
both ends for connection to the system structure. 

Rod wipers shall be replaceable without the need to remove the clevis 
and cylinder from its installed position. The rod bearing and seal of a 
cylinder shall be mounted in an external cartridge and be replaceable 
without the need to remove piston. 

All cylinders shall be factory tested to 200% of full load pressure for a 
duration of 5 minutes without evidence of any pressure drop or 
leakage. This shall be identified in the Factory Acceptance Test and a 
suitable test certificate provided. 

1.19.3 Hydraulic oil storage tanks 

Oil storage tanks shall have sufficient capacity to provide an adequate 
oil reserve to prevent the entrance of air or other gas into the system. 
They shall be of rigid construction so as to prevent distortion due to 
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the weight of oil and shall be so designed and constructed that when 
completely filled, a factor of safety of at least 4, based on the 
maximum normal pressure in the tank can be sustained without plastic 
deformation. The return lines shall terminate below the minimum fluid 
level of the tank. 

The tank shall be designed to adequately dissipate heat from the oil 
under all normal working conditions and provide a slow recirculation of 
heavy contaminants. The oil returning from the pump intake points 
shall be separated by baffles or other means ; such baffles shall not 
hinder the cleaning of the tank. 

A transparent indicator of approved design shall be provided for 
checking the oil level and it shall be accessible without the need to 
remove any cover or other parts of the equipment. 

A breather or other suitable venting arrangement shall be provided at 
a position to facilitate the venting of air from the tank. 

A manually sealable drain valve shall be provided at a position to 
facilitate the complete draining of oil from the tank. 

1.19.4 Hydraulic pipe work and fitting 

All pipe work shall be provided in stainless steel. Pipe work shall be so 
supported that undue stresses are eliminated at joints, bends and 
fittings, particularly at any section of the system, which is subjected to 
vibration. Cross-sectional areas of pipe work shall be sufficient to 
prevent cavitations and starvation. 

Hydraulic hoses shall be of adequate strength and be suitable for the 
type of oil used. Hose connections shall be of the type recommended 
by the hose manufacturer. The installation of hoses shall be such as to 
avoid the use of sharp bends and chafing or trapping by moving parts 
of the machine. 

The relief valve shall be located between the pump and the check 
valve and shall be of such a type and so installed in a by-pass 
connection, which the valve cannot be shut off from the hydraulic 
pump. The return from the valve shall be passed directly to the tank 
and not to the suction side of the pump. 

The relief valve pressure setting shall be as low as practical, 
commensurate with the operating requirements and shall not be 
greater than 125% of the working pressure of the pump, in order to 
avoid damage to the motor and hydraulic system. The size of the relief 
valve and by-pass shall be sufficient to by-pass the maximum rated 
capacity of the pumps, without raising the pressure more than 20% 
above that at which the valves open. Relief valves having exposed 
pressure adjustments shall have their means of adjustment sealed. 

Control valve spindles or plungers shall be positively restrained 
against being forced from the valve casing. Design and installation 
shall be such that they are fail-safe. Solenoids shall be capable of 
operating without malfunction within 10% of the nominal control 
voltage and be protected against the entry of splashed oil and dirt. 

The system shall incorporate continuous full flow removable oil filters. 
All filters shall have integral bypass valves and provisions for visual 
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and electrical indication of blockages. The filters shall be durable, with 
a low resistance to flow, high direct retention rate, high permissible 
temperature range, high permissible pressure differential and 
cleanable. The degree of filtration and level of cleanliness shall be 
consistent with the requirements for the components and 
environmental conditions. 

All filters shall be installed where they are readily accessible and 
adequate space shall be allowed for element changing. Where suction 
filters or strainers are used, they shall be accessible for maintenance 
without draining the oil tank. Suction filters or strainers shall be 
selected and installed so that the inlet conditions at the pump are 

 

 
1.19.5 Screws, springs and Pivots 

 The use of iron and steel for screws, springs and pivots in the machine 
shall be avoided as far as possible. All fixing screws shall be of 
stainless steel. 

 Springs shall be of non-rusting material (e.g. phosphor bronze or 
nickel silver) where possible.  Pivots or other parts for which non-
ferrous material is unsuitable shall be of an Approved corrosion-
resistant material. 

1.19.6 Bolts, Studs, Nuts and Washers 

 All bolts, studs and nuts shall be to an Approved Standard and to 
metric dimensions and shall generally be of stainless steel. Those 
subject to vibration, high temperature or pressure shall be of high 
tensile material to the Approval of the Employer's Representative.  The 
use of black grade bolts shall be permitted only at approved locations 
of minor importance.  

 Bolts, studs, nuts and washers shall be made of free machining quality 
stainless steel. 

 Bolts, studs and nuts shall be suitably machined.  Rolled threads will 
be considered acceptable if conforming to an Approved standard. 
Washers shall be provided under all nuts and also bolt heads where 
appropriate. Bolts and studs shall protrude by at least one thread pitch 
beyond the outside face of nuts. 

Jacking and connection screws shall all be of high tensile steel with 
fine threads of an Approved form.  

Nuts, bolts, tap-bolts, set pins and any other item subject to vibration 
shall be secured with Approved locking devices 

1.19.7 Bedplates, Alignment and Levelling 

 All bedplates of fabricated construction shall, prior to final machining, 
be fully stress-relieved. 

 To facilitate the alignment and levelling of larger components, all 
bedplates shall incorporate jacking screws suitably arranged to 
provide for movement of driving motors in both axial and transverse 
directions. Motor seating pads shall be so arranged that single piece 
machined packers can be inserted in place of shims of required 
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thickness under each foot, or pair of feet, on completion of alignment. 

After final alignment checks have been completed, and the unit run at 
full output for not less than six hours, the alignment shall be rechecked 
and the unit securely dowelled to the bedplates.  

1.20 General requirements for painting and finishes 

1.20.1 Preparation and surface treatment 

All metal surfaces external to the equipment except copper, all 
supporting steel external to the equipment, all pipe work and all 
ductwork, insulated or bare, and supports shall be painted with 

nd prime coated before painting with the finish 
coats. All paint and surface treatments shall be appropriate for the 
proposed design life of the equipment. 

Blast cleaning shall be carried out in accordance with BS 7079 or 
equivalent. The maximum amplitude of the blast cleaned surface shall 
not exceed 0.1 mm. 

Blast cleaned steelwork shall be free from dust, mill scale and 
adherent particles. The first coat of the protective treatment shall be 
applied by an approved process with the least possible delay, and in 
any case within four hours of blast cleaning. 

Galvanising shall be in accordance with BS 729 or equivalent. 
Steelwork shall be chemically pickled, then stoved and dipped in a 
bath of molten zinc. Each article shall be covered evenly on all sides, 
to give an additional weight of 0.76 kg/m2 of surface covered and shall 
be free from runs. All holes shall be cleaned and sharp edges 
removed from the steelwork prior to galvanising. Excess spatter shall 
be removed after galvanising. Tests shall be carried out on samples of 
finished product, to verify compliance with this clause when instructed 
and at no cost to the Client. 

The nominal and local thickness of metal coating shall comply with BS 
EN 22063 or equivalent. The Contractor shall submit the details of the 

and testing shall be carried out in accordance with BS EN 22063 or 
equivalent. 

 
1.20.2  Deleted 

1.21    Nameplates and Labels 

The Contractor shall provide and attach to each major piece of equipment a 
metal name and rating plate to be approved by the Employer's 
Representative. All nameplates shall be mechanically attached (not adhered) 
in a manner Approved by the Employer's Representative. Each plate shall 
quote the name and address of the manufacturer, serial number, full rating 
data and the date of manufacture.  
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2 PLANNING, PROGRAMME AND PROGRESS MONITORING 

2.1 Preparation and submission of program of work 

The Contractor shall interact with Employer / engineer to provide details and 
obtain approval where necessary on following for supply and installation of 
Plant & Equipment as per the stipulated schedule:  

Activity 

Submission of design documents and other technical documents from the 
manufacturers for approval 

Program for manufacture of the equipment (Details of progress chart) 

Documents for execution of works relating to installation 

Proposal for factory tests (Complete test procedure) 

Program for installation (Details of installation programming chart) 

Program for tests at site and commissioning (Complete test procedure) 

Program for training of staff (Details of training schedule & module) 

Program for supply of maintenance manuals and other documents well in 
advance before despatch of machine) 

Program for supply of spares 

2.2 Progress Report 

The Contractor shall prepare a Progress Report covering all aspects of the 

Representative as and when necessary or asked for. 

2.3 Progress Meetings 

In order to ensure execution of the Works in an efficient and proper manner, 
the Client or the Administration and the Contractor will exchange technical 
information for approval of the solutions and equipment offered and hold 
periodical meetings. Two categories of meeting may be held for this purpose 

Technical meetings 

Attended by engineers and technicians, convened upon request by either 
party, during which, among other subjects, clarifications of additional 
information relative to the technical specifications may be provided. 

Periodical Progress Review Meetings 

To be held as and when required by Engineer during which: 

 Certain problems that maybe holding progress of the work may be 
examined. 

 Interface requirement with designated contractors may be discussed. 

The Progress Revie

Deputy. 



General Specification-Machinery & Plants 
 

21 
 

Progress Review Meetings related to works will be held in Lucknow and the 
respective site locations and will be the subject of reports, in conditions, which 
remain to be defined. 

3 PACKAGING 

The Contractor shall provide suitable packing, crates and marking. In doing so, it 
shall comply with the following requirements: 

 Each packing case/crate shall be water proof, rot proof and insect/rodent 
proof and of robust construction. The Contractor shall in determining the 
packaging materials take cognisance of the climatic conditions likely to occur 
during the period of transport, shipment and storage. 

 All items heavier than 100 Kg. shall be marked on the outside of the case to 
show the gross weight, the points for slinging and where the weight is 
bearing. 

 Care shall be taken to prevent movement of items within cases, crates or 
packages by the provision of bracing, straps and securing bolts as necessary. 
Bags of loose items shall be packed in cases and shall be clearly identified by 
well-secured labels on which the quantity and name of the part and its 
catalogue or index number have been stamped. 

 Electronic circuit boards shall be well protected by using anti static bubble bag 
etc. 

 Rubber products shall be suitably packed to avoid damage due to hardening, 
deforming and peeling off etc. 

 Tubes, cables and conductor ends shall be properly sealed to prevent ingress 
of moisture. 

 Each bulky/heavy case, crate or package shall include wedges for easy 
loading and unloading by mechanical handling equipment. 

4 TRANSPORTATION 

advance of any expected date of transportation and give further notice of the 
actual transportation date. This shall be in addition to the inspection 
requirements as specified in para 6.1. 

Two copies of packing list and test certificates shall be delivered along with the 
package at site and one copy to the  

5 DELIVERY 

The Contractor shall deliver all the equipment to be supplied under the contract 
to the site. The Contractor shall unload all the items at the designated delivery 
point and positioning or storing them. All documents, operational & maintenance 
manuals, inspection test procedure drawings and other deliverables shall be 

 

Any parts of the equipment that is damaged shall not be considered as delivered 
unless repairs or replacements have been made. 
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6 CHECKS AND TESTS 

Testing and commissioning shall comply with all the requirements of the 

modification/ improvement, if any, based on the FAT report before the despatch 

at site. 

6.1   In- -Plant / Factory tests 

The Contractor shall arrange for carrying out the Factory Tests before 
shipment/despatch of the machine to site. The details of tests to be carried 

approval, and a call shall be given 30 days prior to the scheduled Test. The 
Clients may like to depute his Representative to witness the Factory Tests in 

Tests, he shall be required to sign the test certificates. 

The Contractor shall provide for quality checks of supplies on his sub-
contractors  premises, prior to delivery of these supplies to his workshops. 

Operation of safety and protection devices shall also be checked. The 
Factory tests shall be elaborated in the PS 

6.2   At-Site/Testing and Commissioning 

After delivery and assembly of the equipment at site and completion of 
installation work, tests shall be carried out in presence of a Representative 
of the Contractor to check that the equipment design makes it suitable to 
fulfil the scheduled functions. 

The purpose of the tests is to record and acknowledge that the equipment is 
capable of performing regular service under different operating conditions. 

The checks and tests to be carried out on the supply shall be elaborated in 
the PS: 

The necessary tools, loads, specimens or equipment required for the tests 
shall be the responsibility of the Contractor.  
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1.  PROJECT AND PERMANENT WORKS 

1.1  Location and Boundaries 

All pages of the offer shall be serially numbered for ease of 
evaluation. This shall also be applicable for catalogues, drawings 
and literature attached with the offer. 

Bidders are required to give clause wise comments as per format 
in Appendix-FT-9 given in the Part-II of this bidding document.  

1.1.1. The location plans together with the indicative works and Site area 
boundaries are shown on the Drawings in the Tender Document. The 
Designated Contractor shall set out the Works and Site area 
boundaries of the Contract. 

1.1.2   Climatic Conditions and operating environment 

The equipment shall be required to work under the following climatic 
conditions: 

- Maximum temperature during summer 50º C 

- Relative humidity during rainy season 100 % 

- Minimum temperature during winter   1° C 

- Environment :    Dusty with industrial pollutants 

          -         Water:     Hard with high salt content. 

1.2 General Description of the Works 

1.2.1. The works shall comprises the design, manufacturing, delivery, 
installation, testing, and commissioning of 02 (two) sets of fully 
automatic synchronised pit jacks and 04 (four) sets of fully 
automatic synchronised mobile jacks for lifting of three coaches 
at Kanpur and Agra Depots of standard gauge corridors of 
Kanpur Metro and Agra Metro Rail Project 

Fully automatic pit jacks shall be provided to lift and support three 
coupled railcars for unscheduled repairs involving replacement of one 
or more bogies for Kanpur and Agra Depot trains. The 02 (two) sets of 
fully automatic synchronised pit jacks shall be installed in the 
unscheduled repair bays of (01 each in) Kanpur Metro Depot and Agra 
Metro Depot  

Fully automatic synchronised mobile jacks shall be consisting of 12 
nos. of mobile jacks (along with one set of central control unit and 
associated cabling) to lift and support three coupled rail cars. All the 04 
(four) sets of fully automatic synchronised mobile jacks shall be 
installed in scheduled repair bays of    04 (four) depots (02 each) of 
Kanpur Metro and  Agra Metro. 
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1.2.2. UPMRC shall execute only usual civil work as per the design 
submitted by the contractor. Any special material required for 
grouting / foundation or interconnection shall be supplied by the 
contractor along with the instructions to use. 

1.2.3. The fully automatic synchronised pit jacks and synchronised mobile 
jacks shall be complete with control console and all other accessories 
required to make equipment fully functional along with set of special 
tools and test equipment.   

1.3 Detailed Scope of Works 

The scope of the Works, in addition to those specified in the General 
Specification, includes the followings: 

1.3.1. Design, manufacture, supply, installation, integrated testing and 
commissioning of 02 (two) sets of fully automatic synchronised pit 
jacks and 04 (four) sets of fully automatic synchronised mobile jacks. 

1.3.2. Preparation and supply of drawings, documents, samples, specimen 
and operation & maintenance manuals as specified. 

1.3.3. Supply of resources, materials, tools, plant and manpower for 
fabrication and installation of the equipment to meet the intended 
function and arrange training of employer’s engineers on the operation 
& maintenance aspects of the fully automatic synchronised pit jacks 
and fully automatic synchronised mobile jacks. 

1.3.4 Where necessary, license applications and statutory submissions in 
accordance with Enactment are up to the commencement of the 
Defects Liability Period. 

1.3.5 Maintenance of the machine during DLP 

The manufacturer should either directly or through associate company 
have trained manpower and maintenance facilities in India preferably 
for Kanpur and Agra Metro Depots.  The associate company must 
have at least 3 years experience of manufacturing the machine for 
railways/metros application or of giving after-sales service for machine 
used in railways/metros. The bidder shall commit to maintain at least 2 
trained and skilled engineers for each pit jack. The competency of the 
trained manpower deputed for the purpose of maintenance during DLP 
period shall be certified by the equipment supplier.  The contractor 
shall submit complete credentials of associate company in compliance 
with this clause within 2 months of placement of order. Bidder shall 
submit undertaking as per the format placed at Appendix-A. 

1.3.6 Provide spares & part catalogue-containing details of all equipments & 
supplier as mentioned in clause -16 of this Particular Specifications. 
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1.4 Design Responsibility 

The Contractor shall be responsible for the design of the Permanent 
Works, which shall include but not be limited to: 

1.4.1 The development of the design shall be carried out in conjunction with 
the information contained in the Drawings and shall be in accordance 
with the Specification set out in the Contract. The contractor shall 
obtain design approval from the designated Engineer In charge 
before starting the manufacturing of the fully automatic 
synchronized pit Jacks and  fully automatic synchronized mobile 
jacks  

1.4.2 The Contractor being responsible for the development and completion 
of the design of any other items of the Works as stated in the Contract, 
including, without limitation, the updating and amendment of the 
Drawings from time to time. 

1.4.3 The Contractor, co-ordinating with the Engineer and Designated 
Contractors on all matters relating to design and documentation, shall 
retain full responsibility for managing such design and for the 
maintenance of all documentation associated with the design process. 
The personnel identified to fulfil these roles shall be direct employees 
of the Contractor. 

1.4.4 The Contractor shall determine and verify as appropriate the materials, 
site measurements and installation criteria before adopting in the 
design of the equipment.   

1.4.5 The Contractor shall ensure that the information contained in the 
submissions has been co-ordinated with the overall requirements of 
the Works and the works of the Designated Contractors. 

1.4.6 The information that extracted from the Drawings and adopted by the 
Contractor in his design shall become the Contractor’s design for 
which neither the Employer nor the Engineer shall be responsible. 

1.4.7 The Contractor’s designs, whether for Temporary Works or Permanent 
Works which are subject to the approval of any Relevant Authority, 
shall before submission to the Relevant Authority, be first submitted to 
the Engineer for review without objection. The Contractor must make 
all due allowances for the requirements of the Relevant Authorities’ 
approval and consent process in the Works Programme and in the 
timing of the Works. 

1.4.8 Responsibility for the Contractor’s design proposals submitted to the 
Relevant Authorities shall remain with the Contractor who must provide 
sufficient resources to deal with subsequent questions, alterations etc. 
requested by the Relevant Authorities. All communications with any 
Relevant Authority, whether written or oral, must be copied/recorded to 
the Engineer. 
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1.4.9 The contractor may engage local agency for supply of steel, its 
fabrication and installation related works at site subject to prior 
approval of employer. The contractor shall solely be responsible for 
design, quality of fabrication works, its installation and shall issue 
quality certificate for the same. The contractor shall seek design 
approval of steel & fabrication, other item proposed to be used, from 
the Engineer in charge.  

1.4.9.1  The contractor shall ensure no corrosion on steel structure 
during the 30 years working life of the fully automatic pit 
jacks. All structural members & fasteners shall have 
adequate corrosion resistance against high humidity or at 
conditions of prolonged water logging in to the machine pit. 
The contractor shall provide documentary evidence (chemical 
composition & physical characteristics) of the grade of steel 
to be used for fabrication purposes and seek employer prior 
approval at the time of design submissions to the engineer.  

1.4.9.2 Stress analysis of sensitive structures shall be carried out from 
a reputed test house & report shall be submitted.   

1.4.9.3 Contractor shall solely be responsible for installation, 
commissioning & testing of the plant and shall depute his 
engineers during installation, commissioning & testing. 

1.5 Tenderer’s Technical Proposal 

1.5.1 The tenderers are required to submit clause by clause compliance of 
Tender Document in the fomat givien in FT-9. They are also required 
to submit his technical proposal along with deviations, conditions, if 
any, as per Schedule-I,Schedule-II & Schedule-V(1)/V(2) enclosed in 
the tender documents which shall be the part of  technical bid.   

1.5.2 The cost for the unconditional withdrawal of the deviations/conditions 
shall be given as per, Schedule-III, enclosed in the tender 
documents, which shall be part of financial bid. 

1.5.3 All deviations from the tender documents, remarks, comments etc. 
shall be included in the Statement of Deviations (Schedule-II).  

1.5.4 The price of unqualified and unconditional withdrawal of all the 
conditions, qualifications, deviations etc. as mentioned in (Schedule-II) 
shall be quoted by the tenderer in the format given in Schedule-III.  

1.5.5 All implicit and explicit deviations, remarks and comments mentioned 
elsewhere in the tenderer’s proposal shall be treated as “NULL and 
VOID” and considered withdrawn unconditionally.  

1.5.6 Any clause included in the Statement of Deviations (Schedule-II) but 
not priced in the Schedule-III, shall be treated as “NULL and VOID” 
and will be considered unconditionally withdrawn.  
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1.5.7 The Tenderer shall provide a valid and fully compliant proposal for the 
Fully Automatic Synchronised Pit Jacks And Fully Automatic 
Synchronised Mobile Jack as detailed in the Employer’s 
Requirement. The Tenderer shall submit a detailed clause by clause 
commentary on all the clauses of the Employer’s Requirements.  

1.5.8 Tenderers shall note that their comments to the clause by clause 
commentary wherever given shall only be in the following form- 

 “Complied” shall be indicated by the tenderer where the 
tenderer is able to comply fully with the clause.   

 Where a clause merely provides information, and no other 
comment is necessary, “Noted” will suffice.   

 Where the tenderer is not able to comply fully with the clause or 
has any observation or proposes an alternative design, “Not 
Complied” shall be indicated and comments if any of the 
tenderer shall be indicated in detail. All Clauses with status as 
“Not Complied” shall be included in the Statement of Deviations 
Schedule-II and shall be priced in Schedule-III. 

1.5.9 Tenderer shall also note that- 

i) Any comment by the tenderer in the Clause-by-Clause 
Commentary, other than “Complied”, “Noted” or “Not Complied” 
shall be treated as “Not Complied”.  Unless tenderer prices 
against such clauses in the Schedule-III, the comment against 
any clause shall be deemed to have been unconditionally 
withdrawn with no financial implications and shall be considered 
as “NULL and VOID”. 

ii) Any “Not Complied” comment by the tenderer in the Clause-by-
Clause Commentary that has not been included in the Statement 
of Deviations Schedule-II shall be treated as “Complied”. 

iii) Any “Not Complied” comment by the tenderer in the Clause-by- 
Clause Commentary which has also been included in the 
Statement of Deviations Schedule-II but has not been priced in 
Schedule-III shall  be treated as null and void and deemed to 
have been unconditionally withdrawn.  

iv) In case price for unqualified withdrawal of any remark, comment, 
condition, qualification or deviation etc. indicated in Schedule-II 
is not quoted in Schedule-III, it shall be considered that the 
remark, comment, condition, qualification or deviation is 
unconditionally withdrawn without any financial implication. 
However, Employer at its sole discretion and option may assess 
the financial implication of the said remark, comment, condition, 
qualification or deviation etc. based on best engineering 
principles and concepts, which shall be binding on the tenderer, 
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and the same may be considered by Employer for financial 
evaluation. 

1.5.10 A tender without a Clause-by-Clause Commentary, as stated above, 
is liable to be rejected. 

1.6 Preliminary Works 

The Contractor shall inspect the Designated Contractors’ enabling 
works and satisfy himself that all works to be carried out by the 
Designated Contractors are in accordance with the interface 
requirements as specified in the interface specification. 

2       GENERAL DESIGN REQUIREMENTS  

The following general requirements on equipment design shall apply to 
all equipment. 

2.1    The equipment shall be of proven design and designed life shall be 30-
years without rusting & corrosion in foundation, base frame and 
structural components.  The design life for mechanism, driving 
components and others parts of the equipment shall be at least 15 
years.  No major structural repairs and major component replacement 
shall normally be required during the respective design life. The 
material & parts used for the same shall be specified in detail design 
stage.  

2.2 The Equipment shall be designed for heavy-duty workshop use and 
shall be available throughout the year without any limitation in day to 
day lifting frequencies. 

2.3   Equipment that requires an electricity supply shall be compatible with 
the system voltage 360 to 440V, three phase 4 wire, frequency from 
47.5 to 51.5 Hz. Any regulation or protection required shall be in the 
scope and responsibility of supplier. 

2.4   Equipment shall incorporate a means of adjustment in order to allow for 
foundation differential settlement of maximum 25 mm. 

2.5  Work related to the production of the equipment shall comply with 
relevant European standards, Code of Practice and the latest statutory 
requirements of India including, but not be limited to, the following: 

BSEN287 - Approval testing of welders for fusion welding. 

BSEN288 - Specification and approval of welding procedures for 
metallic materials.  

BS4575 - Fluid power transmission and control systems. 

BS5304 - Code of practice for safety of machinery. 

BS5395 - Stairs, ladders and walkways. 
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BS5950 - Structural use of steelwork in building 

BSEN60073 - Specification for coding of indicating devices and 
actuators by colours and supplementary means. 

EN60204 – Electrical equipment 

BSEN60529 - Specification for degrees of protection provided by 
enclosures (IP code). 

ISO9001-3:1991 - Guideline for the Application of ISO9001 to the 
Development, Supply and Maintenance of Software. 

2.6 The layouts given on the Drawings shall be used for conceptual 
purposes. The Contractor shall furnish their requirements in accordance 
to the Schedule of Key Dates in this Particular Specification. 

2.7  The equipment shall be designed and/or selected to allow operation 
without over stressing, damaging or interfering in any way whatsoever 
with other equipment in the Depot. 

2.8   Components of equipment of similar construction or similar application 
shall be mutually interchangeable. The Contractor shall, to the extent 
that he is responsible for the design or component selections of 
equipment items, recognise and implement all safety requirements and 
ensure that the design and performance of the equipment are 
compatible with the suitable International safety standards. 

2.9  Equipment shall be “fail-safe” and “overload protected”. The equipment 
shall incorporate all necessary safety devices to protect the equipment, 
operators, buildings and all other people and things in the vicinity of the 
equipment. No failure of the equipment shall cause or give rise to any 
damage or catastrophe of any nature whatsoever. 

2.10 Equipment design shall take into consideration fire protection, 
elimination of dust and   dirt by means of suitable traps or the like, 
minimum maintenance requirements and ease of access for cleaning, 
routine maintenance and general disassembly. 

2.11 Guards shall be fitted to all exposed moving parts of the equipment 
where the environment and working processes of the system dictate 
that there is a foreseeable risk of injury or causing ill health to personnel 
from sources such as moving parts, electricity, coolant, swarf, noise 
and vibration, dust and fumes, etc. 

         Moving parts of the equipment shall be efficiently lubricated to ensure 
quiet operation as well as durable and reliable service life.  Lubrication 
points shall be clearly identified for easy replenishment with minimum 
removal of other equipment components. 

2.12 The environment within which the equipment is to operate shall be 
taken into consideration in the equipment design. The contractor is 
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advised to carefully examine the air pollutants and deposits generally 
encountered in Kanpur and Agra ambiences. 

2.13  Deleted 

2.14 Based on the experience gain during test, trials and use of machine or 
any problem arises during operation of the machine which warrants re-
check of the design /manufacture/ quality of the equipment, the 
contractor shall be responsible for all modification as required and 
these shall be done without any extra cost to the employer.  

2.15 Any modification required to be done for satisfactory functioning of the 
fully automatic pit jacks shall be mutually decided & carried out by the 
contractor free of cost to the satisfaction of UPMRC Engineer. 
Therefore contractor shall carefully consider local ambient condition 
and pollution, dust etc.   

2.15(a) All the major bought out items which are required to be used in the 
machine shall be of proven make and shall be procured only after 
taking employers’ approval for the same , with a complete submission 
of each item mentioning, make, country of origin, part numbers, 
catalogues etc. 

2.16    Use of drawings and data 

2.16.1 All data in concern with the rolling stock written in this specification is 
for information only and there may be slight variations. 

2.16.2 The compatibility of the equipment with the rolling stock 
characteristics is the responsibility of the Contractor and he shall 
obtain the required data/documents from the Rolling Stock 
Contractors. 

2.16.3 All information or documents related to the Rolling Stock deemed 
necessary are to be taken from the rolling stock supplier by the 
Contractor. 

2.16.4 The drawings shown on the plans define the operating conditions and 
are provided for indicative purpose only. These may be adapted by 
the Contractor in consultation with the Client. 

2.17    Reference Data of Tracks 

The trains /Road cum Rail vehicle shall be operated on the standard 
gauge tracks with the following specifications. The track specification 
may however vary slightly and the Contractor shall obtain the details 
from the Track Work Contractor.  

Track Gauge: 1435 mm (Standard Gauge)  
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2.18     Principal Notional Vehicle Dimensions  

 

Description Dimension 

Gauge 1,435 mm 

Maximum Length over couplers for all cars 23,000 mm 

Minimum Length over couplers for all cars 21,400 mm 

Maximum Width over Body 2900 mm 

Minimum Passenger Saloon Headroom 2,050 mm 

Maximum Floor height above rail level of any unloaded vehicle 1,130 mm 

Minimum Floor height above rail level of fully loaded vehicle 1,100 mm 

Maximum height of coupler above rail level for unloaded vehicle  815 mm 

Minimum height of coupler above rail level for fully loaded vehicle  740 mm 

Bogie wheel base  
Maximum 2500 mm 

Minimum 2200 mm 

Distance between bogie centres  
Maximum 15000 mm 

Minimum 14,600 mm 

Centre to centre distance between Bogie 2 of  
DMC and Bogie 1 of TC 

Minimum 6700 mm 

Wheel diameter  
New 860 mm 

Fully worn 780 mm 

Maximum axle load 16 Tonne( 
incluidng all 
tolerances as 
per IEC 1133-
1992) 

It should be noted that the above notional vehicle dimensions of the rolling 
stock are indicative only, which will be confirmed during detailed design 
stage. Kinematic profile of train coach shall be as per Schedule-VI. 

3   SPECIFIC REQUIREMENTS OF FULLY AUTOMATIC SYNCHRONZED        
 PIT JACKS 

The fully automatic synchronised pit jacks (under floor lifting system) shall 
be designed to lift and support an EMU train unit of three-cars length. 
Lifting may be carried out either one single car, two coupled cars or 
three coupled cars at one time.  Each car weighs 45 tonnes maximum. 
Unbalancing of weight within the wheels shall be as per international 
standards. New fleet of Rolling Stock (for standard gauge) for the 
expansion of the new corridors of Kanpur and Agra Metro is under 
procurement. The principal vehicle dimensions for standard gauge for 
Kanpur and Agra Metro are indicated in 2.18 of this particular 
specification. The drawing of pit available at site is enclosed at section 
Site Drawing, Part-II of this document. 

 
3.1    Jack Configuration 
3.1.1 The pit jack equipment shall consist of six bogie hoists for lifting stand 

and lowering the rail car units by the wheels and six pair of body stand 
for lifting/lowering 3 rail coaches. 

3.1.2 Each bogie hoist shall be raised or lowered via either 4 lifting 
columns or two/single lifting column of proven design. Lifting 
column shall consist of a spindle-lifting element, a lifting beam, guiding 
box, one automatic following gap cover and associated electrical 
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equipment. A gear motor power the spindle lifting system via 
mechanical connection of all lifting columns (in case of 4 lifting 
columns) to provide absolute synchronisation.  

3.1.3  Each bogie hoist shall have a bogie-lifting platform sized for bogies. 
Each pair of bogie hoists shall be capable of lifting a 45 T railcar.  The 
lifting platform shall be of cantilevered type that provides a clear 
passage for transport of bogie and bogie tractor underneath the raised 
railcars. Lighting (LED) shall be done on the face of cantilever lifting 
head for the illumination of complete under frame of the railcars and 
also lighting arrangement shall be made inside the pits by the 
contractor for smooth maintenance of the installation.   

3.1.4  Each body stand shall have a supporting pad for lifting railcar body at 
its jacking points. Each body stand consists of one spindle-lifting 
element, one lifting beam, one guiding box, one automatic following 
gap cover and associated electrical equipment.  Each double pairs of 
body stands shall be capable of supporting a 45 T railcar.  The 
locations of jacking pockets shall be near the edges of the car body 
(clearly marked) in the vicinity of the bogies. The exact locations shall 
be determined by interfacing with the rolling stock manufacturer. 

3.1.5  The equipment shall be installed inside simple square pits and flush 
with the shop floor while not in operation. 

3.1.6   Auxiliary rails/ split rails shall be provided to allow for towing of bogies 
with a rail bound bogie tractor beneath the lifting platforms while the 
bogie lifting platforms are raised. The rails between the six pits shall be 
in the scope of supply of the pit jack supplier & shall not be welded to 
the shop floor rails. 

3.1.7 Tenderers shall provide the scheme of  their design of the fully 
automatic synchronised pit jacks in the offer. GA drawing shall be 
provided supporting the scheme. Minor deviation on the specified 
parameters will be permitted to suit the standard equipment available. 
The deviations should be clearly specified in the offer.  

3.2    Operating principle 

3.2.1 The jacks shall be electrically linked together to allow various 
combinations of synchronous lifting/lowering services. The 
combinations shall include the following modes, which shall be 
selected from a master control console. 

A. Three coupled car 

B. Two coupled car 

C. Single car  

D. Independent control of Bogie hoist and body stand. 

3.2.2 The lifting operations of coupled car and single car, which are 
categorized as group control, shall be commanded at the master 
control console. 
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3.2.3  The lifting operations of individual bogie hoists and body stands, which 
are categorized as local control, shall be commanded at a local control 
pendant of the corresponding pit. 

3.3    Key Parameters 

The equipment shall comply with the following requirements on 
dimensions and tolerances: 

 Bogie hoist lift                          1.8m 

 Body stand lift     Not less than 2.7m 

Note: The body stand lift should match the Rolling Stock needs to hold 
the car body when maximum hoisting is done at bogie lift. 

 Bogie hoist lifting speed                      Not less than 0.4 m/min 

 Body stand lifting speed                      Not less than 0.8 m/min 

 Railcar track gauge                                           1435mm/+3-0 

 Bogie wheel base                                                  To be advised 

 Auxiliary track capacity with bogie hoists raised        60  kN/axle 

 Main Track capacity with bogie hoists lowered        170 kN/axle 

 Gap between platform rails and shop rail                        5 mm 

 Bogie hoist level tolerance within individual bogie     3 mm 

 Bogie hoist level tolerance within adjacent bogies     5 mm 

 Bogie hoist level tolerance within two cars                     10 mm 

 Body stand level tolerance within a pair                         3 mm 

 Body stand level tolerance within adjacent pairs             5 mm 

 Body stand level tolerance within two cars                    10 mm 

The jack equipment shall allow clearances underneath raised railcar 
for transport of dismantled bogie by electric bogie tractor. Minimum 
clearances shall be: 

*3000mm wide x 1100mm high for bogie passage, 

*2697mm wide x 1700mm high for bogie tractor passage. 

*These values are indicative only & it will be confirmed during design 
stage. 
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3.4     Jack Structure 

3.4.1 Each bogie hoist shall consist of either four lifting spindle elements, 
which are always operated together or single lifting spindle of proven 
design. 

3.4.2 Each pair of body stands shall consist of two lifting spindle elements, 
which may be operated together or individually. 

3.4.3 The structural design of the equipment shall withstand the weights, and 
other forces from movement of rail car. 

3.4.4 While the jacks are at the lowered positions, the shop area, where the 
fully automatic pit jacks locate, shall provide a safe and clear passage 
for railcars and workshop vehicles.  The pit areas shall be covered with 
jack structures or galvanised steel chequered plates.  The maximum 
weight of workshop vehicles will be 100kN with a maximum axle load 
of 60kN.  The maximum deflection of floor covers shall not exceed 
1/750 of the cover spans. 

3.4.5 While the jacks are at the raised positions, the floor openings that 
result from the displacement of lifting elements shall be covered 
automatically by steel covers (following gap covers). It should also 
facilitate the movement of the electric tractors pulling / pushing the 
bogies below the lifted cars. General clearances between structural 
elements at the floor level, except wheel flange grooves, shall not 
exceed 10mm under all operating conditions.   

3.4.6 The structure of the equipment shall be fabricated by welding of steel 
connections. 

3.4.7 All floor covers shall be solid steel plates with a minimum `thickness of 
8mm set flush with floor level. The surface of these cover plates shall 
be non-skid with diamond pattern. 

3.4.8 The static structural calculation of lifting elements shall be made to 
verify that the stresses permissible according to European Standards 
for the chosen material are not exceeded under 1.4 times the nominal 
load. 

3.4.9 The equipment to be installed at the pits shall adopt an approved 
corrosion prevention coating system to cope up with the possibility of 
water logging for long hours.  

3.4.10  The spindle shall be a robust, vertical, self-locking screw shaft driving 
a spindle load-lifting nut, which shall be manufactured from cast 
bronze. A safety nut shall follow the lifting nut of cast bronze. The load 
screw shall be of class 3A as per IS 2004/78 having threads in 
accordance with IS 4696 or equivalent international / European / British 
standard. Screw must be irreversible under a 150% of nominal load. 
Load screw shall be covered with protection boots. 
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         The spindles shall be fitted with flexible bellows for protection.  The 
bellows shall be grease, acid, water and steam resistant.  The 
fastening of the bellows shall be designed to facilitate quick 
disassembly for inspection of the spindles. 

3.5    Hoisting Mechanism 

3.5.1 Lifting spindle elements shall be of screw type (absolute self locking 
through an angle of inclination related to the exterior diameter of the 
screw and driven by geared electric brake motor. 

3.5.2 Magnetic brakes shall be used to precisely control the stopping of the 
lifting elements but shall not be used for locking. The brakes shall be 
applied in the event of power failure. 

3.5.3 The synchronisation of lifting spindles shall be monitored and corrected 
by motor wiring circuit, which shall be controlled by means of level 
measurement devices. 

3.5.4 In case of failure of any one motor/ control during hoisting 
operation, suitable mechanism shall be available to safely lower 
the railcar to floor level for clearing the track. The system shall be 
in operation until the damaged motor is replaced. 

3.6    Control and Interlock Provision 

3.6.1 The master control console shall be provided at the central area of the 
fully automatic synchronized pit jacks for mode selection and group 
controls.  The console shall only be accessible by a unique key, which 
shall be latched into the console during operation. 

3.6.2 A local control pendant shall be provided at each pit, which 
accommodates one bogie hoist and one pair of body stands.  The 
pendants shall be linked by 3-metre long cables and easily retrieved 
from the pits by opening hinged steel covers, which shall be set flush 
with the shop floor. 

3.6.3 Operation of the bogie hoists shall be interlocked with operation of the 
body stands ensuring the safety and not permitting incorrect operation. 

3.6.4 An optical sensor device shall be provided to sense the bogie wheel 
lifting points to confirm that the wheels are correctly located over the 
bogie lifting platforms. Upon this verification, the device shall permit the 
lifting operation to proceed. 

3.6.5 The bogie hoist shall not be operable unless the body stands of the 
same pit are either fully lowered or under load supporting the vehicle. 

3.6.6 The selected body stands shall be raised in pairs and stopped once 
contacts with jacking pockets of the railcars are detected by sensors at 
the pads of the body stands. 
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3.6.7 The controls, interlock functions and monitoring of the jacks shall be 
executed by PLC, which allows simplicity in wiring and expandability in 
future control alterations. 

3.6.8 All pushbuttons for motion control shall be of non-latch and spring-
return type.  

3.6.9 All control stations shall be of robust enclosures with minimum 2 mm 
thick stainless steel sheets and suitably braced to form a rigid 
structure. Exterior corners and edges shall be rounded to give a 
smooth overall appearance. Interior edges shall be smooth. 

3.6.10 All pushbuttons shall be electrically interlocked to prevent inadvertent 
operation of opposing motions. All movements shall be clearly 
indicated on the control pushbuttons by means of labels in English/ 
signs. 

3.6.11 A fault display panel shall be provided at the master control console. 
When a fault occurs, a buzzer on the panel shall sound and a lamp 
shall flash indicating the location and the nature of the fault.  By 
pressing an acknowledge button, the buzzer shall become silenced 
and the flashing lamp shall become steady. After the fault is rectified, 
the display shall revert to the normal state by pressing a reset button. 

3.7    Safety Provision 

3.7.1 Locking devices shall be provided to lock the body stands and bogie 
lifting platforms on removal of the power supply. The devices shall be 
capable of taking the full system load. 

3.7.2 Wheel stops shall be provided at the bogie platforms and fully 
activated and locked to prevent the railcar from rolling off the 
platforms whenever the railcar is raised above 50mm from the 
shop floor. Lifting of bogie platforms shall be interlocked with any 
failure of stop engagement. While lowering, once the bogie hoist 
has reached bottom most position, the locking shall be released 
and stops retracted.  

3.7.3 Approaching signals shall be provided and activated whenever any 
part of the railcars or jacks has reached a clearance of 150mm or less 
from the floor. The Signals shall include an automatic stop of lowering 
and audible intermittent alarm for approx 10 seconds. Further lowering 
shall only be possible by pressing an override button. 

3.7.4 Motion limit switches shall be provided in spindle units to prevent over-
lifting and over-lowering of any lifting element. The upward and 
downward level limits shall be predetermined and adjustable. 

3.7.5 Lifting nut limit switches shall be provided to prevent the up lifting 
operation of the system once any of the lifting nuts has worn to a 
predetermined amount. The fault shall be indicated on the fault display 
panel. The advance safety features like optical wear & tear 
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indicator of working nut and automatic cut off (electrical) due to 
wear in safety nut shall be offered.  

3.7.6 Overload cut-out devices shall be provided to protect the equipment 
against damages in the event of equipment being overloaded. Once 
any of the overload devices are activated, overload lights and buzzers 
on corresponding panels shall be turned on and all operation modes 
except lowering shall be prohibited. On removal of the overload, the 
jacks shall resume normal operation automatically. 

3.7.7   A set of traffic signal shall be provided on the wall on the entry side of 
Unscheduled Repair Bay. The signal shall include one red light and 
one green light and give directions to operators for safe entry of Railcar 
with the lifting hoists at lowered position. 

3.7.8  Main control panels shall be fitted with through door electrical isolation 
switches for the safety of maintenance personnel. 

3.7.9  Emergency stop buttons of mushroom type shall be provided on all 
control stations. 

3.7.10 Fully automatic pit jacks shall be provided with alarm system in case of 
water flooding in underground sump with subsequent operation of the 
float operated sump pump along with  flexible drainpipe for 40m approx 
per pit, which shall be provided  by the contractor. 

3.7.11 In case of fault in PLC, the operation of lifting or lowering of all the 
system shall be cut off simultaneously both for bogie hoist and body 
hoist. 

3.8    Maintenance Provision 

3.8.1 The equipment installation shall adopt an open pit design to allow 
adequate space for maintenance of equipment components through 
steel structural ladders. Scheme for ventilation & sufficient illumination 
of the pits for human comfort and ease of maintenance shall be 
adopted.  All components including motors, gearboxes and shafts shall 
be easily accessible. 

3.8.2 The equipment shall be of modular design, with components 
manufactured into sub-assemblies to facilitate easy assembly and 
removal for maintenance purposes. 

3.8.3 An automatic lubrication system shall be provided in each pit to assure 
proper lubrication of equipment components.  All moving parts shall be 
effectively lubricated by either oil or grease. 

3.9  Noise Level 

The noise level of the fully automatic synchronized pit jacks during its 
operation shall not exceed 75dBA when measured at a distance of 
one meter from the machine. Minor variation to above limits is 
acceptable on discretion of Employer.  
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4 SPECIFIC REQUIREMENTS OF FULLY AUTOMATIC SYNCHRONZED        
 MOBILE JACK 

The fully automatic synchronised mobile jacks (on-under floor lifting 
system) shall be designed to lift and support an EMU train unit of three-
car length for Kanpur and Agra Metro. Lifting may be carried out for one 
single car, two coupled cars or three coupled cars at one time.   

4.1  Jack Configuration 

Each set consists of the following minimum elements: 

 Each set of jacks shall be designed for lifting three cars either single 
or coupled. 

 12 jacks each with a main frame, lifting spindle with driving gear, lifting 
carriage with anvil, lifting nut, safety nut, travelling gear and local 
control box. 

 Within the frame of jacks, there shall be suitable encoders, limit 
switches, emergency limit switches and other safety features as 
required. 

 One trolley-mounted control console with PLC synchronisation 
control, various indications, controls and troubleshooting mechanism 
as mentioned, 

 Underground concealed cables in pre laid galvanised conduit pipes, 
which are for both power cables and control cables of the jacks, 
linking outlet socket points for the jacks and the console at a central 
area respectively for one set of jacks.    The cable connecting jacks 
shall have connector at both ends. 

 The power cables, connecting isolator and the jacks, the portion of the 
cables running on the ground shall be in concealed galvanised 
conduits.  The isolator for the power cables shall be provided by 
building E&M contractor but sockets/ plugs etc will be provided by the 
mobile jacks contractor. 

 4.2 Operating Principle 

4.2.1 The jacks of any set shall be able to operate either individually or in a 
group of 4 or 8 or 12 jacks together in synchronous mode for railcar 
lifting lowering and sustaining loads at any point between the travel 
limits. 

4.2.2 It shall be possible to transport each jack manually by one person 
towards the railcar and to align the anvil with the jacking pocket on the 
railcar.  The jack shall be raised by means of the pushbuttons on the 
local control box.  The raising motion of the anvil shall stop 
automatically once a contact with the jacking pocket is detected by a 
switch on the anvil. 
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4.2.3 The control console shall be plugged into the socket at the central area 
of the two railcars or three rail cars for synchronous group operation of 
the selected jacks.  The group control shall only be allowed if all of the 
selected jacks are in contact with the railcar. 

4.3  Key Parameters 

      The jacks shall comply with the following requirements: 

 Capacity                                                             12 T 

Highest anvil position:  2.10 m  

Lowest anvil position  0.50 m 

 Anvil extension              600 mm minimum with a capacity of 12 T * 

   (Anvil extension is Horizontal length of claw from the face of jack frame) 

 Contact head width approx. 0.20 m 

 Contact head length approx. 0.22 m 

 Lifting and lowering speed 0.30 m/min 

 Level tolerance between any two jacks  5 mm 

* Note: The Jacks supplier shall interface with the Rolling Stock 
supplier for the exact size of the contact head of the anvil.                                                                                                                                                    

The main frame of the jack body shall be of welded steel construction 
and shall consist of side plates with guides for the lifting carriage. 

The jacks shall be provided with suitable means to prevent relative 
sliding of coach and the lifting pad. 

The base of the frame shall substantially spread the load over the 
workshop floor, which will be constructed of reinforced concrete.  The 
approximate area for reinforced floor shall be 1300mm x 1600mm 
under each jack. 

The design and installation of the jacks shall be based upon heavy-duty 
workshop application with high safety factors to ensure minimum 
deflection and low stress values.  The jacks shall be designed in 
accordance with BSEN1493 or DIN EN1493. 

The steel used shall conform to Indian Standard IS 226, IS 2062 or 
European standards. The welding shall conform to IS 816 or IS 823 or 
equivalent international / European / British standards. The welding 
shall be compatible to steel used. 

The jacks shall be provided with lifting eyes and fork pockets to allow 
easy transport within the workshop. An easy access shall be available 
to lifting nut and safety nut for the required monitoring of them. 
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4.3.1 Lifting Spindle & Drive 

The spindle shall be driven through a fully enclosed reduction gear 
running in an oil bath by a squirrel cage flanged brake motor designed 
to IP55.  All motor and gear bearings shall be of roller type. It shall be 
placed at the top of the jack frame and preferably motor shall be 
horizontal to the floor. The motor and drive gear shall be easily 
removable without requiring dismantling of the jack. The braking 
system of the drive motor of offered jacks shall be explained in 
offer. 

The spindle shall be a robust, vertical, self-locking screw shaft driving a 
spindle load-lifting nut, which shall be manufactured from cast bronze. 
A safety nut shall follow the lifting nut of cast bronze. 

The load screw shall be of class 3A as per IS 2004/78 having threads in 
accordance with IS 4696 or equivalent international / European / British 
standard. Screw must be irreversible under a 150% of nominal load. 
Load screw shall be covered with protection boots. 

The spindles shall be fitted with flexible bellows for protection.  The 
bellows shall be grease, acid, water and steam resistant.  The fastening 
of the bellows shall be designed to facilitate quick disassembly for 
inspection of the spindles. 

4.3.2 Lifting Carriage 

A carriage shall be mounted on each body. The carriage shall be fitted 
with a bronze nut guided by the lower rollers of the body running on 
sections added to the jack framework.  

The carriage shall be guided up and down the columns by plain and 
flanged rollers fitted with bearings.  The guiding system shall stop any 
carriage longitudinal or transverse inclination, which may cause seizure 
or abnormal wear to the screw or to the nut. 

The shape of the contact heads shall be compatible with the 
jacking pockets of the rolling stock. 

The maximum deflection of the cantilever when laden shall not exceed 
1/500 of the span. 

4.3.3 Travelling Gear 

The jacks shall be mounted on 3-roller type travelling gears with 
steering wheels for one-man operation on the concrete floor. The front 
two rollers shall be spring-loaded and third steering type roller shall be 
equipped with dead man type hydraulic pallet jack. The travelling gears 
shall allow a minimum of 15mm clearance from the floor for movement 
of jack. 

Handles shall be fitted to the jacks for easy raising, lowering, steering 
and transporting the jacks. 
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The jacks shall be equipped with ground-support monitoring devices to 
prohibit carriage movement when one of the jacks is still bearing on one 
of the travel wheels. The controls shall ensure that the synchronous 
lifting shall start only when all the jacks have touched the load pads and 
are ready for the lifting. 

The jacks shall be easily transported and safely operated on the flat 

concrete floor with a level tolerance of 5mm in any length of 2m. 

4.4  Control Provision 

The operation of the jacks in a group of four, eight or twelve shall be 
controlled at the control console.  The operation of an individual jack 
shall be controlled at the jack-mounted local control box.   

The control gear shall be protected against phase failure (single 
phasing), under-voltage, over-current, motor overload and wrong 
direction movements due to wrong rotation of drive motor as a result of 
phase reversal etc. 

4.4.1 Synchronization Control 

The jacks shall be provided with a levelling synchronisation system 
ensuring the control and automatic correction of the height of the lifting 
claws. This system shall detect any obstacle or mechanical locking. 

Each jack will be equipped with an encoder driven by a notched belt 
and sending impulses to the PLC corresponding to the carriage 
movements.  The PLC compares the information coming from each jack 
and corrects any possible height difference.  At any time the height of 
the 8 claws is within +/- 5mm. 

If for any reason, the height difference exceeds, the lift will stop and a 
fault will appear. 

Both logical control chains and synchronization controls will be realized 
by a stored-program control PLC of good make.  Integration of the 
synchronization control into the PLC can do without a separate, 
particularly manufactured electronic component (such as 
microprocessor control). 

The PLC installed will monitor the complete connected hardware (input 
units, output units, contactors etc) with regard to errors.  Furthermore, 
the control itself is monitored with regard to correct functioning via 
second independent control equipment. 

In the event of a PLC failure when the vehicle is lifted, the operator will 
have the option to lower the 4/8/12 jacks, each jack stops on its lower 
limit switch.  Only lowering is authorised in this mode. 

The control panel will be equipped with a troubleshooting system. It 
shall suitably indicate the fault occurred. Tenderer shall explain their 
type of system in the offer. 
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4.4.2 Control Console 

The control console shall be mounted on a trolley for the operator to 
move around for effective monitoring of the operation. It shall be 
fabricated of sufficiently thick (at least 1.2mm) steel sheets and duly 
treated and painted (epoxy paint,or powder coated) for longer life. 

The control console shall be equipped with a plug for connecting all 
jacks through the socket on the floor at the central area of the two cars.  
The cable of the plug shall be 10-metre long and coiled onto a console-
mounted cable reel and this shall be provided by mobile jacks’ 
contractor. 

The door of the control console shall be key-lockable.  The door shall 
be connected to the switchboard via an earth braid and the power-on 
indicator lights shall be mounted on the front. 

The control console shall include but not limited to the following controls 
and indicators: 

 Lockable main power switch c/w indicating light 

 Selector switch for operation of a group of four or eight jacks 

 Shrouded pushbuttons for raising and lowering operation 

 Individual jack status lamps in blue 

 Emergency stop button  

 Fault message c/w indicator in amber 

 Overload cut-out indicator in red 

The control of lifting operation from the control console shall be 
prohibited with any of the following conditions: 

 Any of the selected jacks are under the local control mode 

 Any of the selected jacks are not in contact with the railcar 
lifting pads (jacking pockets), 

 Any of the selected jacks are overloaded, 

 Any single fault signal, trip of travel limit switch, obstruction 
under anvil. 

4.4.3 Local Control Box 

The local control box shall be permanently fixed type mounted on the 
jack. Pendent type Local control box with suitable length of cable, 
which can be hooked on jack frame, is also acceptable.  Such a box 
can be portable with a handle for easy carriage. 

The jacks shall be connected to the outlet points of concealed cable 
network by plugs with approx 5m cable lengths. 

A selector switch shall be installed at each jack-mounted local control 
box for remote or local control selection.  When the remote control is 
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selected and contact with the railcar jacking pocket is also detected, a 
signal shall be transmitted to the control console. 

The local control box shall include but not limited to the following 
controls and indicators. 

 Power switch c/w indicating light 

 Selector switch for local or remote control 

 Shrouded pushbuttons for raising and lowering operation 

 Fault message c/w indicator in amber 

 Overload cut-out indicator in red 

The control of lifting operation from the local control box shall be 
prohibited with any of the following conditions. 

 The jack is under the remote control mode 

 The jack is overloaded 

 Any single fault signal, trip of travel limit switch, obstruction 
under anvil of the jack 

4.5 Safety Provision 

4.5.1 Safety nuts shall be fitted on the spindles to monitor the wear on the 
load nuts.  The safety nuts shall be able to support the full working 
load in the event of the failure of the load nuts.  The safety nut that 
take up the load shall also activate a switch to allow only lowering of 
the load. 

4.5.2 Nut wear sensor will activate when the gap between the Lifting nut and 
safety nut reaches the low limit.  It shall then allow lowering but not 
raising operation.  It is, then, compulsory to change worn nuts. 

4.5.3 Visible and audible signals shall be provided to personnel in vicinity 
during lifting operation.  The audible signal shall be adjustable in 
volume. 

4.5.4 The jacks shall be equipped with two stage switches for both upper 
and lower limits of travel.  The first stage shall be designed for normal 
operation and the second stage for emergency.  The travel limits shall 
be adjustable within the designed travel range. 

4.5.5 Alternative to above, the PLC stops the motion by counting the 
encoder impulses; the first jack stops the others.  Different height can 
be easily adjusted from PLC. In case, the PLC doesn’t stop the motion, 
a safety limit switch is mechanically activated and stops.  A fault is 
indicated on central control panel. The lower limit switch stops the lift 
when it reaches the down position. In case the carriage is stopped or if 
one of the lower limit switches doesn’t work, the jacks are stopped and 
a fault is indicated. 
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4.5.6 Overload devices shall be provided to protect the equipment against 
damages while the equipment is overloaded.  Once the devices are 
activated, the jacks shall only allow the anvil to be lowered until the 
devices are re-set by unloading. 

4.5.7 In the event of power failure or component failure, all jacks under 
operation shall emergency stop and lock the anvils. 

4.5.8 All the push button shall be of “dead man” type. 

4.5.9 Safety chain to stop the whole unit in case of wrong connection shall 
be provided.  This device also switches off the jack operation in case 
of any plug being disconnected or connecting cable being damaged 
during the operation. 

4.5.10.Each jack shall be fitted with an emergency stop button, one of which 
when activated shall cut off the power to all jacks. 

4.5.11.The Safe Working Load (SWL) of each jack shall be clearly marked in 
English prominently on the jack. 

4.6 Maintenance Provision 

Lubrication nipples shall be provided at each jack for lubricating the 
lifting spindle and moving parts. 

The assembling method of lifting spindle shall be designed to facilitate 
quick and easy changing of the spindle nuts, without additional lifting 
equipment. 

5  FINISH 

5.1 Painting 

The Contractor shall not use paint after the expiration of its “pot-life” 
declared by the paint manufacturer. 

All paints, painting processes and methods shall be submitted for 
acceptance prior to the commencement of work. Paint tests shall be 
carried out to ensure that paints and painting processes used can obtain 
the best possible results. 

Site painting of steelwork partially encased in concrete shall be carried 
out immediately after casting and removal of form work. Special care 
shall be taken to ensure that exposed surfaces at the junction between 
concrete and steelwork are completely covered. 

Lifting and handling methods used in the protective treatment process 
and subsequent transport, storage and erection shall be such as to 
ensure that damage to the treatment is kept to the absolute minimum. 
Damaged coatings shall be made good by cleaning to bare metal and re-
applying the full painting and surface treatment system. New paint shall 
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overlap the existing paint by at least 50 mm all round the affected part. 
Steelwork which receives its final coat of paint or final protection at the 
shop shall be packed carefully before despatch to Site. 

The Contractor shall ensure that all treatment and paint finishes are 
suitable for the Site climatic conditions. 

      Paint Finishes for E&M Elements of the Works includes: 

A. Unless otherwise specified, the Contractor shall apply paint 
finish to all exposed metal works including supporting rods and 
brackets, cable trays, trunkings, lighting fittings, pipeworks, 
ductworks, surface conduits and accessories and other 
equipment, as supplied and installed under this Contract. 

B. Method of Application 

The paint finish shall be regarded as an additional finish 
applied over hot dip galvanized steel sheet or extruded 
aluminium surface, or other coatings already defined elsewhere 
in the Contract. Details shall be submitted to the Employer's 
Representative for Approval prior to application. 

As far as possible, paint finish shall be applied at 
manufacturer’s Works prior to delivery to Site for installation. 

C. Electrostatic Painting of E&M Equipment at Manufacturer's 
Works 

The process shall be applicable to equipment which are 
fabricated and pre-finished/painted at manufacturer's Works 
and shall include the following steps: - 

 Degreasing with alkaline liquid 

 Washing with water 

 Drying 

 Applying primer coats of 1-2 micron thick 

 Applying undercoats of 10-15 micron thick 

 Applying finish coats of 10 micron thick 

 Baking 

D. Painting of E&M Installations 

The process shall be applicable to supporting rods and 
brackets, pipeworks, ductworks  and  other  E&M  equipment  
which tailor-fabricated on and shall include the following steps:- 

(1) Preparation 
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Galvanized surface shall be washed with white spirit to remove 
dirt and grease. Following cleansing the surface shall be 
washed with a Mordant solution such as British Rail 'T wash'. If 
metal coating is defective, instructions shall be obtained from 
the Employer's Representative before proceeding. 

Mild steel or ductile iron surfaces shall be scraped or wire-
brushed to remove rust and loose scale and welding slag or 
splatter. Crevices shall be cleaned out.  Oil, grease and dirt 
shall be removed using white spirit. 

All preparation materials shall be fully cleansed from surface 
before proceeding. 

(2) General 

Colours as Approved by the Employer's Representative shall 
be agreed prior to painting.   For each finish colour, the colour 
of undercoat recommended by the paint manufacturer shall be 
used. 

Control Samples: Approval of representative sample areas of 
each paint type shall be obtained from the Employer's 
Representative before carrying out the remainder. 

(3) Cleanliness 

All  brushes,  tools  and  equipment  shall  be  kept  in  a  clean 
condition. All surfaces shall be kept clean and free from dust 
during painting and drying. A suitable receptacle for liquids, 
slops, washings etc. shall be provided. Disposal shall be in 
accordance with the Environmental Protection Department 
procedure. 

(4) Preparation of materials 

Paints shall be prepared as recommended by the 
manufacturer. Any paint showing impurities, lumps, skin or 
uneven consistency shall be strained through fine gauze prior 
to application. Different paints shall not be intermixed. Paints 
shall be stirred to attain an even consistency before use. 

(5) Protection 

Freshly applied paints shall be adequately protected from 
damage."Wet Paint" signs shall be exhibited and protective 
barriers shall be provided on Site where necessary. Surfaces 
adjacent to those being painted shall be adequately protected. 

(6) Application 
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Paints shall be applied in accordance with the manufacturer's 
recommendations to clean, dry surfaces in dry atmospheric 
conditions and after any previous coats have hardened. 

(7) Priming 

Priming coats shall be applied by brush unless other methods 
are specifically permitted and Approved by the Employer's 
Representative. Priming coats shall be to manufacturer's 
recommended thickness. Any primed surfaces that have 
deteriorated on Site or in transit shall be touched-up or re-
primed. Metal surfaces shall be painted on the same day they 
have been cleaned. Undercoats shall be applied by brush in a 
wet, even film all over surfaces, avoiding uneven thickness at 
edges and angles. All priming and undercoats shall be rubbed 
down to a smooth surface with abrasive paper and all dust shall 
be removed before applying the next coat of paint. Unless 
otherwise specified, finish coats shall be applied by brush in a 
wet, even film all over surfaces, avoiding brush marks, sags, 
runs and other defects. Second coats shall be applied within 48 
hours of first coats. Surface shall be cut in neatly and clearly. 
Adjacent surfaces shall not be splashed or marked. 

E.  Materials for Painting of E&M Elements of the Works 

All coating materials for use shall be obtained only from the ISI 
approved manufacturers, unless otherwise specified. Any of the 
other listed suppliers' equivalent products can be substituted 
provided that all compatible coating materials come from the 
same supplier. Coating materials shall be delivered in 
manufacturers sealed containers, clearly labelled with the 
following information. 

(1)   Type of material 

(2)   Brand Name, if any 

(3)   Intended Use 

(4)   Manufacturer's batch numbers. 

   

F. Paints for E&M Finishes 

I. For hot-dip galvanized finish: 

(1) Primer shall be zinc chromate primer ICI Dulux F500- 
388 or equivalent 

(2) Undercoat shall be ICI Dulux speed undercoat A543-
101 or equivalent 
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(3) Finish coat shall be ICI Dulux gloss finish A365-line or 
equivalent 

(4) 1 primer, 1 undercoat and 2 finish coats shall be 
applied 

II. For extruded aluminium surface: 

(1) Etch primer shall be IMP Unilite 220 or equivalent 

(2) Finish coat shall be polyurethane, IMP Imperite 330 or 
equivalent 

(3) 2 primers and 2 finish coats shall be applied 

III. For other finish/surface: 

(1) Undercoat shall be ICI Dulux speed undercoat A543-
101 or equivalent 

(2) Finish coat shall be ICI Dulux gloss finish A365-line or 
equivalent 

(3) 1 primer, 1 undercoat and 2 finish coats shall be 
applied 

Paint samples and manufacturers shall be approved by the 
Employer's Representative prior to commencement of painting. 

G. .Paint for Conduit and Duct Systems 

Bituminous paint for steel conduits and steel cable ducts shall 
comply with BS 3416, type1.Zinc chromate primer for cable 
duct systems shall comply with BS 4652.Galvanizing paint for 
cable duct systems shall be a proprietary type Approved by the 
Employer's Representative. 

5.2 Identification 

All components of the fully automatic pit jacks and mobile jacks shall be 
identified and marked, corresponding to the panel, by means of durable 
engraved labels. 

The manufacturer’s identification plate and the year of manufacture shall 
be affixed to the machine. 

6    PLANNING, PROGRAMME AND PROGRESS MONITORING 

6.1   Preparation and Submission Of Program Of Work 

The Contractor shall interact with Employer / engineer to provide details 
and obtain approval where necessary on following for supply and 
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installation of Plant /machine & Equipment as per the stipulated 
schedule:  

Activity 

Submission of design documents and other technical documents from 
the manufacturers for approval 

Program for manufacture of the equipment 

Documents for execution of works relating to installation 

Proposal for factory tests 

Program for installation 

Program for tests at site and commissioning 

Program for training of staff 

Program for supply of maintenance manuals and other documents 

Program for supply of spares 

6.2 Progress Report 

The Contractor shall prepare a Progress Report covering all aspects of 
the execution of works. Such Reports shall be delivered to the Client’s 
Representative as and when necessary or asked for. 

6.3 Progress Meetings 

In order to ensure execution of the Works in an efficient and proper 
manner, the Client or the Administration and the Contractor will 
exchange technical information for approval of the solutions and 
equipment offered and hold periodical meetings. Two categories of 
meeting may be held for this purpose 

6.3.1 Technical Meetings 

Attended by engineers and technicians, convened upon request by 
either party, during which, among other subjects, clarifications of 
additional information relative to the technical specifications may be 
provided. 

6.3.2 Periodical Progress Review Meetings 

To be held as and when required by Engineer during which: 

 Certain problems that maybe holding progress of the work 
may be examined. 
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 Interface requirement with designated contractors may be 
discussed. 

The Progress Review Meetings are attended, notably by the 
Contractor’s Manager and the Client’s or the Administration’s discipline 
Manager or their Deputy. 

Progress Review Meetings related to works will be held in Lucknow, 
Kanpur and Agra. 

7   PACKAGING 

The Contractor shall provide suitable packing, crates and marking. In 
doing so, it shall comply with the following requirements: 

 Each packing case/crate shall be water proof, rot proof and 
insect/rodent proof and of robust construction. The Contractor 
shall in determining the packaging materials take cognisance of 
the climatic conditions likely to occur during the period of 
transport, shipment and storage. 

 All items heavier than 100 Kg. shall be marked on the outside of 
the case to show the gross weight, the points for slinging and 
where the weight is bearing. 

 Care shall be taken to prevent movement of items within cases, 
crates or packages by the provision of bracing, straps and 
securing bolts as necessary. Bags of loose items shall be 
packed in cases and shall be clearly identified by well-secured 
labels on which the quantity and name of the part and its 
catalogue or index number have been stamped. 

 Electronic circuit boards shall be well protected by using anti 
static bubble bag etc. 

 Rubber products shall be suitably packed to avoid damage due 
to hardening, deforming and peeling off etc. 

 Tubes, cables and conductor ends shall be properly sealed to 
prevent ingress of moisture. 

 Each bulky/heavy case, crate or package shall include wedges 
for easy loading and unloading by mechanical handling 
equipment. 

8  TRANSPORTATION 

The Contractor shall notify the Client’s Representative at least 15 days in 
advance of any expected date of transportation and give further notice of 
the actual transportation date. This shall be in addition to the inspection 
requirements as specified in para 10.1. 
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Two copies of packing list and test certificates shall be delivered along 
with the package at site and one copy to the Client’s Representative. 

9  DELIVERY 

The Contractor shall deliver all the equipment to be supplied under the 
contract to the Kanpur Metro and Agra Metro Depot site unless otherwise 
stated in scope of supply in financial offer. The Contractor shall unload all 
the items at the designated delivery point and positioning or storing them. 
All documents, operational & maintenance manuals, inspection test 
procedure, drawings and other deliverables shall be supplied to the 
Client’s Representative one month before the delivery of the machine. 
Contractor’s local associate shall take care of, keep a watch on and 
guard the machines/materials on arrival of machines at their 
respective depots of Kanpur and Agra Metro till the time the 
machines get installed and commissioned by the contractor at site in 
all respect. 

Any parts of the equipment that is damaged shall not be considered as 
delivered unless repairs or replacements have been made. 

10 CHECKS AND TESTS 

10.1 In-manufacturer’s Plant 

Contractor shall submit Test Protocol of Mobile Jacks and Pit 
Jacks for approval to conduct FAT at the manufacturer’s premises 
along with the invitation for inspection. 

During manufacture, and especially prior to shipment, verifications and 
checks shall be carried out in order to ensure that the supply is in 
accordance with the technical specification and with the approved 
design documents. 

All quality checks shall be carried out, as required, during manufacture 

on the Contractors or on the sub-contractorspremises. 

The Contractor shall provide for all checks of supplies on his sub-

contractors premises prior to delivery of these supplies to his 
workshops. 

Operation of safety and protection devices shall also be checked. 

The Contractor shall also carry out the following checks and tests: 

10.2 Prior to assembly 

A complete and thorough check (dimensional and machining quality) of 
all screws shall be carried out on the Contractor’s premises. During this 
check, each screw shall be marked at the top end with a cold-stamped 
letter, height 6 mm. The same mark shall be made on the 
corresponding nut. 
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10.3 After assembly 

 Functional tests 

Operation check of limit switches, over-travel switches and 
locks, measurement of absorbed current, operation of the 
support monitoring device and etc.  

 Static tests (Fully automatic pit jacks) 

The jacks shall require static tests according to EN1493.  
Measurement of deflections shall be recorded. 

 Dynamic tests (Fully automatic pit jacks) 

The Jacks shall require the following tests and the tests 
according to EN1493: 

 lifting speeds, 

 behaviour of components during lifting after a stop, 

 limit switch contact and brake efficiency, 

 heating of motors, electrical components and screw nuts, 

 synchronous travel of the jacks, 

 insulation of the electrical installation and current 
measurements. 

 noise level when lifting and lowering nominal load to be less 
than 55 dBA at one metre. 

10.4 At-Site 

 After delivery and assembly of the equipment (mobile jacks and pit 
jacks), operating tests shall be carried out to check that equipment 
design makes it suitable to fulfil the stipulated specifications. 

 The purpose of the tests is to record and acknowledge that the 
equipment is capable of performing regular service under different 
operating conditions. 

       Tests shall be carried out on jacks in order to check: 

 Synchronisation of jack operation of all control modes, 

 All functional and performance requirements, 

 All safety measures including the efficiency of limit switch 
contacts and brakes, 

 Insulation of the electrical installation. 
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 Noise level when lifting and lowering nominal load to be less 
than 52 dB at one metre. 

Integration tests shall be carried out for the trial runs of the equipment 
with railcars and bogies in order to verify the satisfactory operation of 
the equipment. 

The machine performance shall be demonstrated by the supplier after 
successful commissioning at the consignee’s works. Thereafter, the 
consignee shall watch performance for a period of two month or lifting 
of 50 train sets 03 coupled car, whichever is later before the final 
proving test certificate is issued. 

11       DOCUMENT SUBMISSION 

All documents shall be provided in English. The contractor shall 
submit 4 sets of hard copy of operation & maintenance 
manuals/documents, training manuals and 04 (four) set of soft copies 
in CD’s [for each sets of Pit Jack and Mobile Jack Equipment] . 

11.1 For Execution of Builder’s Work 

The Contractor shall obtain an Engineer’s consent on the interface 
and builder’s work requirement for installation of the equipment.  The 
documents shall include the followings: 

 Detailed dimensional builder’s works drawings and interface 
technical information including equipment operating loads, pit 
configuration, foundations, cast-in items, electrical and 
mechanical provisions including power requirements. 

11.2 For Execution of Work 

Prior to manufacture of equipment, the Contractor shall send the 
following documents: 

 Detailed design documents, drawings, diagrams, part lists etc. 
shall be provided to Engineer-in-charge for approval prior to 
manufacturing of the equipment (1 set hard copy + 1 set 
softcopy). 

 A detailed technical note, notably indicating the weight of 
components and removable parts, and including a list of all parts 
with the respective sub-contractor’s references, 

 General drawings, detailed assembly drawings, detailed 
drawings of all components & systems. 

 Descriptive and operating note with a description of the machine 
cycle and the operator input screen pages, 
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 Detailed electrical diagram and electronic for troubleshooting 
including cable index, 

 Connection diagram with markings, 

 List of basic spare parts to be kept in stock for repairs, 

 Documentation, drawings, notes and references of sub-
contractors, 

 Installation and commissioning procedure, 

 Scheduled of work and completion period. 

 A life cycle cost plan of the equipment covering the capital costs, 
operation costs and maintenance costs. 

11.3 At Completion of Work 

The Contractor shall provide the entire documentation for review and 
approval by the Engineer; 

 the list or complete nomenclature of general drawings and 
detailed drawings of electronic and electrical diagrams, 

 the general nomenclature of the supply including sub-
contractors, 

 mechanical drawings, electrical, hydraulic and electronic 
diagrams required for maintenance and troubleshooting of the 
machine, 

 illustrated lists of mechanical and electrical parts itemised in 
accordance with the diagrams and drawings mentioned above 
and including the addresses of the various contractors, 

 maintenance and adjustment manual with summary of circuits 
and functions and among other information, a lubrication manual 
including location of lubrication points, type of lubricants, 
frequencies and quantities, 

 an operating manual (start up and user’s instructions) including 
the numeric control system, 

 complete documentation of equipment from sub-contractors 
(including read and display apparatus, diameter measurement 
apparatus and numeric control system), 

 complete documentation on motors and major components, 

 spare part list with quantities for three years after handover of 
the Works, anticipated frequency of replacement and prices with 
a one-year validity period, 



 

33 
 

 flow charts, assembly listings and the copy of the source 
programme on CD /DVD ROM. 

 a schedule of all lubricants used shall be provided with details of 
location, type of lubricant, manufacturer, manufacturer’s 
identification and frequency of application. 

The layout of the elementary diagrams shall include the schematic with 
a maximum of significant information (voltage, signal shape, etc.), 
location and nomenclature of components, printed circuit drawing with 
representation of components. 

12  TRAINING  

The Contractor shall provide comprehensive training to the Client’s staff 
to enable safe and efficient maintenance and operation of the equipment 
supplied as part of the contract to achieve maximum reliability and 
economy of cost for both at Kanpur and Agra Metro depot The 
Contractor shall submit to the Client’s Representative for review and 
approval of a training plan at least 2 months before the readiness of the 
equipment for commissioning. The training plan shall include: 

 schedule of training courses, 

 syllabus, size of class and duration of each capsule, 

 training facilities to be provided by the Client, 

 qualifications and experience level necessary for the trainees, 

 Instructor’s qualifications. 

Trainings shall be in two stages:- 

a.  The contractor shall provide hands on training of employer’s 
staff for minimum 10 trainer man days for each equipment at all 
the concerned depots of Kanpur and Agra Metro. The training 
shall focus on the following subject to well verse the O&M staff 
the design, assembly ,operation & maintenance  aspects of the 
machine:- 

i. Full exposer to assembling stages of the machine 
for better   understanding of the sequential 
integration of subassemblies and systems 
including electrical interfacing. 

ii. Safety features available in the machine including 
interlocking with machine operations 

iii. Interactive sessions for the preparation of at site 
training materials to be supplied & all similar 
activities that can enhance the operation & 
maintenance skills of the staff. 
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All expenses of training except travel & lodging shall be borne 
by the contractor. 

b. At Kanpur and Agra Metro Depots: The contractor shall 
provide following training of total 10 trainee man-days for each 
equipment to the employers staff on operation & maintenance 
aspects of machine at  each employers nominated depot. 

(i) The operation training shall cover:- 

i. all operational aspects of the machine covering     full 
features including safety features. 

ii. Minor faults diagnosis and quick remedial 

 (ii) The maintenance & overhauling training shall cover:- 

a. Maintenance training for day-to-day maintenance, servicing 
of fully automatic pit jacks and mobile jack including major 
overhaul. 

b. essentially include extensive training on maintenance of 
machine lubrication system, hydraulic system, pneumatic 
system, safety interlocking, panel AC, electrical & control 
electronics, programmable PLC, software reloading and 
similar other aspects.    

The training shall consist of classroom training and practical hands on 
training. The Contractor shall depute competent trainers to carry out 
training to a high degree of proficiency with competency certificate 
issued by OEM. During the warranty period when the Contractor is 
responsible for faultfinding and repairs, he shall provide practical 
hands on training to the Client’s maintenance staff. 

The Contractor shall also provide training courses and training 
materials to the Client’s training instructors to a higher level of 
competence to allow the instructors to subsequently train the Client’s 
staff in maintenance and operation of the equipment. 

13  MAINTENANCE 

13.1   The fully automatic synchronised pit jacks and synchronized mobile 
jacks shall be maintained for the scheduled and unscheduled 
maintenance by the successful tenderer during the defect liability 
period (DLP) of 24 months from the date of handing over of installed & 
commissioned plant /machine to the employer. Tenderer shall submit 
in the offer, details / organisation how to carry out the maintenance 
during this defect liability period. 

 
13.2 The tenderer shall have to meet with the time frame for 

breakdown/corrective   maintenance mentioned below: - 
  
 Minor maintenance:-Inclusive of repairing and replacement of all  
spares/ components of all defects other than major defects.  
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a.        Response Time (Max) - 6 hours 
b.        Attention: Time (Max)  - 12 hours on expiry of response time. 
 
Major maintenance:-detection of hydraulic leakage, refilling of oil, 
pipefitting, welding/brazing work, Rewinding/ replacement of motors. 
Basically it covers attention of all types of major failures/breakdown.  
     
a.   Response Time (Max) - 24 hours 
b. Attention: Time (Max) - 48 hours after expiry of response time. 

                                           (Should be in proportion with the type of failure) 
  
 Delay in attending minor/major defects on the part of the contractor 

will invite penalty @ Rs 10,000 per day subject to limit of 10 % of the 
contract price as specified in clause no 10.2 of General Conditions of 
Contract. The calculation of the delay will start on expiry of maximum 
allowable attention time for both minor & major defects. 

 
The contractor shall maintain bank of spares at Kanpur Metro and 
Agra Metro Depots to optimise the   machine down time. The 
contractor shall themselves arrange for any transportation, 
loading/unloading, spares, lubricant & other consumables, machinery 
& plants, tools/ tackles, labour, garbage disposal etc during DLP. 

 
13.3 During maintenance, the contractor shall follow all statutory   acts, 

regulation & code practices in force like IE rules & acts etc. 
 
13.4  Deleted. 
 

  13.5 The equipment entrusted to contractor for repair at their workshop shall 
be at the risk & cost of the contractor. If any deduction is required to 
compensate any loss in this account shall be adjusted from balance 
payments or by means of forfeiting the warranty bank guarantee.  

 
13.6  Separate head of payment for maintenance during DLP have been 

indicated in the bid. Payment against it shall be made  on quarterly 
basis subject to issuance of certificate by Engineer- in- Charge on the 
basis of satisfactory maintenance & availability of spares and 
consumables for schedule maintenance & valid competency certificate 
of maintenance engineer issued by the contractor (OEM). 

14      WARRANTY 

14.1   Refer GCC Clause no. 34 in addition to the warranty clauses no 14.2 
to 14.8 

14.2 The Contractor shall warrant that all equipment and spares etc. 
supplied against the contract shall be free from defects and faults in 
design, materials, workmanship and manufacture and shall be of the 
highest grade and consistent with the established and generally 
accepted standards for goods of the type ordered and in full 
conformity with the contract specifications. 
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14.3 The warranty period shall be 24 months after the date of issue of 
successful commissioning and proving test certificate, of the machine 
at site. Any approval of acceptance issued by the Client during the 
course of installation, commissioning & proving out test shall not in 
any way limit the Contractor’s liability. 

14.4  In case where replacement of parts takes place during the warranty 
period, for replaced item and concerned sub- assembly, the DLP shall 
extend further 24 months from the date of replacement of the 
defective parts. This extended period shall be known as extended 
warranty period. 

14.5 The Contractor’s liability in respect of any defects shall be to supply, 
install & commission any defective part free of any charge or to repair 
the defective parts, so as to ensure minimum down time of the 
machine  

     14.6  In case of delay in replacement/repair of defective parts, the Client 
may get the replacement carried out through any other outside 
agency. In such a case the cost of repair, replacement shall be borne 
by the Contractor. 

     14.7   Failure of the Contractor to meet with the warrantee obligations shall 
result in unsatisfactory performance of the contractor and the 
consequence of the same shall be applicable. 

14.8 The decision of the Client in regard to Contractor’s liability and 
amount if any payable under this warranty shall be final and 
conclusive. 

15       SPARES AND TOOLS 

15.1 The Contractor shall provide to the Client all special tools and 
instruments required for the maintenance of the equipment. These 
shall be supplied in protective boxes provided with padlocking 
facilities. 

 

 15.2    Spares 

 Tenderer shall provide spares as mentioned below: - 

I. Mandatory spares. 

    ii. Consumable spares & spares for schedule maintenance. 

    iii. Recommended spares. 

15.2.1  Mandatory Spares 

      Tenderer shall quote for mandatory spare as per the list mentioned at 
Annexure-1(c) in financial offer and un-priced list of mandatory 
spares shall be provided in the technical offer. The cost of the 
mandatory spares shall be considered in bid evaluation. The price 
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quoted for the mandatory spares shall remain valid for entire DLP and 
3 years beyond DLP. Employer reserve the right to place the order for 
mandatory spares as per the employer’s requirement. 

15.2.2 Spares & Consumables for Schedule Maintenance 

  The consumable spares shall include lubricants, oils, greases, 
sealants, filter medias, gaskets and any other items whose 
declared life is less than one year. 

         Tenderer shall provide all the consumable spares at employer’s 
work for the smooth functioning of equipment and also any of the 
spares required for scheduled maintenance and unscheduled repair 
of equipment during Defects liability period. Tenderer shall give a list 
of spares to be maintained by him at employer’s works for the 
scheduled maintenance and unscheduled repair of equipment 
during DLP in the technical packages. If spares provided fall short 
than the requirement or which are not included in the list but shall be 
required during DLP, it shall be made available by the supplier at his 
cost at the earliest. The contractor’s payment shall not be 
entertained without the physical supply of DLP spares as per list. 
Tender shall provide the list of spares (including mandatory) parts to 
be supplied as per Appendix-FT-15  

15.2.3  Recommended Spares 

        Tenderer shall quote for recommended spares for equipment/machine 
in the financial offer and un-priced list of recommended spares 
shall be provided in the technical offer. The price offered shall 
remain valid for a period of 3 years beyond DLP. UPMRC at its sole 
discretion reserve the right to purchase recommended spares or 
not.The price quoted for recommended spares will be part of 
evaluation. Tender shall provide the list of recommended spares as 
per Appendix-FT-16 

16    PART CATALOGUE 

Tenderer shall provide part catalogue containing details of all 
equipments & supplier. The first subsection shall be on alphanumeric 
part list, which shall include: - 

a. Part no. 

b. Description. 

c. Name of manufacturer with contact details. 

d. Quantity &unit. 

e. Part of next higher assembly. 

f. Cross reference to figure no. 

g. Category 

h. Life expected life maintenance between failure or mean distance 

between failure where available. 



 

38 
 

i. General or specific purpose 

 

 

j. Purchase and technical specification for every items of Fully  

                  Automatic synchronized Pit Jack and Fully automatic   

                  Mobile Jacks.  

17   KEY DATES 

17.1 Schedule of Key Dates for Fully Automatic Synchronized Pit Jacks 

Key date 
no. 

Requirement Key date 

KD – 1 Obtain Engineer’s consent on the 
builder’s works drawings and interface 
technical information. 

04 Week 
from the 
date of 
issue of 

LOA 

KD – 2 Provide complete design and drawings 
of Fully Automatic Synchronized Pit 
Jacks. 

04 Weeks 
after KD – 1 

KD – 3 Supply of 01 no. Fully Automatic 
Synchronized Pit Jacks along with 
O&M Manuals & supply of DLP spares 
and mandatory spares at Kanpur Metro 
Priority Depot. 

Week 1st of 
April 2021 

KD – 3(1) Supply of 01 no. Fully Automatic 
Synchronized Pit Jacks along with 
O&M Manuals & supply of DLP spares 
and mandatory spares at Agra Metro 
Priority Depot. 

Week 1st of 
September  

2021 

KD – 4 Complete installation, testing and 
commissioning, integrated 
commissioning of 01 no. Fully 
Automatic Synchronized Pit Jacks 
along with complete operation and 
maintenance training at Kanpur Metro 
Priority Depot. 

Week 1st of 
June 2021 

KD – 4(1) Complete installation, testing and 
commissioning, integrated 
commissioning of 01 no. Fully 
Automatic Synchronized Pit Jacks 
along with complete operation and 
maintenance training at Agra Metro 
Priority Depot. 

Week 1st of 
November  

2021 
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17.2 Schedule of Key Dates for Fully Automatic Synchronized Mobile 
Jack 

Key date 
no. 

Requirement Key date 

KD – 1 Obtain Engineer’s consent on the 
builder’s works drawings and interface 
technical information. 

04 Week 
from the 
date of 
issue of 

LOA 

KD – 2 Provide complete design and drawings 
of Fully Automatic Synchronized 
Mobile  Jacks.  

04 Weeks 
after KD – 1 

KD – 3 Supply of 01 no. Fully Automatic 
Synchronized Mobile Jacks along with 
O&M Manuals & supply of DLP spares 
and mandatory spares at Kanpur Metro 
Priority Depot. 

Week 1st of 
April 2021 

KD – 3(1) Supply of 01 no. Fully Automatic 
Synchronized Mobile Jacks along with 
O&M Manuals & supply of DLP spares 
and mandatory spares at Agra Metro 
Priority Depot. 

Week 1st of 
September  

2021 

KD – 3(2) Supply of remaining 02 no. Fully 
Automatic Synchronized Mobile Jacks, 
along with O&M Manuals & supply of 
DLP spares and mandatory spares (01 
each) at remaining Depot Kanpur 
Metro & Agra Metro. 

June 2023 

KD – 4 Complete installation, testing and 
commissioning, integrated 
commissioning of 01 no. Fully 
Automatic Synchronized Pit Jacks 
along with complete operation and 
maintenance training at Kanpur Metro 
Priority Depot. 

Week 1st of 
June 2021 

KD – 4(1) Complete installation, testing and 
commissioning, integrated 
commissioning of 01 no. Fully 
Automatic Synchronized Pit Jacks 
along with complete operation and 
maintenance training at Agra Metro 
Priority Depot. 

Week 1st of 
November  

2021 
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KD – 4(2) Complete installation, testing and 
commissioning, integrated 
commissioning of 02 nos. Fully 
Automatic Synchronized Pit Jacks 
along with complete operation and 
maintenance training at remaining 
Depot of Agra Metro and Agra Metro. 

August 
2023 

 

17.3   All Key Dates are subject to Liquidated Damage.  

17.4  It should be noted that Key Dates (para 17.2) for KD-3(2) & KD-4(2) 
are tentative in nature and shall be confirmed one and half year 
before the Key Dates mentioned in KD-3(2) & KD-4(2).  

18  SCHEDULE OF ACCESS DATES  

 18.1 Schedule of Access dates for Kanpur Metro (Priority Depot) 

Site Areas Access 
Date 

Vacate 
Date 

Reason For 
Vacation 

Pit Jack & Mobile 
Jack Installation 

Area 

April 2021 June 2021 Completion of the 
Work 

18.2 Schedule of Access dates for Agra Metro (Priority Depot) 

Site Areas Access 
Date 

Vacate 
Date 

Reason For 
Vacation 

Pit Jack & Mobile 
Jack Installation 

Area 

September 
2021 

November 
2021 

Completion of the 
Work 

Schedule for access dates for remaining 02 Depots (01 each) of 
Kanpur and Agra Metro shall be notified later. 

18.3 The precise duration and location of access requirements shall be 
developed and be mutually acceptable to the Contractor and 
Designated Contractor as required by General Specification. 

The areas of the Site to which the interface access dates apply are 
indicated within the Schedule of Access Dates, Specification and 
Drawings. 

Not less than two weeks or an appropriate period before access is due 
and on the date for access to an area of interface, the Contractor, the 
relevant Designated Contractor, the Engineer and / or Relevant 
Authority shall inspect, assess, confirm and record the state of 
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readiness achieved to the permanent works, temporary works, access 
arrangements and provision of attendances. 

The following inspection records of the findings shall be kept by the 
Designated Contractor and M&P contractor and shall be submitted to 
the Engineer on the day of inspections:- 

(a) Quality records confirming satisfactory completion of the work 

by the Designated Contractor. 

(b) A detailed list of outstanding work. 

(c) Sketch of access routes to the work area. 

(d) Other relevant records. 

19  INTERFACE & COORDINATION 

19.1 Interface with Designated Depot Civil and E&M Contractor  

Scope of 
works 

Package Of Fully 
Automatic 

Synchronized Pit 
Jacks And Mobile 
Jack Contractor 

Civil Contractor 

Installation of 
machinery and 
plant  

Supply of detailed 
interface drawings 
including detailed 
foundations, drain point 
and other Civil works, 
electrical power 
requirements etc. 

 

Civil works Supply of cast in items.  

 

The cast in items shall 
include any base 
plates fixing bolts & 
other fixture required 
for Installation of 
equipment. 

Construction of the pits 
foundations, pit 
drainage & including 
piping and other civil 
work required for 
equipment/ machine. 

Positioning and casting 
of cast in items 
supplied by Fully 
automatic pit jacks 
supplier. 

Installation of 
Machinery & Plant and 
sump. 

Temporary/ Permanent 
Road approach to the 
workshop. 

Electrical works  All electrical work from 
connection point for 
electric power supply 
provided by designated 

Provision of electric 
connections as per 
requirement by Fully 
automatic pit jacks 
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contractor.   

Provide work 
completion certificate 
conforming to statuary 
requirements to certify 
that the installation of 
the electrical system as 
installed under the 
contract meets the 
requirement of the 
local authority. 

supplier. 

Provision of concealed 
piping and conduiting 
requirement. 

 

19.2  Interface with Designated Track Work Contractor 

Scope Of 
Works 

Package Of Fully 
Automatic 

Synchronized Pit 
Jacks And Mobile 
Jack Contractor 

Track Work 
Contractor 

Installation of 
track in 
unscheduled 
repair bay.  

Demarcation and 
alignment of the track 
with rail installation  

Supply of detailed 
interface drawings. 

Installation of tracks. 

19.3 Interface with Rolling Stock Contractor 

Scope Of 
Works 

Package Of Fully 
Automatic 

Synchronized Pit 
Jacks And Mobile 
Jack Contractor 

Rolling Stock 
Contractor 

Design Of Fully 
Automatic 
Synchronised 
Pit Jacks And 
Mobile Jacks 

Supply of fully 
automatic pit jacks and 
mobile jacks for lifting 
rolling stock. 

Provide rolling stock 
parameters. 

For the parameters of the existing rolling stock, the contractor shall 
interface with Engineer. 
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TENDER  No.__________  
 

FORM OF TENDER 
 

Date: ……………………. 
To, 

Dy. COS 
U.P Metro Rail Corporation Limited 
Administrative Building, Vipin Khand 
Gomti Nagar, Lucknow-226010  
India. 

 
Sub: Design, Manufacturing, Supply, Installation, Testing & Commissioning 
of Fully Automatic Synchronized Pit Jacks & Fully Automatic 
Synchronized Mobile Jacks for Kanpur and Agra Metro Depots.  

 
GENTLEMEN, 
 

1. Having inspected, examined the Employer's Requirements, General 
Conditions of Contract, Special Conditions of Contract, Tender Drawings and 
Instruction to Tenderers including Pricing Document, and addenda thereto (if 
any) issued by the UPMRC for “Design, Manufacturing, Supply, 
Installation, Testing & Commissioning of Fully Automatic 
Synchronized Pit Jacks & Fully Automatic Synchronized Mobile 
Jacks” and having completed and prepared Appendices hereto, we hereby 
[jointly and severally]* offer  to “Design, Manufacturing, Supply, Installation, 
Testing & Commissioning of Fully Automatic Synchronized Pit 
Jacks & Fully Automatic Synchronized Mobile Jacks and remedying 
any defects therein, in conformity with the above documents for the sum 
stated in the Pricing Document as completed by us and appended hereto. 

 
2. We undertake [jointly and severally]* to complete and deliver the whole of the 

Works and achieve all Stages, within the times stated in ‘Particular 
Specifications hereto. 

 
3. We undertake [jointly and severally]*: 

 
(a) to keep this Tender open for acceptance without unilaterally varying or 

amending its terms for the period stated in Notice of Invitation to Tender 
hereto [(the withdrawal of any member or any other change in the 
composition of the partnership/joint venture/consortium on whose behalf 
this Tender is submitted shall constitute a breach of this undertaking)]*; 
and 
 

(b) if this Tender is accepted, to provide Guarantees, Undertakings & 
Warranties for the due performance of the Contract as stipulated in the 
General Conditions of Contract, Special Conditions of Contract and  
hereto; and 
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(c) to hold in confidence all documents and information whether technical or 
commercial supplied to us at any time by or on behalf of the UPMRC in 
connection with this Tender or with the above-mentioned Works and, 
without your written authority or as otherwise required by law, not to 
publish or otherwise disclose the same. 

 
4. We submit with this Tender a duly executed Tender Guarantee in respect of 

our obligations under this Tender. 
 

5. We understand that you are not bound to accept the lowest or any tender you 
may receive. 

 
6. We declare that the submission of this Tender confirms that no agent, 

middleman or any intermediary has been, or will be engaged to provide any 
services, or any other item or work related to the award and performance of 
this Contract. We further confirm and declare that no agency commission or 
any payment which may be construed as an agency commission has been, or 
will be paid and that the tender price does not include any such amount. We 
acknowledge the right of the Employer, if he finds to the contrary, to declare 
our Tender to be non-compliant and if the Contract has been awarded to 
declare the Contract null and void. 

 
7. This Tender shall be governed by and construed in all respects according to 

the laws for the time being in force in India. The courts at Lucknow will have 
exclusive jurisdiction in the matter. 

 
 
 

We are, Gentlemen, 
Yours faithfully, 
Signature: ……………… 
Date: ................... 
Name: ................. 
Address: ...................... 
For and on behalf of    

 
 

Witness1                                           
Signature:                                           
Date:  
Name:                                                     
Address:    
 

Witness2                                           
Signature:                                           
Date:                                                                       
Name:                                                    
Address:  
 

 
* Note: 

If the Tenderer comprises a joint venture or consortium: 

(a)   the provisions marked with an asterisk are to be retained subject to deletion of 

the brackets and inapplicable descriptions (i.e.  joint venture or consortium) 
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(b)  the liability of each member under the Tender, and under any contract formed 

upon its acceptance, will be joint and several; 

(c) an authorized representative of each member must sign the Tender. 

(d) Signature on the Form of Tender shall be witnessed and dated. 

(e) Duly notarized# Power of Attorney issued in favour of Authorized 

representative of each member of Joint Venture/Consortium shall be attached. 

(f) Duly notarized#, irrevocable Power of Attorney issued by each member of 

Joint Venture/Consortium in favour of Leader of the Joint Venture/Consortium 

for participation in this tender shall be attached. 

(g) Power of Attorney of the authorized representative of each member of Joint 

Venture/Consortium who issues the Power of Attorney in favour of Leader of 

the Joint Venture/Consortium, with clear evidence that the person is 

authorized to issue such Power of Attorney shall be attached. 

 

# Regarding notarization requirements, please refer ITT Clause 7.2.  

 



 

 

 

 

SCHEDULES & APPENDICES 

 



 

Schedule -I 

TENDERER’S TECHNICAL PROPOSALS 

The Tenderer shall submit documents for EACH of the numbered items in the following 

paragraphs to enable evaluation of the Technical Proposals.  Each of the numbered items shall 

be addressed with either submission of documentation or confirmation of “not applicable”.  The 

Tenderer shall include any further information necessary to demonstrate the suitability of his 

proposal.  Offer shall be submitted with information against each of the specified items. 

 

Tenderer also submit all the informations as required, mentioned in particular 
specifications against each clause and also fill the information as per Schedule-V(1) and 
Schedule-V(2). 

A. General 

A1
  

A list of all sub assemblies, accompanied with brief technical descriptions.  

A2. A list stating limitations, conflicting requirements and non-compliance of the offered 
equipment in respect to the specified equipment 

A3 Deleted. 

A4 Brief plans for delivery, Testing and Commissioning of Plant and Equipment. 

A5 Method of interfacing and final integration of equipment with relevant Designated 
Contractors. 

B  Description of Offered Equipment 

B1
  

A detailed technical note including description of the equipment and all important 
assemblies, main dimensions of the equipment etc. 

B2
  

Sufficient drawings to make a reasonable assessment of:- 

(i) The equipment as a whole 

(ii) The working system  

B3 References and characteristics of main parts, 

C        Spare Parts, Special Tools, Test Equipment and Maintenance Facilities 

C1 Lists of spare parts for commissioning and defect liability period special tools and test 
equipment as part of the scope of supply under the Contract. 

C2 Deleted 

C3 A list of spare parts for 10-year operation shall be submitted as recommended spares, 
mentioning the names of suppliers and/or local agents, anticipated frequency of 
replacement, delivery periods for re-ordering, recommended quantities.  

C4 For firms out of Lucknow or foreign firms, the details of the local maintenance office 
including: 

Company profile; 

Maintenance facilities in Lucknow; 

Number of years maintaining similar equipment/ machines/plant  

Repair arrangement for faulty components on emergency basis. 



 

 

D      Contractor Organisation 

D1 The Tenderer shall demonstrate his capabilities to manufacture offered equipment.  

D2 The details of the Tenderer including the following: 

Company profile; 

Date of formation of company; 

Relevant registered license; 

Number of years of manufacturing similar equipment; 
List of references where similar equipment has been supplied along with 
performance certificate. 

Sample submission documents, which are extracted from their previous similar 
projects, include design drawings and testing procedures. 

 

D3 The details of the Principal Manufacturer including the following: 

Manufacturer’s Company profile; 

Country of origin; 

Equipment catalogues of items offered; 

Number of years manufacturing similar equipment; 

Number of years supplying similar equipment; 

A list of references including project title, year of project, employer’s name and 
references of the sub-contractors; 

 



 

Sschedule -II 

 

STATEMENT OF DEVIATIONS 

REFER Appendix  FT-10(a) 



 

Schedule -III 

 

 

Deviations, Conditions, Qualifications etc. 

 
REFER Appendix–FT-10(b) 

 

  



 

Schedule –IV 

Deleted 



 List of items 

 

Schedule-V(1) 

 

Technical details required of Pit Jacks  

 

S. No. Description S     Specified Indicative Offered 

 

1 Manufacturer    

 a)  Country of Origin    

2 Bogie Hoist    

 a)  Lifting Height [mm] 1500   

 b)  Lifting Capacity [kg]    

 c)  Lifting Speed [mm/min] Not less than 

400  

  

3 Body Stand    

 a)  Lifting Height [mm] Approx 2400   

 b)  Lifting Capacity [kg]    

 c)  Lifting Speed [mm/min] Not less than 

800 

  

4 Type of Auxiliary Track    

5 Track Capacity    

 a)  With Bogie Raised [tonnes]    

 b)  With Bogie Lowered [tonnes]    

6 Level Measurement Device    

 a)  Type    

 b)  Accuracy    

7 Bogie Hoist Level Tolerance     

 a)  Within Individual Hoist [mm]  3   

 b)  Within adjacent Hoists [mm]  5   

 c)  Within Two Cars [mm]  10   

8 Body Stand Level Tolerance     

 a)  Within a Pair [mm]  3   

 b)  Within adjacent Pairs [mm]  5   

 c)  Within Two Cars [mm]  10   

9 Safety Provision    

 a)  Min. Wheel Stop Fully Engagement Level 

[mm] 

50 max   

 b)  Type of Position Sensing Device    

 c)  Type of Worn Nut Sensing Device    

 d)  Type of Overload Cut-out Device    

 e)  Setting of Overload Cut-out Device    

     



 List of items 

 

 

     

10 Motor Details    

 a)  Bogie Hoist Motor    

 a) Total no. of Bogie Hoist Motors    

 b) Make / Type    

 c) Rating [kW]    

 d) Starting Method    

 e) Overload Protection    

 f) Ingress Protection    

 g) Class of Insulation    

 b)  Body Stand Motor    

 i). Total no. of Body Stand Motors    

 ii). Make / Type    

 iii). Rating [kW]    

 iv). Starting Method    

 v). Overload Protection    

 vi). Ingress Protection    

 vii). Class of Insulation    

11 Control Provision    

 a)  Control Voltage [V]    

 b)  Make of Control Pendant    

 c)  Make of PLC    

 d)  Make of Control Console    

 e)  Dimension of Control Console [mm]    

12 Electrical Power Supply    

 a)  Maximum Power Consumption [kVA]    

 b)  Maximum Running Current [A]    

 c)  Maximum Starting Current [A]    

 

 



Schedule-V(2)

1 Manufacturer

a)  Country of Origin

2 Weight of a Single Jack [kg]

3 Dimension of the Base [mm]

4 Floor Load Requirement

5 Floor Level Requirement

6 Anvil

a)  Highest Position [mm]

b)  Lowest Position [mm]

c)  Horizontal Extension from face of jack 

frame [mm]

d)  Lifting Speed [mm/min] 300

e)  Contact Head Width [mm] ~ 200

f)  Contact Head Length [mm] ~ 220

7 Level Measurement Device

a)  Type

b)  Accuracy

8 Level Tolerance between any two Jacks [mm]  5

9 Travelling Gear

a)  Type

b)  Wheel Material

c)  Floor Clearance [mm]

10 Safety Provision

a)  Type of Limit Switches

b)  Type of Overload Cut-out Device

c)  Setting of Overload Cut-out Device

11 Hoist Motor Details

a)  Total no. of Hoist Motors

b)  Make / Type

c)  Rating [kW]

d)  Starting Method

e)  Overload Protection

f)  Ingress Protection

g)  Class of Insulation

12 Bellow

a)  Type

b)  Material

13 Control Provision

a)  Control Voltage [V]

c)  Make of PLC

d)  Make of Control Console

e)  Dimension of Control Console [mm]

14 Electrical Power Supply

a)  Maximum Power Consumption [kVA]

b)  Maximum Running Current [A]

c)  Maximum Starting Current [A]

Offered

Technical Schedules

Mobile Jacks

Item Description Specified Indicative



Schedule-VI 

 

SOD to be shared at Design Stage 



 
 APPENDIX -A 

 
 

 

 

LETTER OF UNDERTAKING 

 

TENDER NO- 

 

We ………… hereby undertake that incase of our being the preferred bidder we would set up 

maintenance facility in Kanpur or Agra either directly or through local associate company, 

who shall be having at least 3 years experience of manufacturing the machine for 

railways/metros application or of giving after-sales service for machine used in 

railways/metros. We commit to maintain at least 2 trained and skilled engineers for each 

plant, for catering to complete maintenance requirement of UPMRCL as per the 

specification. 

 We shall certify the competency of the trained manpower deputed for the purpose of 

maintenance during DLP period, as specified in the tender documents   

 

Signed: ………………………. 

 

For and on behalf of 

(Name of Tenderer/Joint Venture) 
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APPENDIX – FT-1 

 

STRUCTURE OF THE TENDERER 

The Tenderer shall supply a chart particularising the structure of the Tenderer (identifying all 

companies comprising the Tenderer in the event that the Tenderer is a joint venture or 

consortium) and the ownership of each of the companies comprising the Tenderer, 

identifying all respective intermediate and ultimate holding companies. 

COMPOSITION OF THE TENDERER 

1. A notarised copy of Memorandum of Understanding (MOU) relating to the 

composition of the Tenderer shall be submitted. For guidance, if the Tenderer is a 

joint venture or a consortium  then the joint venture or consortium  agreement is to be 

submitted by the Tenderer. Should the Tenderer be an entity established or to be 

established to tender for this Contract, details of the shareholders’ agreement or 

proposed shareholders’ agreement shall be supplied together with the percentage 

participation and percentage equity in the agreements. 

2. The contractual arrangements and copies of agreements in relation thereto must, as 

a minimum, provide information on all members or participants involved, their 

respective participation in the Tenderer, the management structure, ownership and 

control of the members or participants comprising the Tenderer and if, appropriate, 

the name of the member or participant who would have overall lead management 

responsibility for the Works, the registered addresses of all parties and the names of 

their respective senior partners, chairmen or managing directors as appropriate. 

Such agreements should also reflect the joint and several liabilities of the members to 

the Employer in the event that the Contract is awarded to them and provide 

“deadlock” provisions in the event that decisions of the joint venture or consortium 

cannot be reached by unanimous agreement. 

3. The Tenderer shall provide written confirmation that: 

(a) The agreement or agreements submitted represent the entire agreement 

between the members or participants comprising the Tenderer as to the 

Tenderer’s legal persona; 

(b) There is or are no other agreements relating to the Tenderer’s incorporation, 

powers or organization which may affect in any way his ability to carry out the 

Works; and 

No changes will be made to any such agreements during the tender period or during the 

contract period (if contract awarded) without first obtaining the Employer’s agreement to the 

proposed change or changes. 
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1. 2.  

3.  4. 
5.  6. 
7.  8. 
9.  10. 

 

Appendix-FT-2  (i) 

 

PROFORMA OF BANK GUARANTEE FOR TENDER GUARANTEE 

(ON NON-JUDICIAL STAMP PAPER OF RS. 100, WITH STAMP OF BANK) 

Ref . ………………………………..                                     Date ………………....…………….. 

Bank Guarantee No………….…… 

 

To, 
U.P Metro Rail Corporation Ltd., 
Administrative Building, Vipin Khand,  
Gomti Nagar, Lucknow -226010. 
 

Dear Sir, 

In accordance with your invitation to tender No. ………………………………….. M/s 

………………………………..…………………………………..………… hereinafter called the 

tenderer with the following Directors on their Board of Directors/ Partners of the firm : 

 

 

 

 

Wish to participate in the said tender for the supply of …………………… 

………………………………………………………………………………………………… 

As a Bank Guarantee against Bid Guarantee for a sum of ………………………….. 

……………………………………………….……………………………...   (in   words   & 

Figure s) valid for (195days) one hundred and eighty days from the date of opening of the 
Tender viz ………………………………………………. is required to be submitted by the 
tenderers as a condition for the participation, this bank hereby guarantees and undertakes 
during the above said period of (195days) one hundred and ninety five days to immediately 
pay, on demand by the General Manager (Finance),     U.P Metro  Rail Corporation  Ltd.,  
Administrative Building, Vipin Khand, Gomti Nagar, Lucknow -226010, INDIA in writing the 

amount of …………………………………………………………………………………… (in words 
& figures) to the said General Manager (Finance),U.P Metro  Rail Corporation  Ltd.,  
Administrative Building, Vipin Khand, Gomti Nagar, Lucknow -226010, INDIA, and without 

any reservation and recourse, if :- 
(i)       the tenderer after submitting his tender, modifies the rates or any of the terms and 

conditions thereof, except with the prior written consent of the purchaser; or
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(ii)      the tenderer withdraws the said bid within 180 days after opening of bid; or 

(iii)    the tenderer having not withdrawn the bid, fails to furnish the Contract Performance 

Guarantee within the period provided in the Conditions of Contract. 

This guarantee shall be irrevocable and shall remain valid upto 4.00 P.M. on 

…………… If further extension to this guarantee is required, the same shall be extended   to    

such   required    periods   on    receiving   instructions   from    M/s 

……………………..…………………………………………..on whose behalf this guarantee is 

issued. 

 

 

Date ………………………                                  Signature ……………………………  

Place ……………………..                                  Printed Name ………………………… 

Witness : 

 

 

 

1.  ….………………………………..                        ………………………………………….. 

(Designation) 

(Bank’s Common Seal) 
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Appendix-FT-2 ( ii) 

PROFORMA OF BANK GUARANTEE FOR BID GUARANTEE (SUBMITTED BY INDIAN 

AGENT ON BEHALF OF BIDDER)  

(ON BANK’S LETTER HEAD WITH ADHESIVE STAMP) 

 

Ref .................................                                        Date..............................  

Bank Guarantee No ................ 

To, 
U.P Metro Rail Corporation Ltd., 
Administrative Building, Vipin Khand,  
Gomti Nagar, Lucknow -226010. 
 

Dear Sir, 

In     reference     to     letter     no……………..     dated     ………………of     “Bidder”     

M/s.………………………………………….(Name      &      Address      of      bidder)      

authorizing M/s…………………………….(Name  &  Address  of  Indian  associate)  as  

Bidder’s  Indian Associate and in accordance with your invitation to tender 

No..........................for supply of ……...……………..………….........................we, 

M/s.....................................................................(Name of Indian Associate)  hereinafter 

called the  Indian  Associate  of  the  bidder  with  the  following  Directors  on  their  

Board  of Directors/partners of the firms: 

1.                                                                                           2. 

3.                                                                                           4. 

5.                                                                                           6. 

7.                                                                                           8. 

9.                                                                                           10. 

Agree to submit this bank guarantee for and on behalf of the “Bidder” who wish to 
participate in the said tender for the supply of ................................................. I/We, the 
Indian Associate of the bidder assume and own the responsibility for payment of the dues 
under this Bank Guarantee.    As    a    Bank    Guarantee    against    Bid    Guarantee    
for    the    sum    of..................................... (in words & figures) valid for (225days) two 
hundred and twenty five days from the date of opening of the tender viz 
............................................. is required to be submitted by the tenderer as a condition 
for the participation, this bank hereby guarantees and undertakes during the above said 
period of …………………days to immediately pay, on demand by the U.P Metro  Rail 
Corporation  Ltd.,  Administrative Building, Vipin Khand, Gomti Nagar, Lucknow -226010, 
INDIA, India in writing the amount of ....................... (words & figures) to the said 
U.PMetro Rail Corporation Ltd., Lucknow, India, and without any reservation and 
recourse, if :- 
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(i) the tenderer after submitting his tender, modifies the rates or any of the 

terms and conditions thereof, except with the previous written consent of the 

purchaser ; or 

(ii) the tenderer withdraws the said bid within 195 days after opening of bid ; or 

(iii) the tenderer having not withdrawn the bid, fails to furnish the Contract 

Performance 

Guarantee within the period provided in the General Conditions of the contract. 
 
This guarantee shall be irrevocable and shall remain valid upto ………. If further 
extension to this guarantee is required, the same shall be extended to such 
required periods on receiving instructions from M/S ……………………on whose 
behalf this guarantee is issued. 

Date .................................                                    Signature .................................  

Place ...............................                                    Printed Name ...........................  

Witness: 

1.  (Designation) 

…………............................... 
(Bank’s Common Seal) 

Bank Address:  

Telephone No.: 

Fax No.: 

E-mail: 
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Annexure- FT-2(iii) 
 

PROFORMA OF BANK GUARANTEE  
(FOR CONTRACT PERFORMANCE GUARANTEE BOND) 

 
Ref …………………………………………….        Date ………….…………………  
 
 
Bank Guarantee No. ………………………  
 
 
To, 

U.P Metro Rail Corporation Ltd.,  
Administrative Building, Vipin Khand,  
Gomti Nagar, Lucknow-226010. 

  
1. Against contract vide Advance Acceptance of the Tender No……………………………… 

dated …………………… covering supply of ……………………………………………………… 

(hereinafter called the said contract’) entered into between the, U.P Metro Rail Corporation 

Ltd., Lucknow (hereinafter called the Purchaser) and …………………………………………. 

(hereinafter called the “Contractor”), this is to certify that at the request of the Contractor we, 

…………………………………………… Bank, Ltd., are holding in trust in favour of the 

Purchaser, the amount of ………………………………………… (write the sum here in words) 

to indemnify and keep indemnified the Purchaser against any loss or damage that may be 

caused or likely to be caused to or suffered by the Purchaser (India) by reason of any 

breach by the Contractor of any of the terms and conditions of the said contract and/or the 

performance thereof. We agree that the decision of the Purchaser, whether any breach of 

any of the terms and conditions of the said contract and/ or in the performance thereof has 

been committed by the Contractor and the amount of loss or damage that has been caused 

or suffered by the Purchaser shall be final and binding on us and the amount of the said loss 

or damage shall be paid by us forth with on demand and without demur to the Purchaser.  

 
2. We, …………………………………….. Bank Ltd., further agree that the guarantee herein 

contained shall remain in full force and effect during the period that would be taken for 

satisfactory performance and fulfilment in all respects of the said contract by the Contractor 

i.e. till …………………………… (viz the date upto 12 months after the date of last shipment/ 

delivery of the goods ordered) hereinafter called the ‘said date’ and that if any claim accrues 

or arises against us, ……………………Bank Ltd., by virtue of this guarantee before the said 

date, the same shall be enforceable against us ………………..…………………………. Bank 

Ltd., notwithstanding the fact that the same is enforced within six months after the said date. 

Payment under this letter of guarantee shall be made promptly upon our receipt of notice to 

that effect from the Purchaser.  

 
3. It is fully understood that this guarantee is effective from the date of the said contract and 

that we, ………………………………………Bank Ltd., undertake not to revoke this guarantee 

during its currency without the consent in writing of the Purchaser.  

 
4. We, ……………………………………… Bank Ltd., further agree that the Purchaser shall 

have the fullest liberty, without affecting in any manner our obligations hereunder to vary any 

of the terms and conditions of the said contract or to extend time of performance by the 
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Contractor from time to time or to postpone for any time or from time to time any of the 

powers exercisable by the Purchaser against the said Contractor and to forbear or enforce 

any of the terms and conditions relating to the said contract and 

We…………………………….Bank Ltd., shall not be released from our liability under this 

guarantee by reason of any such variation or extension being granted to the said Contractor 

or for any forbearance and or omission on the part of Purchaser or any indulgence by the 

Purchaser to the said Contractor or by any other matter or thing what-so-ever, which, under 

the law relating to sureties, would but for this provision have the effect of so releasing us 

from our liability under this guarantee.  

 
5. We, ………………………………………Bank Ltd., further agree that the guarantee herein 

contained shall not be affected by any change in the constitution of the said Contractor. 

 
  
 

Date …………………………….     Signature……………………….  
 
Place…………………………….     Printed Name …………………. 
  
Witness:………………………..     …………………………………..  
 

(Designation)  
…………………………………… 
  

(Bank’s Common Seal) 
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Appendix-FT-3 

FORM OF DECLARATION FOR NON-ENGAGEMENT OF ANY AGENT, 

MIDDLEMAN OR INTERMEDIARY 

 

We hereby jointly and severally declare that the submission of this Tender confirms that 

no agent, middleman or any intermediary has been, or will be engaged to provide any 

services, or any other item or work related to the award and performance of this Contract. 

We further confirm and declare that no agency commission or any payment which may 

be construed as an agency commission has been, or will be paid and that the tender price 

does not include any such amount. We acknowledge the right of the Employer, if he 

finds to the contrary, to declare our Tender to be non-compliant and if the Contract has 

been awarded to declare the Contract NULL and VOID. 

 

SIGNATURE OF THE TENDERER 
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Appendix-FT-4 

(Please See Clause-9.7 of ‘Instruction to Tenderers) 

PROFORMA FOR AUTHORITY FROM MANUFACTURERS 

 

No. …………………………………………….      Date ………….… 

 

To, 
Chief Electrical Engineer (Rolling Stock) 
U.P Metro Rail Corporation Ltd. 
Administrative Building, Vipin Khand, 
Gomti Nagar, Lucknow-226010 
India. 
 

Dear Sir, 

Sub :-  

We ………………………………………………….., an established and reputable 
manufacturers of ………………………………………………. having factories at 
………………………………. and offices at ………………………………………………….. do 
hereby authorise M/s ………………..…………………. (Name and address of Agents) to 
represent us, to bid, negotiate and conclude the contract on our behalf with you against 
Tender No. …………………………… 
 
No company/ firm or individual other than M/s …………………………………….are 
authorised to represent us in regard to this business against this specific tender. 

     

Yours faithfully, 

(NAME) for & on behalf of M/s ……………………. 

        (Name of Manufacturers) 
 

 

 

Note: This letter of authority should be on the Letter-Head of the manufacturing concern and 

should be signed by a person competent and having the power of attorney to bind 

the manufacturer. 
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APPENDIX – FT-5 

 

FORM OF CERTIFICATE CONFIRMING RECEIPT OF ALL TENDER ADDENDA 

 

 

This is to certify that we, M/S                                                           [* Name of the Company] have 

received all Tender Addenda to Tender No- ……………., as listed below: 

 

1. Addendum No. ………… 

2. …………………………..  

3. …………………………..  

4. …………………………… 

. 

. 

. 

 

 

SIGNATURE OF TENDERER 

 

*   In case of a joint venture or consortium, to be submitted by each constituent member. 
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Appendix-FT-6 

PROFORMA FOR EQUIPMENT AND QUALITY CONTROL 

EMPLOYED BY THE MANUFACTURER 

 

Tender No. ……………………………….. Date of Opening ……………………  

 

1.0 NAME OF THE FIRM  
 

2.0 LOCATION  
 

2.1 Postal Address.  
i. Head Office  
ii. Works/ Factory  

 
2.2 Telephone No. (with ISD/STD code).  

i. Head Office 
ii. Works/ Factory  

 
2.3 Telegraphic address & Telex/ Fax  

i. Head Office  
ii. Works/ Factory  

 
3.0 DESCRIPTION OF FACTORY / WORKS  

i. Total Land area (in Sq. meters)  
ii. Total covered area (in Sq. meters)  
iii. Different sub-units (with details of covered/ uncovered area, 

etc.)  
iv. Special features, if any:  

 
4.0 NO. OF PERSONNEL EMPLOYED (CATEGORY-WISE)  

i. Managerial *  
ii. Supervisory*  
iii. Skilled artisans 
iv. Unskilled  

* The qualification may also be indicated. 
 
5.0 GENERAL INFORMATION-TECHNICAL  

 
5.1 Description of different departments in the Factory/ Works and 

function of each  department, along with an organisational 
chart  
 

5.2 Detailed description of machinery and Plant in each 
department (make and year of procurement/ commissioning to 
be provided. For special type of equipment copy of 
Pamphlets/write ups to be furnished so as to supplement the 
description. 

 

5.3 Details of raw-materials held in stock  
(state whether imported/ indigenous).  
 

5.4 Production capacity of the quoted items  
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i. Per month 
ii. Per year  

 
5.5 List of other items, which the firm regularly manufactures and 

corresponding production capacity.  
 

6.0 DESIGN CAPABILITY  
 

6.1 Details of Qualified Personnel  
(indicating qualification and experience) 
 

6.2 Other facilities available.  
 
7.0 MANUFACTURING PROCESS 

  
7.1 Level of In-house Facilities 

  
7.2 Important items of Work done by Outside Vendors  
 
7.3 Brief details of manufacturing process relevant to the items 

quoted.  
 
8.0 QUALITY ASSURANCE  
 
8.1 Is the firm certified for ISO 9000 or equivalent?  

If so, please give certification details. 
(If firm is certified for ISO 9000 or equivalent, no further 
information on para 8 is required to be filled in).  
 

8.1.1 If no, does the firm contemplate to obtain ISO 9000 
certification?  What steps have been taken by the firm in that 
direction.  
 

8.2 Does the factory have an established Quality Assurance 
programme? If yes, please enclose a copy of the write-up if 
not, what plans are there, if any, for setting it up? 

8.3 Details of Quality Assurance Organisation.  
Names of key personnel, their qualifications, designations and 
position in overall management structure (explain with 
organisation chart, if necessary). 
 

8.4 Quality control testing Facilities and Laboratory equipment 
available.  
 

8.5 Availability of gauges (Please give details) 
  
8.6 Calibration of laboratory / test equipment/ gauges, indicated in 

para 8.4 and 8.5 above.  
 

i. How is the calibration done?  
ii. Frequency of calibration. 
iii. System to ensure that calibration of above equipments 

does not fall overdue.  
iv. Action taken if such calibration has Fallen overdue.  
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8.7 Source of procurement of raw-materials, important bought-
outs, steps taken to ensure their quality.  
 

8.8 Details of inspection/ checks done on material during various 
stages of the above manufacturing process. 

 
8.9 Have acceptable values for the parameters Inspected during 

above stage checks have been laid down? If yes, the action 
taken if value of the parameters inspected does not meet the 
desired laid-down value. 

 
8.10 System for documentation of the results of the above stage 

checks. 
 
9.0 AFTER-SALES-SERVICE  

 
9.1 Facilities Available at works and Branch Offices.  

 
9.2 Assessment of Quality of service including Response Times. 

 

 

Signature ………………………….  
Name ………………………………  
Designation …………................... 
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 APPENDIX-FT-7 

No 

 

 

 

Financial Information in  

Rupee equivalent 

Last Financial Year  

i.e     from _       to      _ 

In respective 

currencies 

Exchange rate Rupee equivalent 

1. Total Assets 

 

   

2. Total Liabilities (excluding 

Shareholder’s funds including  

reserves and surplus) 

   

3. Shareholder’s Funds or Net worth 

(Net Worth=Total assets at 

S.No.1 – Total Liabilities at S.No.2 

above) 

   

 

This information should be extracted from the Annual Financial Statements and Banking Reference. (The information should be duly certified 

and signed by the qualified Chartered Accountant) 

NOTE:  The exchange rate, wherever mentioned, in this questionnaire shall be taken as the ‘B.C Selling Rate of Exchange of the currencies at 

the close of business of the State Bank of India’, applicable on the respective financial year ending date. 
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APPENDIX – FT-8 
PAST PERFORMANCE OF BIDDER 

 
Tender No……     Date of opening… 
 
1. Ref Para a. of B of ELIGIBILITY QUALIFICATION CRITERIA 
Details of orders for design manufacture and supply and commissioning of Fully Automatic Synchronized Pit Jacks & Fully Automatic 
Synchronized Mobile Jacks executed during the last five years  

Sl 
No. 

Full address of 
purchaser with 
contact name 
and telephone 

Nos 

Order No_ 
and Date 

Machine 
particulars 

 
i.  

Qty Name and 
address of 

Manufacturing 
unit (where 
plant was 

manufactured) 

Date of 
supply 

Date of 
commissioning 

Commissioning certificate to 
be attached in proof in 
commissioning of machine. 
Performance certificate to 
be attached in proof of 
satisfactory performance of 
machine for 2 years after 
commissioning of the 
machine. 

        Note: Tenderer shall ensure 
that required numbers of 
Commissioning certificates & 
Performance certificates are 
provided in the offer as per 
eligibility qualification criteria.  

        

        

        

        

 
2. Ref Para a/ii of B of ELIGIBILITY QUALIFICATION CRITERIA: Performance certificate from end users and not from the 

mediator/intermediate agency with specified details. 
3. Ref Para b. of B of ELIGIBILITY QUALIFICATION CRITERIA The manufacturing unit where the Automatic Synchronized Pit Jacks 

& Fully Automatic Synchronized Mobile Jacks shall be manufactured and credentials of manufacturing for number of such plants 
manufactured and their performance report shall be provided. 

. 
 
  Note A: In case performance /commissioning certificate is not in English language then English translated copy authenticated by the 

government authorized translator duly notarized shall be provided. 
  B. All certificates shall be from the end user and not from the mediator/ intermediate agency. The certificate given by intermediate 

agency shall not be considered. 
 C. The Certificate issued from Government agency should be signed by not below the Gazetted Officer. 

  
 
Signature…………………………………….. 
 
Name…………………………………………. 
 
Designation………………………………….  
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APPENDIX-FT-9 

 

FORMAT FOR FURNISHING CLAUSE-WISE COMMENTS 

Ref. Clause/ sub clause. No. Complied/not complied 
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APPENDIX-FT10 (a) 
 

 
PROFORMA FOR STATEMENT OF TECHNICAL DEVIATIONS 

 

Title Clause 
Number 

Details of Deviations Remarks 

    

    

    

    

    

    

    

    
  

1. We hereby confirm that the pricing for unconditional withdrawal of the above deviations 
has been given in the Financial Tender.  

2. We hereby confirm that all implicit and explicit deviations, comments and remarks, 
mentioned elsewhere in our Tender, shall be treated as NULL and VOID and stand 
withdrawn. 

3. We hereby confirm that the deviations noted in the Annexure – 10(a) & 10(b), our 
Tender is fully and fully compliant. 

 
 
 
Date ........................………..                 (Signature) ...................................................... 
 
Place .......................………..                (Printed Name) ............................................... 
                           
 
 (Designation).................................................... 
 
 
                        
   (Common Seal)..................... 
 
 
NOTE: Where there is no deviation, the statement should be returned duly signed with an 
endorsement indicating “No Deviations”.    
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                                                                                      APPENDIX-FT10 (b) 

 
 

PROFORMA FOR STATEMENT OF TECHNICAL DEVIATIONS WITH COST OF 
UNCONDITIONAL WITHDRAWAL OF DEVIATIONS 

 
 

Title Clause 
Number 

Details of Deviations Price for deviation 
withdrawal 

    

    

    

    

    

    

    

    
  
 

1. We hereby confirm that the pricing for unconditional withdrawal of the above deviations 
has been given in the Financial  Tender.  

2. We hereby confirm that all implicit and explicit deviations, comments and remarks, 
mentioned elsewhere in our Tender, shall be treated as NULL and VOID and stand 
withdrawn. 

3. We hereby confirm that the deviations noted the Annexure 10(a) & 10(b), our Tender is 
fully and fully compliant. 

 
In case price for unqualified withdrawal of any remark, comment, condition, qualification or 
deviation etc. indicated in Annexure -10(a) and 10(b) is not quoted in financial tender, it shall be 
considered that the remark, comment, condition, qualification or deviation is unconditionally 
withdrawn without any financial implication.  However, Employer at its sole discretion and option 
may assess the financial implication of the said remark, comment, condition, qualification or 
deviation etc. based on best engineering principles and concepts, which shall be binding on the 
tenderer, and the same may be considered by Employer for financial evaluation. 
 
Date ........................………..             (Signature) ...................................................... 
 
 
Place .......................………..           (Printed Name) ............................................... 
                          
(Designation)................................................... 
 
(Common Seal)..................... 
 
 
 
NOTE:   Where there is no deviation, the statement should be returned duly signed with an 
endorsement indicating “No Deviations”.    

 



APPENDIX FT-11(a) & 11(b) 
 
  

 

Covenant / Code of Integrity 

FORM OF TENDER APPENDIX FT-11 (a) 

STATEMENT FOR COVENANT OF INTEGRITY 

to the Promoter from a Tenderer, Contractor, Supplier or Consultant to be 
attached to its Tender  

(or to the Contract in the case of a negotiated procedure) 
 

 

neither we nor anyone, including any of our directors, employees, 

agents, joint venture partners or sub-contractors, where these exist, acting on our behalf with due 

authority or with our knowledge or consent, or facilitated by us, has engaged, or will engage, in 

any Prohibited Conduct (as defined below) in connection with the tendering process or in the 

execution or supply of any works, goods or services for [specify the contract or tender invitation] 

   Contract                               nstance of any such Prohibited Conduct 

shall come to the attention of any person in our organisation having responsibility for ensuring 

compliance with this Covenant. 

We shall, for the duration of the tender process and, if we are successful in our tender, for the 

duration of the Contract, appoint and maintain in office an officer, who shall be a person 

reasonably satisfactory to you and to whom you shall have full and immediate access, having the 

duty, and the necessary powers, to ensure compliance with this Covenant. 

If (i) we have been, or any such director, employee, agent or joint venture partner, where this 

exists, acting as aforesaid has been, convicted in any court of any offence involving a Prohibited 

Conduct in connection with any tendering process or provision of works, goods or services during 

the five years immediately preceding the date of this Covenant, or (ii) any such director, 

employee, agent or a representative of a joint venture partner, where this exists, has been 

dismissed or has resigned from any employment on the grounds of being implicated in any 

Prohibited Conduct, or (iii) we have been, or any of our directors, employees, agents or joint 

venture partners, where these exist, acting as aforesaid has been excluded by any major Multi- 

lateral/Bi-lateral Development Bank/ Agency including World Bank Group, African Development 

Bank, Asian Development Bank, European Bank for Reconstruction and Development, European 

Investment Bank or Inter-american Development Bank etc from participation in a tendering 

procedure on the grounds of Prohibited Conduct, we give details of that conviction, dismissal or 

resignation, or exclusion below, together with details of the measures that we have taken, or shall 

take, to ensure that neither this company nor any of our directors, employees or agents commits 

any Prohibited Conduct in connection with the Contract [give details if necessary]. 

In the event that we are awarded the Contract, we grant the Project Owner, the funding agency 

and auditors appointed by either of them, as well as any authority or institution or body having 

competence under applicable law, the right of inspection of our records and those of all our sub- 

contractors under the Contract. We accept to preserve these records generally in accordance 
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Covenant / Code of Integrity 

with applicable law but in any case for at least six years from the date of substantial performance 
 

 
For the purpose of this Covenant, Prohibited Conduct includes, 

 

Corrupt Practice is the offering, giving, receiving or soliciting, directly or indirectly, 

anything of value to influence improperly the actions of another party. 

Fraudulent Practice is any act or omission, including a misrepresentation, that knowingly 

or recklessly misleads, or attempts to mislead, a party to obtain a financial or other benefit 

or to avoid an obligation. 

Coercive Practice is impairing or harming, or threatening to impair or harm, directly or 

indirectly, any party or the property of any party to influence improperly the actions of a 

party. 

Collusive Practice is an arrangement between two or more parties designed to achieve 

an improper purpose, including influencing improperly the actions of another party 

Obstructive Practice is 

 
(a) deliberately destroying, falsifying, altering or concealing of evidence material to the 

investigation; and/or threatening, harassing or intimidating any party to prevent it from 

disclosing its knowledge of matters relevant to the investigation or from pursuing the 

investigation, or 

(b) acts intended to materially impede the exercise of the funding agency's contractual rights  

of audit or access to information or the rights that any banking, regulatory or examining 

authority or other equivalent body may have in accordance with any law, regulation or 

treaty or pursuant to any agreement into which the funding agency has entered in order to 

implement such law, regulation or treaty; 

 Money Laundering 
 

 Terrorist Financing 

 Project Owner means the person designated as such in the tender documents or the 

Contract. 

 
 

SIGNATURE OF TENDERER 
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Covenant / Code of Integrity 

FORM OF TENDER APPENDIX 11 (b) 

STATEMENT FOR CODE OF INTEGRITY AS PER 

Rule 175 (1) Code of Integrity, General Finance Rule 

 

Bidder shall act in contravention of the codes which includes; 

 
 

(i) prohibition of 

 
(a) making offer, solicitation or acceptance of bribe, reward or gift or any material benefit, 

either directly or indirectly, in exchange for an unfair advantage in the procurement 

process or to procurement process. 

(b) any omission, or misrepresentation that may mislead or attempt to mislead so that 

financial or other benefit may be obtained or an obligation avoided. 

(c) any collusion, bid rigging or anticompetitive behaviour that may impair the 

transparency, fairness and the progress of the procurement process. 

(d) improper use of information provided by the procuring entity to the bidder with an 

intent to gain unfair advantage in the procurement process or for personal gain. 

(e) any financial or business transactions between the bidder and any official of the 

procuring entity related to tender or execution process of contract; which can affect the 

decision of the procuring entity directly or indirectly. 

(f) any coercion or any threat to impair or harm, directly or indirectly, any party or its 

property to influence the procurement process. 

(g) obstruction of any investigation or auditing of a procurement process. 

(h) making false declaration or providing false information for participation in the tender 

process or to secure the contract; 

(ii) disclosure of conflict of interest. 

 
(iii) Disclosure by the bidder of any previous transgressions made in respect of the provisions of 

sub-clause (i) with any entity in any country during the last three years or of being debarred by 

any other procuring entity. 

 
 
 
 

SIGNATURE OF TENDERER 



 

Confidential  1 of 1 09/04/20 

Appendix – FT-12 

 

Deleted 
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APPENDIX- FT-13 

 
SELF CERTIFICATION / CERTIFICATE FROM STATUTORY 

AUDITOR OR COST AUDITOR FOR MINIMUM LOCAL CONTENT IN 
OFFERED ITEM 

 
 

Refer Clause No. 16.10.5 of ITT 
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APPENDIX- FT-14 

 

 

Deleted 
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Appendix-FT-15 

Detail of Spares to be Supplied 

 

S.N 
Description 

Qty 

 

   

 

 

 

 

 

 

 

 

Date:           Signature: 

Place:          Printed Name: 

Designation: 

Common Seal: 
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Appendix-FT-16 

Recommended Spare Parts for 03 Years 

 

S.N 
Description 

Qty 

 

   

 

 

 

 

 

 

 

 

Date:           Signature: 

Place:          Printed Name: 

Designation: 

Common Seal: 
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APPENDIX – FT-17 

COMPLETE ADDRESS OF PROPOSED MANUFACTURING UNIT/PLANT FROM WHERE 
EQUIPMENT/MACHINE IS PROPOSED TO BE SUPPLIED AGAINST THIS TENDER. 

The complete address of proposed manufacturing unit/plant is as given below:  

S. No. Description of Equipment/ 
Machine 

Name & Address of Proposed 
Manufacturing Unit along with Tel. 

No./E-mail 

Remarks 

    

   
 
 
 
 
 
 

Signature & Seal of the Manufacturer/ Tenderer 
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Appendix-FT-18 
 

UNDERTAKING FOR DOWNLOADING THE TENDER DOCUMENTS FROM WEBSITES 

 

I/We have downloaded the Tender documents from the Internet site www.upmetrorail.com   
and I/we have not tampered / modified the Tender documents in any manner. In case, if the 
same is found to be tampered / modified, I/we understand that my/our Tender will be 
summarily rejected and the money deposited will be forfeited and I am/we are liable to be 
banned from doing business with UPMRC and/or prosecuted. 

 
Signature & Seal of the Manufacturer/ Tenderer 

 

http://www.upmetrorail.com/
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Appendix-FT-19 
 

IMPORTANT NOTICE 
 
(A) The following check list is intended to help the Tenderers in submitting offer which are 

complete.  An incomplete offer is liable to be rejected. Tenderers are advised to go 
through the list carefully and take necessary action. 

 
(B) Tenderers are also required to submit copy of the checklist, duly marked, along-with their 

offer. 
CHECK LIST 

 

1. Have you submitted a complete offer? 
 It should consist of followings : 

 
 

(a) Quotation in prescribed Performa as per Annexure 1(a) & 
1(b). 

Submitted / Not Submitted 
 

(b) Letter of Authority if required Appendix-FT-4 Submitted / Not Submitted 
 

(c) Tender Guarantee if required Appendix-FT-2(i). Submitted / Not Submitted 
 

(d) Statement of Deviations from Tender Conditions 
Appendix-FT-10(a) and 10(b) 

Submitted / Not Submitted 
 

2 Have you submitted other supporting documents to 
establish your eligibility? 
It may consist of the followings :  

 
 
 

(a)  Documents relates to Initial filter criteria, required 
numbers of Certificates. 

 All appendices from FT-1 to FT-19. 

Submitted / Not Submitted 
 
 

(b) Submission of offer as per ITT clause no-9. Submitted / Not Submitted 

(c)  Net worth statement Appendix-FT-7, Income Tax 
Clearance Certificate 

Submitted / Not Submitted 
 

(d) Clause wise comments on Particular specification, ITT, 
GCC, SCC, as per Clause 3.2 “Instructions to Tenderers” 

Submitted / Not Submitted 
 

(e) Any other document asked by the purchaser if submitted, 
specify the Documents 
OR 
Any other document which the Tenderer Considers 
relevant. 

Submitted / Not Submitted 
 
 
 
 

(f) Tenderer has to submit structure of tender as per 
Appendix –FT-1 

Submitted / Not Submitted 
 

(g) Tenderer has to submit the complete address of 
manufacturing unit from where the 
machine/plant/equipment will be manufactured as per 
Appendix-FT-17. 

Submitted / Not Submitted 
 

3. If you are a foreign firm have you submitted the detailed 
particulars of your agent and agency agreement- clause 
4.2 of “Instructions to Tenderers” 

Submitted / Not Submitted 
 

       
 
 
 
 
 

Signature & Seal of the  
    Manufacturer/ Tenderer                     



 

 

 

 

 

BILL OF QUANTITY  

(BOQ) 

 



1 
 

BILL OF QUANTITY 

 

 

S.N 

. 
Item Description Qty 

A Supply Part  

1. 

Supply of Fully Automatic Synchronized Pit 

Jacks with mandatory spares [annexure 1(c)] 

as per specification given in Schedule of 

Requirement. 

02 Set 

2. 

Supply of Fully Automatic Synchronized 
Mobile Jacks with mandatory spares 
[annexure 1(c)] as per specification given in 
Schedule of Requirement. 

04 Set 

 
3. 

Recommended spares for 3 years 

maintenance of the Pit Jacks after DLP as 

mentioned in Schedule of Requirement. 

02 Set 

 
4. 

Recommended spares for 3 years 
maintenance of the Mobile Jacks after DLP 
as mentioned in Schedule of Requirement. 

04 Set 

 

S.N

. 
Item Description Qty 

B Service Part  

 
5. 

Erection, Testing & commissioning, 
integrated commissioning of Synchronized 
Pit Jacks as per Schedule of Requirement. 

02 Set 

 
6. 

Erection, Testing & commissioning, 
integrated commissioning of Synchronized 
Mobile Jacks as per Schedule of 
Requirement. 

04 Set 

 
7. 

O&M documentation and training to 

employer’s staff and other obligations as 

mentioned in Schedule of Requirement for 

Pit Jacks. 

02 Set 

8. O&M documentation and training to 
employer’s staff and other obligations as 
mentioned in Schedule of Requirement for 
Mobile Jacks. 

04 Set 

 
9. 

Maintenance of Synchronized Pit Jacks 

equipments for 24 Months of DLP. 

02 Set 

 
10. 

Maintenance of Synchronized Mobile Jacks 
equipments for 24 Months of DLP. 

04 Set 

 

 



 

 

 

 

 

TENDERER’S FINANCIAL 

PROPOSAL 
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Annexure-1(a) 
Statement of Prices for Supply from India 

SN Item Description Qty Unit Price 
(on FOR 

destination) 

GST Freight 
Charges if any 

Total price at FOR basis at site 

Total Price 
(in figure) 

Total Price 
(in words) 

1. Supply of Fully Automatic Synchronized 
Pit Jacks with mandatory spares 
[annexure 1(c)] as per specification 
given in Schedule of Requirement. 

02 Set      

.2. Supply of Fully Automatic Synchronized 
Mobile Jacks with mandatory spares 
[annexure 1(c)] as per specification 
given in Schedule of Requirement. 

04 Set      

3. Erection, Testing & commissioning, 
integrated commissioning of 
Synchronized Pit Jacks as per 
Schedule of Requirement. 

02 Set   Not Applicable   

4. Erection, Testing & commissioning, 
integrated commissioning of 
Synchronized Mobile Jacks as per 
Schedule of Requirement. 

04 Set   Not Applicable   

5. O&M documentation and training to 
employer s staff and other obligations 
as mentioned in Schedule of 
Requirement  for Pit Jacks. 

02 Set   Not Applicable   

6 O&M documentation and training to 
employer s staff and other obligations 
as mentioned in Schedule of 
Requirement for Mobile Jacks. 

04 Set   Not Applicable   

7. Maintenance of Synchronized Pit Jacks 
equipments for 24 Months of DLP. 

02 Set   Not Applicable   

8. Maintenance of Synchronized Mobile 
Jacks equipments for 24 Months of 
DLP. 

04 Set   Not Applicable   
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9 Recommended spares for 3 years 
maintenance of the Pit Jacks after DLP 
as mentioned in Schedule of 
Requirement  

02 Set.      

10 Recommended spares for 3 years 
maintenance of the Mobile Jacks after 
DLP as mentioned in Schedule of 
Requirement. 

04 Set      

11 Total Price  
(1+2+3+4+5+6+7+8+9+10) 
In Figures 

 
 

12 Total Price  
(1+2+3+4+5+6+7+8+9+10) 
In Words 

 

Note:  

1. Above items are required strictly as per specifications given in Schedule of requirement. 
 

2. The above prices shall be FOR destination basis at Kanpur and Agra Metro Depots site. 
 

3. above shall be more than or equal to 3% of the total quoted price against S. No. 
'1' to 8'.    is found less than 3% of the total price against item no. '1' to 8' then 
for Financial Evaluation and contract execut -rata basis and total 

 is 
equal to 3% of the total revised (adjusted/reduced) price against the items no. 1 to 8. 

 

4. On supply items applicable taxes and duties etc. may be clearly indicated. These are payable only when tenderer indicate 
these in their offer clearly.  

5. Payment related to local services if any such as erection, testing & commissioning, integrated commissioning, O&M 
ct Tax Deduction at Source under the 

income tax regulations as applicable.  

6. For indigenous supply, tenderer shall quote their rates on final destination basis. Evaluation of offers will be mad on FOR 
destination inclusive of all taxes and duties. 
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Date:      .       Signature: 

Place:            Printed Name: 

Designation: 

Common Seal: 
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Annexure-1(b) 
 

Statement of Prices for Supply from Abroad 

SN Item Description Qty Currency Unit Price 
(FOB port of 

dispatch) 

Sea freight,  
Insurance &  

inland 
haulage 
charges 

from port of 
dispatch to 
ICD Kanpur 

(Uttar 
Pradesh , 
India) and 
from ICD 

Kanpur (Uttar 
Pradesh) to 

the Site  

 
GST 

 
Custom  

Duty 

Total price at FOR 
basis at site 

Total 
Price 

(in 
figure) 

Total 
Price 

(in 
words) 

   
1. 

Supply of Fully Automatic 
Synchronized Pit Jacks with 
mandatory spares [annexure 
1(c)] as per specification given 
in Schedule of Requirement. 

02 
Set 

   Not 
Applicable 

   

.2. Supply of Fully Automatic 
Synchronized Mobile Jacks 
with mandatory spares 
[annexure 1(c)] as per 
specification given in Schedule 
of Requirement. 

04 
Set 

   Not 
Applicable 

   

3. Erection, Testing & 
commissioning, integrated 
commissioning of 
Synchronized Pit Jacks as per 
Schedule of Requirement. 

02 
Set

  Not 
Applicable 

 Not 
Applicable 

 

4. Erection, Testing & 
commissioning, integrated 
commissioning of 
Synchronized Mobile Jacks as 
per Schedule of Requirement. 

04 
Set 

  Not 
Applicable 

 Not 
Applicable 

 

5. O&M documentation and 
training to employer s staff and 

02 
Set

  Not 
Applicable 

 Not 
Applicable 
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other obligations as mentioned 
in Schedule of Requirement for 
Pit Jacks. 

6 O&M documentation and 
training to employer s staff and 
other obligations as mentioned 
in Schedule of Requirement  
for Mobile Jacks 

04 
Set 

  Not 
Applicable 

 Not 
Applicable

  

7. Maintenance of Synchronized 
Pit Jacks equipments for 24 
Months of DLP. 

02 
Set

 Not 
Applicable 

 Not 
Applicable

  

8. Maintenance of Synchronized 
Mobile Jacks equipments for 
24 Months of DLP. 

04 
Set 

 Not 
Applicable 

 Not 
Applicable

  

9 Recommended spares for 3 
years maintenance of the Pit 
Jacks after DLP as mentioned 
in Schedule of Requirement. 

02 
Set. 

  Not 
Applicable 

   

10 Recommended spares for 3 
years maintenance of the 
Mobile Jacks after DLP as 
mentioned in Schedule of 
Requirement. 

04 
Set 

  Not 
Applicable 

   

11 Total Price  
(1+2+3+4+5+6+7+8+9+10) 
In Figures 

 

12 Total Price  
(1+2+3+4+5+6+7+8+9+10) 
In Words 

 

Note: 

1. Above items are required strictly as per specifications given in Schedule of requirement. 
 

2. OR destination at Kanpur and Agra Metro Depot site. Offer without freight 
charges will be loaded with highest rate of freight charges received against the tender. 
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3. above shall be more than or equal to 3% of the total quoted price against S. No. 
'1' to 8'.    is found less than 3% of the total price against item no. '1' to 8' then 
for Financial Evaluation and contract execut -rata basis and total 

 is 
equal to 3% of the total revised (adjusted/reduced) price against the items no. 1 to 8. 
 

4. Custom Duty to be quoted above Includes basic custom duty, applicable IGST, cess and other applicable taxes and duties (if 
any). Custom Duty will be reimbursed by UPMRCL on proof of documents. 

5. In case details of Freight charges, Insurance etc are not given, evaluation of offers will be done on CIF + 1% landing charges 
+ total concessional custom duty (Including basic custom duty, applicable IGST, cess & other applicable taxes and duties, if 
any) as applicable under project import on (CIF + 1%) basis. Insurance charges will be loaded @0.25% of C&F value. Offer 
without freight charges will be loaded with highest rate of freight charges received against the tender. 

6. Payment related to local services if any such as erection, testing & commissioning, integrated commissioning, O&M 
on at Source under the 

income tax regulations as applicable.  

Date:             Signature: 

Place:            Printed Name: 

Designation: 

Common Seal: 
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Annexure-1(c) 

List of mandatory Spares to be provided  for each  *Fully Automatic Pit Jack And **Mobile Jacks   

Sl. No. Item description 

(2) 

Part No./Ref. No. 

(3) 

Unit 

(4) 

Qty. 

(5) 

Currency 

(6) 

Unit price/Currency 

(7) 

Total price 

(8) 

1 Hoist motor set   *2+**2    

2 Body stand motor set   *2+**2    

3 Drive gear box set    *2+**2    

4 Set of motor protection relay & 
contactors 

  *2+**2    

5 Set of limit & proximity switches   *2+**2    

6 PLC module of all types for one 
control panel. 

  *2+**2    

7 Set of carrying, supporting & safety 
nuts 

  *2+**2    

8 Set of thrust bearings   *2+**2    

Quantity -assemblies of the same specifications and being used in 

one equipment. 

Date:             Signature: 

Place:            Printed Name: 

Designation: 

Common Seal



 

 

 

 

 

SITE DRAWINGS 

(To be shared at Design Stage) 

 


