



LUCKNOW METRO RAIL CORPORATION LIMITED

Administrative building, Vipin Khand, Gomti Nagar, Lucknow - 226010

E-mail id- cecontractlmrc@gmail.com

No. LMRC/CE-Contract/AGDD-01/2018-19

No. LMRC/CE-Contract/MRDD-01/2018-19

Date: 06.07.18

NOTICE-2

FOR EXTENSION IN DATES OF TENDER AGDD-01 & MRDD-01

Ref.: 1) Tender AGDD-01: Engagement of Detailed Design Consultant (DDC) For Civil, Architectural and E & M Works for Sikandra to Taj East Gate Corridor-1 of Proposed Agra Metro Project, Agra, Uttar Pradesh, India; Consisting of 6.35 Km Elevated Section with 07 Elevated Stations, Ramps, 7.65 Km Underground Section with 08 Underground Stations and Car Maintenance Depot.

2) Tender MRDD-01: Engagement of Detailed Design Consultant (DDC) for Civil, Architectural and E&M Works for Shradhapuri Ph-2 to Jagriti Vihar Extension of Corridor-2 of proposed Meerut Metro Rail Project, Meerut, Uttar Pradesh, India; Consisting of 9.864 Km Elevated Section with 10 Elevated Stations, Ramps, 4.286 Km Underground Section with 03 Underground Stations and Car Maintenance Depot.

With reference to tenders under ref. (1) & (2) above, the **last date of sale of Tender documents** as per Revised NIT issued as Addendum-1 i.e. 02.07.2018 is hereby further extended to **11.07.2018**, other dates are also extended as tabulated below:-

<u>Dates</u>	<u>Existing Dates</u>	<u>Extended dates</u>
Tender Document on Sale	From 28.05.2018 to 02.07.2018 between 09:30 Hrs to 17:30 Hrs) on working days	From 28.05.2018 to 11.07.2018 between 09:30 Hrs to 17:30 Hrs) on working days
Last date of Seeking Clarification	05.07.2018	13.07.2018
Pre-bid Meeting	09.07.2018 @ 15:00 Hrs	17.07.2018 @ 15:30 Hrs
Last date of issuing addendum	17.07.2018	25.07.2018
Date & time of Submission of Tender	31.07.2018 @ 15:00 Hrs.	08.08.2018 @ 15:00 Hrs.
Date & time of opening of Tender	For AGDD-01: 31.07.2018 @ 15:30 Hrs. For MRDD-01: 31.07.2018 @ 16:00 Hrs.	For AGDD-01: 08.08.2018 @ 15:30 Hrs. For MRDD-01: 08.08.2018 @ 16:00 Hrs.

For further any modification/change (if any), bidders are advised to stay updated on LMRC's website for any subsequent information.

Chief Engineer/Contract