

उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि0 UTTAR PRADESH METRO RAIL CORPORATION LTD. (Formerly Known as Lucknow Metro Rail Corporation Ltd.) (भारत सरकार एवं उत्तर प्रदेश सरकार का एक संयुक्त उपक्रम) (A JOINT VENTURE OF GOVT. OF INDIA & GOVT. OF U.P.)

No.: UPMRC/RS&S/IT/LKIT-02/Addendum02

Date: 18.05.2023

Addendum-02

Name of Work: LKIT-02: Redesign, development and maintenance of official web portal, mobile applications, web based softwares and CMS for Uttar Pradesh Metro Rail Corporation Limited

Addendum-02 along with replies to pre-bid queries of above tender is being issued and uploaded on CPP portal.

For any further modifications/changes (if any), bidders are advised to stay updated on e-tendering portal (<u>https://etenders.gov.in/eprocure/app</u>) for information please.

(Tradeep Kumar Khare) GM/S&T

		- 20		LKIT-02 repl	ies to Pre-bid Queries	
S. No.	Volume	Section of tender document	Clause	Description of the Clause	Tenderer's Query	UPMRCL Reply
1	Volume-1	NIT	1.1.1 (iii)		format and data type which is to be migrated to the new website and application.	Database is MySQL. Database size of website and Mobile App is approx. 50MB at present. Static content on website is approx. 300-400 MB.
2						Vendor can use any suitable technolgy for meeting the requirement mentioned in scope of work.
3					Do we need to deploy any onsite resource during	Development team should be stationed at Lucknow for entire development phase.
4					Do we need to deploy any onsite resource during AMC?	No onsite resource need to be deployed onsite during AMC.
5	1L				For Agra, Lukhnow, Kanpur, will the scope remains same and we just need to replicate?	
6	Volume-2	Section-1: Scope of Work	2.2.2 (xxi)	Real time information of services i.e. Normal, delayed, interruption is proposed to be displayed with the indication on affected line on Metro map.		UPMRC should be able to publish real time status of metro manually through CMS on website and apps.
7	Volume-2	Section-1: Scope of Work	2.2.2 (xxi)	Real time information of services i.e. Normal, delayed, interruption is proposed to be displayed with the indication on affected line on Metro map.	Will department provide us any API to capture the movement status of metro?	UPMRC should be able to publish real time status of metro manually through CMS on website and apps.
B	Volume-2	Section-1: Scope of Work	2.2.2 (x)	Nearest Metro Station and shortest route to the nearest Metro station using Maps. Application can redirect the user to the default map app of device.	For nearest metro and navigation to that metro from user location, we will need to utilize Google Distance API, Navigation APIs and that will be a recurring cost to be paid to Google, please consider this in BOQ as a separate line item.	As per tender conditions.
9					For hosting, do we need to consider backup also, if yes then please tell us the frequency of backup?	Yes Backup is in the scope of bidder. Frequency of backup will be decided at development stage.
10					For hosting, do we need to consider DR also? Please tell us connectivity b/w DC and DR is it Active -Active. If it is Active - Passive then please tell us the RTO and RPO.	As per tender conditions.
11					Do we need to consider staging server throughout the lifecycle of project?	As per tender conditions.
12	Volume-2	Section-1: Scope of Work	2.2.1 (ii)	Bidder will be responsible to redesign and develop the website in such a manner that there will be a main website for UPMRC, and from UPMRC site user can access subdomains (different metro projects) of UPMRC. Main UPMRC website will contain organizational information and data whereas, Metro project specific pages will contain data/information pertaining to that metro project.	Is this required to develop in open source or vendor shall select any technology.	Vendor can use any suitable technolgy for meeting the requirement mentioned in scope of work.
.3	Volume-2	Section-1: Scope of Work	2.2.1 (iii)	Bidder will also carry out the migration of existing data from UPMRC website to the redesigned and developed website.	What is format of existing data, is this SQL Server, MySQL, or postgres. Please confirm	MySQL
4	Volume-2	Section-1: Scope of Work	2.2.2 (xviii.b)	Facilities for public: Card Discounts, Restaurant offers, birthday celebration, Marriage anniversary celebration etc. and contact details with procedure for the same.	Facilities for public: Card Discounts, Restaurant offers, birthday celebration, Marriage anniversary celebration etc. and contact details with procedure for the same.	As per tender conditions.

Aleast.

.

					and the section of th	As per tender conditions.
15		Section-1: Scope of Work	2.2.2 (xxii)		The functionality of this module could be very complex determined the requirements like defining the slots, time, priority, rotational ads etc. Will there be also an option to register the advertisers?	
16		Section-1: Scope of Work	2.3.2 (iv)	parking area availability.	Complete information about parking capacity and parking a availability. Is it required on real time?	Initially bidder has to incorporatre the information. During AMS phase Superusers will input the information through CMS. Refer Cluase 1.1 and 2.2.1(ii) of Volume-2 Section-1.
17	Volume-2	Section-1: Scope of Work	2.3	UPMRCL app in such a way that there will be a single app for UPMRC with access to Lucknow, Kanpur and Arra and other Matra arcients	Will there be only single website (same look and feel like a microsite) for Kanpur and Agra or totally different look, feel and deployment server? Here the term "other Metro projects" is very ambiguous. For the ease of estimation, can it be finalized for how many locations it is required.	
18	Volume-2	Section-1: Scope of Work	2.6		Post Implementation, support engineers shall be requiring on onsite offsite or mixed mode	Post Implementation, support engineers can work remotely.
19	Volume-2	Section-4 Timeline	6.1	Redesigning and development of website and Mobile applications (android and iOS) T+14	The timeline of 14 weeks is not realistic considering the features listed in the Scope of Work. Can we plan to deliver the features in phases and target to deliver the most important features in the website & mobile app in 14 weeks?	As per tender conditions.
20	Volume-1	Section-4: Annexures to ITT	Annexure-6	Work Experience	Can we provide this Work experience in our format. Please ?	As per tender conditions.
21				FINANCIAL DATA	Can we provide this Financial Data as per CA's Standard format on CA's Letter Head. Please ? Also please change the Financial Year Likewise 2017-18 , 2018- 19, 2019-20, 2020-21 & 2021-22	As per tender conditions.
22	Volume-1	Section-3: Instructions to Tenderers	3.29.4 (v)	Tenderer(s) may be asked to make a presentation of their proposal to UPMRC team for evaluation.	Request you to provide at least 1 week time before presentation submission.	As per tender conditions.
23	Volume-2	Section-1: Scope of Work	1.3 (vii)	To redesign, launch the mobile application on application store (Apple iOS) and play store (Android) after successful testing	If bidder has to pay annual license of iOS and Android then what would be process for paying the fees from Go live onwards? (It's an annually paid service.)	This is Bidder's responsibility, UPMRC won't bear any cost for the same.
24	Volume-1	Section-1: Notice Inviting Tender	1.1.1 (iii)	The migration from existing Website and application to the developed website and application shall be the responsibility of the bidder	Request you to provide the existing technical details like e database, platform etc. which is currently been used?	HTML, CSS, Jquery for front end and PHP Codeigniter for Backend. Database in MySQL.
25	Volume-2	Section-1: Scope of Work	1.2 (3)	To enable seamless 3rd-party integrations with ease.	Request you to provide the below details 1. What type of 3rd party integrations to be done? 2. How many 3rd party APIs to be provided.	As per tender conditions.
26	Volume-2	Section-1: Scope of Work	1.3 (9)	To migrate the existing data from old UPMRC website to the newly developed website.	e Request you to provide the amount of data to be migrated?	Size of data is approximately 500MB

Alcost

27	Volume-2	Section-1: Scope of Work	2.1	 SCOPE OF WORK There are Three types of users for whom functionality have to be built: for planning their journey as well as facilities available in the station. They will also use ticket QR code generated in the app for their journey. Admin (CMS) – These users will be the operational admin of the app and will manage the dayto- day information being displayed. They will also be responsible for keeping the information updated by deleting the obsolete data. Super Admin – These users will be responsible for maintaining the users, their roles and corresponding permissions required. Apart from these activities, they will also be responsible for monitoring the app for performance issues. 	1. Commuters 2. Admin (CMS) 3. Super Admin	 Exact no. of iOS and Android users can't be confirmed at this stage. Bidders are advised to check the users/hits for other Metro rail websites/apps for reference. The website and Applications developed should be scalable and meet the tender requirements irrespective of the number of users accessing them. Admins and Super Admins combined will be approx. 10- 20
28	Volume-2	Section-1: Scope of Work	2.2.1	Bidder will be responsible to redesign and develop the website in such a manner that there will be a main website for UPMRC, and from UPMRC site user can access subdomains (different metro projects) of UPMRC. Main UPMRC website will contain organizational information and data whereas, Metro project specific pages will contain data/information	We understand that the content for the website will be provided by UPMRC. Please confirm.	
29	Volume-2	Section-1: Scope of Work	2.2.1 (vii)	renewal and SSL deployment.	We understand that UPMRC has their own cloud and bidder only needs to give hosting service. Please confirm.	Refer Clause 2.2.4(i) of Volume-2, Section-1. Hindi will be the language to create bilingual website.
30	Volume-2	Section-1: Scope of Work	2.2.2 (vii)	Bidder will be responsible for creating a bilingual website. Page wise Hindi content will be provided by UPMRC team.	Please provide the type of languages to create the bilingual website.	
31	Volume-2	Section-1: Scope of Work	2.2.2 (xiv)	Social media icons and link to the social platforms (like Facebook, Twitter and other social media sites). Social Media Integration on the Homepage: A recent Tweet/Facebook Post/ Instagram Post may be shown on the website in a block to inform the latest update about metro to the Website Users.	We understand that the social media gateway will be provided by UPMRC. Please confirm.	Facebook, Twitter etc. Social Media handles of UPMRC will be provided to the bidder by UPMRC. Integration of the same with the website and apps will be the responsibility of the bidder.
32	Volume-2	Section-1: Scope of Work	2.3	Bidder will be responsible for redesigning the UPMRCL app in such a way that there will be a single app for UPMRC with access to Lucknow, Kanpur and Agra and other Metro projects. UPMRC's various Metro Projects' information and APIs for different functionality will be integrated with UPMRC app, so that user can access data and use functionality of all metro projects through a single mobile app.	Request you to provide the below details 1. Number of iOS and Android users. 2. We understand that the APIs will be provided by UPMRC. Please confirm.	 Exact no. of iOS and Android users can't be confirmed at this stage. Bidders are advised to check the users/hits for other Metro rail websites/apps for reference. The website and Applications developed should be scalable and meet the tender requirements irrespective of the number of users accessing them. APIs will be provided by UPMRC team.

Alcart-

		1	1			Training will be offline. Approx. 10-20 users will be trained.
33	Volume-2	Section-1:	2.4 (xviii)	Training: Extensive training should be provided to	Please provide the below details	Itamin's win pe outper upper an an and an of trained.
		Scope of Work		UPMRC team to handle web content and CMS.	1. Training will be online or offline?	
					2. Number of users to be trained ?	
					3. We understand that the training infra will be provided by	
					UPMRC. Please confirm.	
34	Volume-2	Section-1:	2.3 (xvi)	Real time information through notifications and	We understand that the push gateway is available and will be	No. This is bidder's responsibility.
		Scope of Work		updates. Push notification feature.	provided by UPMRC. Please confirm.	10.20
35					What is the approx number of end users, who are going to use	CMS will be used by Approx. 10-20 users.
					both CMS and mobile app?	Exact no. of iOS and Android users can't be confirmed at
						this stage. Bidders are advised to check the users/hits for
						other Metro rail websites/apps for reference. The website
						and Applications developed should be scalable and meet
						the tender requirements irrespective of the number of
						users accessing them.
36					1. Is there any security requirement	1. As per tender documents.
					specific to CMS & mobile application ?	2. Accounts will be created using UPMRC user's details and
					2. Will Google & Apple accounts (after app deployment) be	will be managed by bidder with the consent of UPMRC.
					managed by UPMRC or by the bidder?	
37					Will any specific data to be stored on	Offline static data will be there on apps.
					the mobile device for offline access or it will be only online	
					content rendering	
38					In contact us section, will UPMRC	No.
					provide the necessary SEARCH API to	
					search contacts from UPMRCL Directory?	
39					Request you to provide the technical details to develop web	HTML, CSS, Jquery for front end and PHP Codeigniter for
					portal. For example,	Backend. Database in MySQL.
					1. Platform details on which web portal needs to be developed	Database size of website and Mobile App is approx. 50MB
					2. Database details	at present.
					3. Operating system details	
					4. Mobile application model	
				λ. · · · · · · · · · · · · · · · · · · ·	5. Mobile offline database	
40				4	1. Please provide the existing technical details of web portal,	HTML, CSS, Jquery for front end and PHP Codeigniter for
					mobile app, CMS .	Backend. Database in MySQL.
					2. Is exsiting Mobile app available in iOS and Android or both ?	Yes, existing mobile and is available in iOS and Android
1	Volume-2	Section-3: SLA		Team mobilization and commencement of work	1. We understand that the required personnel should be onsite.	1. Development team should be stationed at Lucknow for
				including deployment of key personnel on site	Please confirm.	entire development phase
					kindly provide the number of working hours of the personnel.	2. As per tender conditions.
	1				Also request you to provide the manpower details like	3. As per tender conditions.
		1			qualification, years of experience, etc.	

					In reference to this clause as explained abouve that almost 80% -	As per tender conditions.
42 Vol	Volume-1	Section-4:	Annexure 11-	Annexure 11- WORK IN HAND	In reference to this clause as explained aboute that almost dove	
		Annexures to ITT	WORK IN HAND		90% of work are without any work orders/any other formal	
		к.			supporting documents. Most of MNCs will have more than	
					1000+ services to multipal clients ongoing and work in hand.	
					Hence, the calculation of all the projects/works Value of balance	
					work yet to be done in INR as on last date of previous month of	
					submission of tender is not fesible at all.	
				2 X	In view of above we request to consider the details of only	
			1.0		a provided in Annexure-11.	
					In reference to the work experience criteria the webportal	As per tender conditions.
43	Volume-1	Section-4	Annexure-6 of ITT	Annexure 6 - Work Experience (Details of Work -		
				Website)	projects have been asked, we are having experience of Web	×
					portals which is for event specific for government/PSU and now	*
		Section-2	2.2.1 (i) of Initial	2.2.1. Work Experience-	the event is over and hence the URL are stopped. The details of	
		Section 2	Filter Criteria	i) The applicant must have completed at least one	URL is not feasible - will that project can be considered.	
			Filler Criteria	similar work of INR 82.40 lakhs or more at the price		
				· · · · · · · · · · · · · · · · · · ·	Further, the details of URL and other web portal details /mobile	
				level of last day of month previous to the month of	apps details are not available as per Annexurre-6.	
				tender submission end date.	apps details are not available as per Annexarre of	
					the second s	
					Will the government web portal projects wherein the web portal	
					are tablet device responsive but separate mobile applications are	×
					not part of scope will be considered, request to confirm or clarify	
					?	
1 8						*
	A			Bidders already registered with MSME are exempted	In reference to this clause we understand that MSME registered	As per addendum-01.
44	Addendum-1			from submission of cost of tender document and bid	firm is exempted for Tender fee and EMD/Bid Security. Kindly	
					Confirm.	
				security/ EMD.	Please reduce the Security Deposit from @ 5 % to 3 % as per	As per tender conditions.
45					Government Guidelines.	
						As person des conditions
46				1	Please increase timelines for development of website and APP	As per tender conditions.
					from 4 months to 6 months.	
47					Please provide maximum bandwidth requirement details.	As per tender conditions.
48				4	Please provide DR hosting requirement details.	As per tender conditions.
49					Please reduce the mobile app PO value from 20 Lakh to 4 Lakh.	As per tender conditions.
49						
		Section-1: Scope	1.3 (ix)	To migrate the existing data from old UPMRC website	Please mention the existing tech stack for each of website and	HTML, CSS, Jquery for front end and PHP Codeigniter for
50	Volume-2	The second	1.5 (IX)	to the newly developed website	application, database name & version, and its size.	Backend. Database in MySQL.
		of work		to the newly developed website	application, database name & version, and its size.	Database size of website and Mobile App is approx. 50MB
						1 2 2 T
						at present.
51	Volume-2	Section-1: Scope	2.1 (1)		Will there be any QR code scanning devices/manpower available	
		of work		for their journey.	at the time of entry in the metro premise. Please confirm.	available in the metro premise.
52	Volume-2	Section-1: Scope	2.2.1 (i)	Bidder has to provide undertaking for the GIGW	Do we need to only give undertaking or the GIGW certificate	As per tender conditions.
52		of work		compliance.	from STQC. Please clarify.	
	Valuma 2		2.2.1 (vii)	Website should be hosted on cloud server with	We understand that the mentioned server configuration will be	Given Specifications are minimum energifications Vender
-	Volume-2		201 1.0			Given Specifications are minimum specifications. Vendor
53				minimum specifications as tollows: VLPU-16, RAM-	applicable for entire project engagement irrespective of the	has to arrange, upgrade, manage server if required during
53		of work		A RECEIPTION OF A REPORT OF A		
53		of work		A RECEIPTION OF A REPORT OF A	traffic coming on the website and mobile app. Please confirm if	contract period.

.

Allost.

						the the superando the conserve
54	Volume-2	Section-1: Scope of work	2.2.1 (vii)	DALA DALA	Please also clarify, incase the server configuration needs upgrade considering the high traffic, then who will bear the cost of	It is bidder's responsibility to upgrade the server's configuration. UPMRC won't bear any cost for the same.
				S200, Storage-100GB, 2 5GHz Clock Speed	upgraded server configuration.	
55	Volume-2	Section-1: Scope of work	2.2.1 (vii)	renewal and SSL doub	Can you please mention the current price of the domain renewal on yearly basis?	As per tender conditions.
56	Volume-2	Section-1: Scope of work	2.2.1 (vii)		Currently, are you using multi-domain SSL certificate of just a single domain certificate?	As per tender conditions.
57	Volume-2	Section-1: Scope of work	2.2.2 (xv)	E-mail updates regarding service disruption, planned closure or festival wishes/offers to registered users.	Please mention who will bear the cost of bulk EMAILs? and approximately how many emails are required on monthly/yearly basis?	Bidder will Bear the cost of Bulk Emails.
58	Volume-2	Section-1: Scope of Work	2.3 (xvi)	with the indication on affected line on Metro map.	We assume that these data will fetched from the external application via APIs. Please confirm.	UPMRC should be able to publish real time status of metro manually through CMS on website and apps.
59	Volume-2	Section-1: Scope of Work	2.2.2 (xvi.b)	To be able to book a ticket/Recharge Go smart card	We will share the APIs for the same, but integration and APIs development at the consumption end along with payment gateway integration will be in the scope of external agency and not in our scope. Please confirm.	As per tender conditions.
60	Volume-2	Section-1: Scope of Work	2.2.4 (i)	Bidder will be responsible for hosting of developed Website on MEITY empaneled Government Community Cloud or Virtual Private Cloud throughout the stabilization phase and during 05 years of AMS		Bidder need to host developed Website on MEITY empaneled Government Community Cloud or MEITY empaneled Virtual Private Cloud.
61	Volume-2	Section-1: Scope of Work	2.3.1 (vii)	Security audit will also be needed for the mobile application; such kind of audit will be done by the Bidder.	Is this through CERTIn vendor or internal security report will work?	Security Audit should be done through CERT-IN empanelled ageny.
62	Volume-2	Section-1: Scope of Work	2.5 (vi)	The Bidder shall ensure that only authorized employees enter the premises of UPMRC, carrying proper I-card supplied by the Bidder.	Do we need to deploy the manpower on premise during the development phase? Please confirm.	Development team should be stationed at Lucknow for entire development phase.
63	Volume-2	Section-1: Scope of Work	2.5 (xiii)	Project Manager from the bidder side shall has to attend the monthly review meeting physically with	Will this be applicable during development phase or for entire project duration?	Applicable for development Phase only.
64	Volume-2	Section-1: Scope of Work	2.6 (14)	Data for uploading will be provided to the Bidder by UPMRC	We assume that the data will also be uploaded by UPMRC admin only.	
65	Volume-2	Section-2: Testing Requirements	5	UPMRC/Third Party Auditor	Please confirm this clause as this will have a cost implication. If it is done through UPMRC, then we assume that there will be no cost involved, incase VAPT is done through 3rd party vendor, then a cost is associated with it. Hence, please clarify the same.	Bidder will be responsible for complete testing. After the testing is done by the bidder, testing may be done by UPMRC or through Third Party auditor. (In that case Bidder won't bear the cost)
66	Volume-2 Volume-3	Section-1: Scope of Work	2.3	Bidder will be responsible for redesigning the UPMRCL app in such a way that there will be a single app for UPMRC with access to Lucknow, Kanpur and Agra and other Metro projects. Development of Android and iOS app for upcoming two projects/cities	These two clauses are contradictory. We assume that there will be a single mobile app that will carry details for each project/city, and the same app will be used for upcoming two projects/cities as well, and there will be no separate app. Please confirm if your understanding is correct. And in the same manner, this logic will be applicable on website as well.	There will be a single mobile app that will carry details for each project/city, and the same app will be used for upcoming two projects/cities. Same is applicable in case of website.

Hart

	Tere		T			
67	Volume-3	Appendix VII.2		CERT-IN Audit	Is this going to be one time cost for website & app after	Bidder will be responsible for CERT-IN audit through CERT-
1	1 '	1 /		,	development and before deployment or Do we need to give the	IN empannelled agency once a year throughout the entire
·'	<u>+ </u>	<u>+</u> '		,	cost for every year?	contract period
68	1 1		2.2.1	i) The applicant must have completed at least one	We request you to change The applicant must have completed at	As per tender conditions.
i - 7	1 '	Filter Criteria	1	similar work of INR 82.40 lakhs or more at the price	least one similar work of INR 82.00 lakhs or more AND Design	1
· '	1 '	1 '	1	level of last day of month previous to the month of	and Development of Mobile Application (iOS and android) of	
6 2	1 '	1	1		total value INR 3 lakhs or more	1
6 1	1 '	1		must have completed at least two similar works of		
ć - ?	1 '	1 '		INR 51.50 lakhs or more at the price level of last day	1	1
í '	1 '	1 '	1	of month previous to the month of tender submission		
í [']	1 '	1		end date. OR iii) The applicant must have completed		1
í ⁻	f '	1		at least three similar works of INR 41.20 lakhs or	1	
í [']	1 /	1 '		more at the price level of last day of month previous	1	
1		1		to the month of tender submission end date. AND iv)		As per tender conditions.
69	Volume-1	Section-2: Initial	2.2.1	i) The applicant must have completed at least one	S.S.B. DIGITAL PVT. LTD. IS a Startup company	As per tenuer conditions.
1		Filter Criteria	A REPORT CHAIN AND AND	similar work of INR 82.40 lakhs or more at the price	policy by GOI. So, Kindly request you to consider the Work	
í				level of last day of month previous to the month of	Order/Completion certificate for startups companies.	
1				tender submission end date. OR ii) The applicant		
1				must have completed at least two similar works of	1	
1				INR 51.50 lakhs or more at the price level of last day	1	
1				of month previous to the month of tender submission		
1		/		end date. OR iii) The applicant must have completed		
1		/		at least three similar works of INR 41.20 lakhs or	1	
1		· · · · · · · · · · · · · · · · · · ·		more at the price level of last day of month previous		
1		1		to the month of tender submission end date. AND iv)	1	
1						

Alcost.

						to conditions
					The tenderers will be qualified only it they have successfully	As per tender conditions.
70	Volume-1	Section-2: Initial	2.2.1	successfully complete l		
10	Volume 1	Filter Criteria		successfully completed work(s) during last 5 years	completed work(s) during last 5 years and a submission as given month previous to the month of tender submission as given	
				ending last day of the month previous to the month		
					below I) The applicant must have completed at least one similar work of I) The applicant must have completed at least day of month	
	5			i) The applicant must have completed at least one	i) The applicant must have completed when the price level of last day of month INR 82.40 lakhs or more at the price level of last day of month	
				similar work of INR 82.40 lakhs or more at the price	previous to the month of tender submission end date.	
				level of last day of month previous to the month of		7
					OR II) The applicant must have completed at least two similar works	
				OR	ii) The applicant must have completed under the of last day of month of INR 51.50 lakhs or more at the price level of last day of month	3
					of INR 51.50 lakhs or more at the price level or date.	
				similar works of INR 51.50 lakhs or more at the price	previous to the month of tender submission end date.	
					OR	
				tender submission end date.	iii) The applicant must have completed at least three similar	
				OR	works of INR 41.20 lakhs or more at the price level of last day of	
				iii) The applicant must have completed at least three	month previous to the month of tender submission end date.	
					AND	
				level of last day of month previous to the month of	iv) Design and Development of Mobile Application (iOS and	
				tender submission end date.	android) of total value INR 20.06 lakhs or more which may be	
				AND	part of (i), (ii) or (iii) above, or a separate work.	
				iv) Design and Development of Mobile Application		
				(iOS and android) of total value INR 20.06 lakhs or	*Similar work (Website): Similar work will include	90 -
				more which may be part of (i), (ii) or (iii) above, or a	creation/revamping/redesigning/Maintenance of a responsive,	2
				separate work.	dynamic, database driven website using HTML/JS/CSS and high-	
				*Similar work (Website): Similar work will include	level language like Java/PHP/Python etc. Website should have	
				creation/revamping/redesigning of a responsive,	minimum 50 pages, Web based software and payment gateway	
				dynamic, database driven website including Content	integration/ Content Management System.	
				Management System using HTML/JS/CSS and high-		
				level language like Java/PHP/Python etc. Website	*Developed mobile application should be responsive, database	
				bhauldshareaujriegistefeuwittin Withchare exertipieu	สร่ายอา เอาอย่ายนารสนระชายนองการน้ำเหมาย เกิดการน้ำเหมาย	As any different of the
71	Addendum-1			from submission of cost of tender document and bid	registered with MSME under Micro, Small and Medium Category	As per addendum-01.
				security/ EMD. (Bidders have to send the MSME	are exempted from submission of cost of tender document and	
				registration certificate along with email IDs of	bid security/ EMD. (Bidders have to send the MSME registration	
				registration certificate and hid monthing)		
72	Volume-2	Section-1: Scope	2.1			1. Exact no. of iOS and Android users can't be confirmed at
		of work		There are Three types of users for whom functionality		this stage. Bidders are advised to check the users/hits for
						other Metro rail websites/apps for reference. The website
				4. 6	Please share count of total user and concurrent Users of the	and Applications developed should be scalable and meet
					application.	the tender requirements irrespective of the number of
				2. Admin (CMS)		users accessing them.
	/			3. Super Admin		2. Admins and Super Admins combined will be approx. 10-
						20
73	Volume-2	Section-1: Scope	2.2.1 (vii)	vii. Bidder has to provide hosting services, domain		As per tender conditions.
1	1. BOSHESDAR 1777, 1915A 17	of work		name renewal and SSL deployment.		
				UPMRC will hold the ownership for domain name, SSL		
				Certificate and web hosting.	Please confirm is web portal will be deplued on DR (Disaster	
				Website should be hosted on cloud server with	Recovery) also. If yes what % of DR required.	
				minimum specifications as follows:	······································	
				vCPU-16, RAM- 32GB, Storage-100GB, 2.5GHz Clock	v.	
				Speed.		

Akast

						to an tender conditions.
74	Volume-2	Section-3: SLA		commencementof work including deployment of key personnel on site. Target - <7 working days	We request to allow the Team mobilization in 30 working days and amend the clause as below: SLA Parameter - Team mobilization and commencementof work including deployment of key personnel on site. Target - <30 working days	As per tenuel contained. Training will be offline. Approx. 10-20 users will be trained.
75	Volume-2	Section-3: SLA		commencement of work including deployment of key personnel on site.	Please share the count of users to whom training needs to a s	Training will be offline. Approx. 10-20 users will be trained.
76	Volume-2	Section-1: Scope of work	1.3 (xiii)	To provide the functional and technical training to UPMRC. IT Training shall be provided to UPMRC IT Team for System and Infrastructure Monitoring and Administration, DBA.	Please share the count of users to whom training needs to be provided. What is the batch size and how many days training needs to be given for each batch.	HTML, CSS, Jquery for front end and PHP Codeigniter for
77	Volume-2	Section-1: Scope of work	2.6	Bidder will be responsible for 05 years AMS of mobile app after Go-Live of developed mobile app. Bidder has to provide maintenance and support for existing website and app until newly developed website and	Please share the technology stack of existing application and details of existing modules which are available in existing application and also share the tutorial/user manaual etc.	Backend. Database in MySQL.
78	Volume-2	Section-1: Scope of work	2.3.1 (iii)	app goes live. Bidder will make the App available in Google Play Store and apple store for	Please confirm who will provide the login credentials of Google Play Store and apple store.	Accounts will be created using of this events of UPMRC. will be managed by bidder with the consent of UPMRC. As per tender conditions.
79	Volume-2	Section-1: Scope of Work	2.2.2 (xii)	download. Route map with interactive map/animated map, first & last train timing, fare information, total number of intermediate stations, total number of interchanges collectively on search of source and destination	Please confirm who will provide the map services.	
				station	Please specify the minimum no. of consultants required onsite	entire actemption provide provide a second provide a seco
80					Please consider On-going projects especially UAT Phase	deployed onsite during AMC. As per tender conditions.
81					Completed regarding work experience clause.	NI K
						Akart