



उत्तर प्रदेश मेट्रो रेल कॉरपोरेशन लि०
UTTAR PRADESH METRO RAIL CORPORATION LTD.
 (Formerly known as Lucknow Metro Rail Corporation Ltd.)

No. UPMRC/CE-Contract/LKTM-01

Date: 15-05-2020

NOTICE-3**Sub: - For Extension in Dates of Tender LKTM-01**

Ref:- LKTM-01: Track Maintenance of Line- (CCS Airport to Munshipulia Metro Station) and Transport Nagar Depot at Lucknow”.



With reference to tender under reference, submission of tender documents as per NIT is **30.03.2020** & as per notice-2 is **20.05.2020**, is further extended to **02.06.2020**, other dates are also extended as tabulated below –

Dates	Existing Dated (As per NIT)	Extended Dates
Tender Documents available for sale	From 19.02.2020 to 18.03.2020	No change in dates
Last date of seeking clarification	20.03.2020	01.05.2020 (Online)
Last date of Issuing Addendum	24.03.2020	15.05.2020
Date and Time of Submission of Tender	30.03.2020 upto 15:00 Hrs	02.06.2020 @ 15:00 Hrs
Date and Time of Opening of Tender	30.03.2020 upto 15:30 Hrs	02.06.2020 @ 15:30 Hrs

- Along with this notice, Annexure-1 is also attached which shall replace page no 176 of the original tender document.
- For further any modification/changes (if any), bidders are advised to stay updated on UPMRC's website for any subsequent information.

-Sd-

CE/Contract

BILL OF QUANTITY (BOQ) - SUMMARY SHEET						
S. No.	Descriptions	BOQ Amount (INR)	Quoted Percentage Above/ Below/ At Par The BOQ Amount		Total Amount (INR)	
			In Figure	In Words	In Figure	In Words
1	SCHEDULE- A DSR Items.	₹ 500000.00				
2	SCHEDULE- B NDSR Items.	₹16942002.30				
3	SCHEDULE-C Manpower	₹ 3794880.00				
4	Grand Total of Schedule A, Schedule B & Schedule- C	₹ 21236882.30				
Note-1. Schedule of items, rates and quantities are enclosed. 2. All taxes are inclusive.						